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PART 1 – INVITATION AND SUBMISSION INSTRUCTIONS  

1.1 Invitation to Proponents 

This Request for Proposals (the “RFP”) is an invitation by the City of Toronto (the “City”) to 
prospective Proponents to submit Proposals for the construction of watermains across the City of 
Toronto, including all site restorations, clean up, and rectification of all known deficiencies for a 
period of three (3) years. The RFP provides an opportunity to submit Proposals for up to two (2) 
separate Service Areas, as further described in Section A of the RFP Particulars (Appendix D –
The Deliverables). 

The City intends to enter into two (2) Contracts, each with a different Proponent; one for each 
identified Service Area based on the best overall value to the City for both Contracts. These 
Service Areas will not include the Downtown core, and will be limited as much as possible to local 
residential roads. 

CD's with Drawings and Geotechnical reports for each Service Area are available for pick 
up at City Hall (Tender Office), 100 Queen Street West, 19th Floor West Tower, Toronto, 
ON, M5H 2N2 

1.2 RFP Contact 

For the purposes of this procurement process, the RFP Contact will be:   

Anton Korol: Anton.Korol@toronto.ca 

Proponents and their representatives are not permitted to contact any employees, officers, 
agents, elected or appointed officials or other representatives of the City, other than the RFP 
Contact, concerning matters regarding this RFP. Failure to adhere to this rule may result in the 
disqualification of the Proponent and the rejection of the Proponent’s Proposal. 

1.3 Type of Contract for Work 

There will be maximum of two (2) Contracts awarded in total as the result of this RFP: One 
Contract for Service Area A (Price Form A) and one for Service Area B (Price Form B). Proponents 
will be allowed to submit Proposals for either or both Service Areas, however a Proponent will not 
be awarded more than one (1) Contract, pursuant to the process outlined in Section 2.5.5 of this 
RFP. The selected Proponents will be invited to enter into direct negotiations to finalize the Best 
And Final Offer (BAFO), that will become the basis for awarding Contracts with the City for the 
provision of Work. The terms and conditions found in the Form of Contract (Appendix A) are to 
form the basis for the negotiated Contract between the City and the Successful Proponents.  

Upon award, the Successful Proponent will be required to execute a Contract with the City, which 
shall be similar in form to the one attached to the RFP in Appendix A. The term of the Contract is 
to be for a period of three (3) Program years. The Contract will govern the overall relationship of 
the parties and will provide for as many as three (3) Program Agreements, anticipated to be issued 
and executed annually, each containing an annual scope of work.  
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The City intends to issue Program Agreement 1 for work in 2019 for execution concurrent with 
the issue of the Contract for execution, or shortly thereafter. The Parties will execute subsequent 
Program Agreements after satisfactory completion of the prior year's Program Agreement. The 
subsequent Program Agreements must be executed by the Successful Proponent within 10 
business days of receipt and prior to the beginning of the next Program year, unless otherwise 
agreed. The City intends to issue Program Agreement 2 by mid-November 2019 and Program 
Agreement 3 by mid-November, 2020.    

Subject to the rights of the City in the Contract, the City anticipates subsequent Program 
Agreements to be issued as follows: 

 Program Agreement 2 (for 2020 work):. The underground works of Program Agreement 2 
cannot be started until the completion of the underground works identified in Program 
Agreement 1. The restoration works for Program Agreement 2 cannot start until the 
completion of the restoration works identified in Program Agreement 1. 

 Program Agreement 3 (for 2021 work): Work under Program Agreement 3 cannot be 
started until the satisfactory completion of the work in Program Agreement 2. 

The Program Agreement shall specify the scope of work (which may be under a variety of work 
related conditions), including the locations within the applicable Service Area and shall specify 
the date of issuance, cost, unit pricing, contract time (and accompanying liquidated damages for 
delay), and will contain drawings and specifications. A form of Program Agreement is included in 
the Form of Contract in Appendix A. 

 

1.4 RFP Timetable 

Issue Date of RFP March 1, 2019  
Information Meeting March 12, 2019  
Deadline for Questions March 26, 2019  
Deadline for Issuing Addenda March 27, 2019 
Submission Deadline March 29, 2019 at 12:00 am (noon) EST 
Rectification Period 2 business days 
Anticipated Initial Ranking and 
Commencement of Concurrent Negotiations 

April 5, 2019  

Anticipated Deadline for Submission of Best 
and Final Offers (“BAFO”) 

April 18, 2019 

Anticipated Final Ranking April 24, 2019  
BAFO Acceptance and Award Nomination  April 30, 2019 

Contract Negotiation 2 business days 
Anticipated Award May 23, 2019  
Anticipated Execution of Contract May 30, 2019  

The RFP timetable is tentative only, and may be changed by the City at any time. For greater 
clarity, business days means all days that the City is open for business. 

 

5 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

6 | P a g e  

 

1.5. Mandatory Information Meeting 

The Mandatory Information Meeting will be held on March 12, 2019 at 9:00 am (local Toronto 
time) at Metro Hall, 55 John St, Toronto, ON M5V 3C6, 19th Floor. The purpose of the meeting is 
to walk the Proponents through the RFP process. The City would use this meeting to explain the 
key process aspects of the RFP (e.g. the pricing form requirements, submission requirements, 
evaluation methodology etc.) annual pricing adjustments and assignment of work during 
construction. The meeting is optional, however Proponents are strongly encouraged to attend. 
Not being able to attend the meeting will not constitute a justification for deadline extension.  

1.6 Submission of Proposals 

1.6.1 Proposals to be Submitted at Prescribed Location 

Proposals must be submitted at:   

100 Queen Street West, West Tower, 18th Floor Toronto, ON, M5H 2N2 

1.6.2 Proposals to be Submitted on Time 

Proposals must be submitted at the location set out above on or before the Submission Deadline. 
Subject to the process described below, Proposals submitted after the Submission Deadline will 
be rejected.  

1.6.3 Proposals to be Submitted in Prescribed Format 

Proponents should submit one (1) hard copy of their Proposal and three (3) separate USB flash 
drives with an electronic copy on each in a sealed package using the two-envelope format outlined 
below. The technical content must be provided in .pdf format while the price forms and evaluation 
tables must be completed in MS Excel. In the event the Proponent is submitting Proposals for 
both Service Area A and Service Area B, the technical content shall apply to both Proposals. The 
price forms for each Service Area should be separated and clearly labelled. 

If there is a conflict or inconsistency between the hard copy and the electronic copy of the 
Proposal, the hard copy of the Proposal will prevail. Proposals should be prominently marked with 
the RFP title and number (see RFP cover), with the full legal name and return address of the 
Proponent.  

Two-envelope format: Within the submitted Proposal package the technical content is to be 
enclosed in one envelope (i.e. one hard copy and three USB's of that content) and Price Form 
tables (i.e.one hard copy and three USB's) in the other. Each enclosed envelope has to be sealed 
and clearly labelled. No pricing information is to be included in the envelope with the 
Technical Content.  

1.6.4 Amendment of Proposals 

Proponents may amend their Proposals prior to the Submission Deadline by submitting the 
amendment in a sealed package prominently marked with the RFP title and number and the full 
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legal name and return address of the Proponent to the location set out above. Any amendment 
should clearly indicate which part of the Proposal the amendment is intended to amend or replace. 

1.6.5 Withdrawal of Proposals  

At any time throughout the RFP process until the formal execution of the Contract, a Proponent 
may withdraw a submitted Proposal. To withdraw a Proposal, a notice of withdrawal must be sent 
to the RFP Contact and must be signed by an authorized representative of the Proponent. The 
City is under no obligation to return withdrawn Proposals.  

[End of Part 1]  
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PART 2 – EVALUATION, NEGOTIATION AND AWARD 

2.1 Stages of Evaluation and Negotiation 

The City will conduct the evaluation of Proposals and negotiations in the following stages:   

2.2 Stage 1 – Mandatory Submission Requirements 

Stage I will consist of a review to determine which Proposals comply with all of the mandatory 
submission requirements. If a Proposal fails to satisfy all of the mandatory submission 
requirements, the City will issue the Proponent a rectification notice identifying the deficiencies 
and providing the Proponent an opportunity to rectify the deficiencies.  If the Proponent fails to 
satisfy the mandatory submission requirements within the Rectification Period, its Proposal will 
be excluded from further consideration. The Rectification Period will begin to run from the date 
and time that the City issues a rectification notice to the Proponent. The mandatory submission 
requirements are set out in Section C of the RFP Particulars (Appendix D).  

2.3 Stage 2 – Evaluation of Rated Criteria 

The City will then evaluate each qualified Proposal on the basis of the non-price rated criteria as 
set out under Initial Evaluation Criteria in Section E of the RFP Particulars (Appendix D). 
Proposals failing to meet the minimum score requirements for a rated requirement, where 
applicable, will be disqualified and not evaluated further. 

Rated criteria will be evaluated and Proponents must achieve an overall minimum score of 70% 
at the end of Stage II to be considered further. 

2.4 Stage 3 – Pricing  

Stage III will consist of a scoring of the submitted pricing of each qualified Proposal in accordance 
with the price evaluation method set out in Pricing Evaluation (Appendix D). The evaluation of 
pricing may be undertaken concurrently to the evaluation of rated criteria. Pricing will not be 
evaluated by the same team that conducts the Evaluation of Rated Criteria. No exchange of 
information between the team evaluating Pricing and the team evaluating the Rated Criteria will 
be allowed at any time until the evaluation stage is completed.  

2.5 Stage 4 – Concurrent Negotiations and BAFO  

2.5.1 Initial Ranking of Proponents 

After the completion of Stages 2 and 3, all scores from both Stages will be added together and 
the Proponents will be initially ranked based on their total scores for each Service Area for which 
they submitted a Proposal. For further clarity: In the event a Proponent submits a Pricing Form 
for each of the Service Areas the individual pricing scores will be added to its Stage II score to 
obtain an initial ranking for each Service Area. 
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2.5.2 Concurrent Negotiations and BAFO Process 

The City intends to invite, for each Service Area, up to three (3) of the top ranking Proponents, as 
long as their score is within twenty percent (20%) inclusive of the highest scoring Proponent, to 
enter into concurrent BAFO negotiations. Proponents whose score is not within 20% of the highest 
scoring Proponent will not be advancing to the Best and Final Offer (BAFO) stage.  

During these concurrent negotiations, the City will provide information, and seek further 
clarification and proposal improvements from each Proponent. After the expiration of the 
concurrent negotiation period, each Proponent will be invited to revise its initial Proposal and 
submit its BAFO to the RFP Contact no later than five (5) business days following the BAFO 
negotiation meeting. BAFO submissions will be scored using the criteria and weights as referred 
to in Final Evaluation Criteria, Section E, Item 2.1.2 – Appendix D of this RFP. The Proponent 
with the highest Final Evaluation Score for each Service Area will be nominated for award.  

Any negotiations will be subject to the process rules contained in the Terms and Conditions of the 
RFP Process (Part 3) and will not constitute a legally binding offer to enter into a contract on the 
part of the City or the Proponent and there will be no legally binding relationship created with any 
Proponent prior to the execution of a written agreement.  

BAFO stage short-listed Proponents will be required to execute a non-disclosure agreement 
(“NDA”) prior to participation in this phase. This stage of the RFP process will follow the following 
sub-stages: 

 
 

A. Commercially Confidential BAFO Negotiation Meeting:  
 
One (1) Commercially Confidential BAFO negotiation meeting will be held with each of the 
short-listed Proponents. The format of this meeting will allow both the City and Proponents 
to ask questions and request clarifications on specific concerns that impact pricing. This 
meeting is an opportunity for Proponents to gather information that may help them reach 
a more competitive BAFO submission.  
 
The City staff may also ask for further clarifications on the Proponent's submission and 
address concerns as it relates to some or all of the Agenda items specified below. 
- potentially unbalanced priced line items; 
- span length discounts; 
- annual price adjustment mechanisms; and 
- overall pricing in the event that the total Contract pricing submitted exceeds available 

funding for the Work. 
 

Any questions or requested considerations concerning the terms and conditions of the 
Contract or requirements of the Work should be addressed during the Addendum process, 
in accordance with Section 3.2.2, prior to the deadline for questions of the RFP.  
 
To keep the process fair and transparent the Commercially Confidential BAFO Negotiation 
Meetings will be documented. Although the discussion will be kept confidential, answers 
to questions that are deemed by the City to be of major importance and generally 
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applicable to all short listed Proponents, may be communicated to all short-listed 
Proponents by way of a post-close Addendum.  
 
 

B. Finalization of BAFO 
 
Following the BAFO negotiation meeting the short-listed Proponents for each Service Area 
will be given five (5) business days to finalize their BAFO Proposal. Any additional 
questions may be submitted by the Proponent in writing to the RFP Contact during this 
period 
 

C. Submission of BAFOs 
On or before the submission deadline for BAFO the Proponents will make final revisions 
to their initial pricing and submit their BAFO Proposal to the RFP Contact for final 
evaluation and ranking. In the event a Proponent decides that its original pricing Proposal 
stands, the Proponent must advise the RFP Contact in writing. The City will then consider 
the original proposed pricing to be the Proponent's BAFO. Short-listed Proponents failing 
to submit their BAFO for final ranking, or provide a written confirmation that its original 
proposed pricing is the BAFO, by the above deadline will be not be considered any further 
for award. 

2.5.3 Evaluation of BAFO and Final Ranking of Proponents 

Each BAFO will be evaluated against the rated criteria set out under Final Evaluation Criteria in 
Section E, Item 2.1.2 of the RFP Particulars (Appendix D) and will be assigned a final ranking. In 
this stage the City may conduct subsequent verification and clarification exercises as required to 
obtain additional information from the short-listed Proponents. Final ranking of Proposals will be 
based on the Best and Final Offers submitted by Proponents. The highest scoring Proponent after 
the final evaluation for each Service Area will be nominated for award.  

There will be maximum of two (2) Contracts awarded in total as the result of this RFP: One 
Contract for Service Area A (Price Form A) and one for Service Area B (Price Form B). Proponents 
will be allowed to submit proposals for either or both Service Areas, however a Proponent will not 
be awarded more than one (1) Contract.  

If, following Final Evaluation, it is found that a Proponent has submitted the highest scoring BAFO 
for both Service Areas, that Proponent will be awarded one (1) of the two (2) Service Areas only. 
The City shall determine which of that Proponent's two BAFO's offers the City the best value, 
when combined with the next highest scoring BAFO Proposals, and shall award the Proponent 
the corresponding Service Area. The remaining Service Area shall be awarded to the next (2nd) 
highest scoring BAFO for that remaining Service Area. The decision will be made based on the 
total overall cost of both Contracts to be awarded, as illustrated by the formula below: 

AWARD = Maximum between (A1+B) vs (A2+C), where 

A1 – BAFO price of the highest scoring Proposal for Service Area A 

A2 – BAFO price of the highest scoring Proposal for Service Area B 
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B – BAFO price of the second highest scoring Proposal for Service Area B 

C – BAFO price of the second highest scoring Proposal for Service Area A 

The two (2) finalized top-ranked Proponents will receive a written invitation to enter into a final 
round of negotiations which will last no longer than two (2) business days to finalize the agreement 
with the City.  The City is under no obligation to award any number of Contracts. Should the 
Proposals fail to satisfy the City for either one or both Service Areas, the City at its sole discretion 
may decide not to award one or both Contracts.   

2.5.4 Option not to Engage in BAFO 

If after the completion of Stage 3, there is a difference of greater than twenty percent (20%) 
between the total score of the top-ranked Proponent and the total score of the second-ranked 
Proponent, the City may choose not to engage in the concurrent negotiations and BAFO process 
and may proceed directly to contract negotiations with the top-ranked Proponent for either or both 
Service Areas, in accordance with Section 2.5.3. 

 

2.6 Stage 5 – Contract Negotiations 

2.6.1 Contract Negotiation Process 

Any negotiations will be subject to the process rules contained in the Terms and Conditions of the 
RFP Process (Part 3) and will not constitute a legally binding offer to enter into a contract on the 
part of the City or the Proponent and there will be no legally binding relationship created with any 
Proponent prior to the execution of a written agreement. The terms and conditions found in the 
Form of Agreement (Appendix A) are to form the basis for commencing negotiations between the 
City and the selected Proponent. The City expects negotiations on the terms of contract to be 
limited to such adjustments to the Form of Contract as may be desirable to facilitate the delivery 
of the program. It does not intend to entertain substantial changes to the principal terms contained 
in the Form of Contract. .  

2.6.2 Time Period for Negotiations 

The City intends to conclude negotiations and finalize the Contract with the top-ranked Proponent 
for each Service Area during the Contract Negotiation Period, commencing from the date the City 
invites the top-ranked Proponent to enter negotiations. A Proponent invited to enter into direct 
contract negotiations should therefore be prepared to satisfy the Pre-Conditions of Award listed 
in Section D of the RFP Particulars (Appendix D), provide requested information in a timely 
fashion and conduct its negotiations expeditiously. 

2.6.3 Failure to Enter into Agreement 

If the pre-conditions of award listed in Section E of the RFP Particulars (Appendix D) are not 
satisfied or if the parties cannot conclude negotiations and finalize the agreement for the 
Deliverables within the Contract Negotiation Period, the City may discontinue negotiations with 
the top-ranked Proponent and may invite the next-best-ranked Proponent to enter into 
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negotiations. This process will continue until an agreement is finalized, until there are no more 
Proponents remaining that are eligible for negotiations or until the City elects to cancel the RFP.  

2.6.4 Notification of Negotiation Status  

Other Proponents that may become eligible for contract negotiations may be notified at the 
commencement of the negotiation process with the two (2) top-ranked Proponents. 

[End of Part 2] 
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PART 3 – TERMS AND CONDITIONS OF THE RFP PROCESS 

3.1 General Information and Instructions 

3.1.1 Proponents to Follow Instructions 

Proponents should structure their Proposals in accordance with the instructions in this RFP. 
Where information is requested in this RFP, any response made in a Proposal should reference 
the applicable section numbers of this RFP. 

3.1.2 Proposals in English 

All Proposals are to be in English only.  

3.1.3 No Incorporation by Reference  

The entire content of the Proponent’s Proposal should be submitted in a fixed form, and the 
content of websites or other external documents referred to in the Proponent’s Proposal but not 
attached will not be considered to form part of its Proposal. 

3.1.4 Joint Venture or Subcontractor Proposal Information 

A Proponent may be a private legal entity or any combination of such entities in the form of a joint 
venture (JV) under and existing agreement or with the intent to enter into such an agreement as 
supported by a letter of intent. In the case of a JV, all members shall be jointly and severally liable 
for the execution of the entire contract if selected by the City. The JV shall nominate a 
representative who shall have the authority to conduct all business on behalf of all members of 
the JV during the procurement process and for the execution and performance of any resulting 
contract.  

Submission or participation in more than one proposal by a Proponent or JV member will result 
in the disqualification of all proposals in which the Proponent or JV member is involved. This does 
not limit the inclusion of the same subcontractor from being named in more than one Proposal as 
a subcontractor only.  

 

3.1.5 References and Past Performance 

In the evaluation process, the City may consider information provided by the Proponent’s 
references and as well as the Proponent’s past performance or conduct on previous contracts 
with the City or other institutions.  

3.1.6 Information in RFP  

The City and its advisers make no representation, warranty or guarantee as to the accuracy of 
the information contained in this RFP or issued by way of addenda. Any quantities shown or data 
contained in this RFP or provided by way of addenda are estimates only, and are for the sole 
purpose of indicating to Proponents the general scale and scope of the Deliverables. It is the 
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Proponent’s responsibility to obtain all the information necessary to prepare a Proposal in 
response to this RFP. 

3.1.7 Proponents to Bear Their Own Costs 

The Proponent will bear all costs associated with or incurred in the preparation and presentation 
of its Proposal, including, if applicable, costs incurred for interviews or demonstrations.  

3.1.8 Proposal to be Retained by the City  

The City will not return the Proposal or any accompanying documentation submitted by a 
Proponent. 

3.1.9 Trade Agreements  

Proponents should note that procurements falling within the scope of any trade agreements, 
including the Canada-European Union Comprehensive Economic and Trade Agreement (CETA) 
and the Canadian Free Trade Agreement (CFTA) are subject to those trade agreements but that 
the rights and obligations of the parties will be governed by the specific terms of this RFP. 

3.1.10 No Guarantee of Volume of Work or Exclusivity of Contract  

The City makes no guarantee of the value or volume of work to be assigned to the successful 
supplier. The Contract to be negotiated with the successful Proponent will not be an exclusive 
contract for the provision of the described Deliverables. The City may contract with others for 
goods and services the same as or similar to the Deliverables or may obtain such goods and 
services internally. 

3.2 Communication after Issuance of RFP 

3.2.1 Proponents to Review RFP 

Proponents should promptly examine all of the documents comprising this RFP, and may direct 
questions or seek additional information in writing by email to the RFP Contact on or before the 
Deadline for Questions. No such communications are to be directed to anyone other than the 
RFP Contact. The City is under no obligation to provide additional information, and the City is not 
responsible for any information provided by or obtained from any source other than the RFP 
Contact. It is the responsibility of the Proponent to seek clarification from the RFP Contact on any 
matter it considers to be unclear. The City is not responsible for any misunderstanding on the part 
of the Proponent concerning this RFP or its process. 

 Proponents may submit questions on matters they consider to be commercially sensitive or 
confidential.  Proponents must designate such questions as “commercially confidential”.  If the 
City determines, acting reasonably and after consultation with the Proponent, that a Proponent’s 
commercially confidential question is of general application or would provide a significant 
clarification to all Proponents, the City may issue a response to that question to all Proponents 
by way of an Addendum. In the event that the City determines that a Proponent's commercially 
confidential question is of general application or would provide a significant clarification to all 
Bidders, the City will remove any portion of the applicable commercially confidential information 

14 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

15 | P a g e  

 

that is proprietary or confidential to the Proponent prior to including the associated response. If 
the City agrees with the Proponent's designation of the question as commercially confidential, 
the City will provide a response to only the Proponent that submitted the commercially 
confidential question. 

 

3.2.2 All New Information to Proponents by Way of Addenda  

This RFP may be amended only by Addendum in accordance with this section. If the City, for any 
reason, determines that it is necessary to provide additional information relating to this RFP, such 
information will be communicated to all Proponents by Addendum. Each Addendum forms an 
integral part of this RFP and may contain important information, including significant changes to 
this RFP. Proponents are responsible for obtaining all Addenda issued by the City. In the 
Submission Form (Appendix B), Proponents should confirm their receipt of all Addenda by setting 
out the number of each Addendum in the space provided. 

3.2.3 Post-Deadline Addenda and Extension of Submission Deadline 

If the City determines that it is necessary to issue an Addendum after the Deadline for Issuing 
Addenda, the City may extend the Submission Deadline for a reasonable period of time. 

3.2.4 Verify, Clarify and Supplement 

When evaluating Proposals, the City may request further information from the Proponent or third 
parties in order to verify, clarify or supplement the information provided in the Proponent’s 
Proposal, including but not limited to clarification with respect to whether a Proposal meets the 
mandatory technical requirements set out in Section D of the RFP Particulars (Appendix D). The 
City may revisit and re-evaluate the Proponent’s response or ranking on the basis of any such 
information. 

3.3 Notification and Debriefing 

3.3.1 Notification to Other Proponents  

Once the Contract is executed by the City and a Proponent, the other Proponents may be notified 
directly in writing and will be notified by public posting in the same manner that this RFP was 
originally posted of the outcome of the procurement process. 

3.3.2 Debriefing 

Proponents may request a debriefing after receipt of a notification of the outcome of the 
procurement process. All requests must be in writing to the RFP Contact and must be made within 
sixty (60) days of such notification. The intent of the debriefing information session is to aid the 
Proponent in presenting a better Proposal in subsequent procurement opportunities. Any 
debriefing provided is not for the purpose of providing an opportunity to challenge the procurement 
process or its outcome. 
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3.4 Bid Disputes 

3.4.1 Pre-Award Bid Disputes 

Proponents should see a resolution of any pre-award dispute by communicating directly with the 
RFP Contact as soon as possible from the time when the basis for the dispute becomes known 
to them. The RFP Contact may delay the outcome of the selection process, or any interim stage 
of this RFP process, pending the acknowledgement and resolution of any pre-award dispute. 

3.4.2 Post-Award Bid Disputes 

Any dispute to the outcome of the RFP process must be received in writing by the RFP Contact 
no later than ten (10) days after the date of the notification of the outcome of the selection process, 
or where a debriefing has been requested, no later than five (5) days after such debriefing is 
received. Any dispute that is not received in writing within these time periods will not receive 
further consideration. 

Any written dispute in respect of a procurement valued over $100,000 that cannot be resolved by 
the RFP Contact through consultations with the Proponent, will be referred to the City Treasurer 
or their designate(s) for an impartial review, based on the following information: 

(a) A specific description of each act or omission alleged to have materially breached the 
procurement process;  
 

(b) A specific identification of the provision in the solicitation or procurement procedure that is 
alleged to have been breached;  
 

(c) A precise statement of the relevant facts;  
 

(d) An identification of the issues to be resolved;  
 

(e) The Proponent's arguments, including any relevant supporting documentation; and 
 

(f) The Proponent's requested remedial action.  

The Treasurer or their designate(s), in consultation with the City Solicitor, may:  

(a) Dismiss the dispute; or  
 

(b) Accept the dispute and direct the Chief Purchasing Official to take appropriate remedial 
action, including, but not limited to, rescinding the award and any executed contract, and 
canceling the solicitation.  

3.5 Supplier Code of Conduct 

3.5.1 Honesty and Good Faith 

Proponents must respond to the RFP in an honest, fair and comprehensive manner that 
accurately reflects their capacity to satisfy the requirements stipulated in the RFP. Proponents 
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must submit a Proposal only if they know they can satisfactorily perform all obligations of the 
Contract in good faith. Proponents must alert the RFP Contact to any factual errors, omissions or 
ambiguities that they discover in the RFP as early as possible in the process to avoid the RFP 
being cancelled. 

3.5.2 Confidentiality and Disclosure 

3.5.2.1 Confidential Information of the City  

All information provided by or obtained from the City in any form in connection with this RFP either 
before or after the issuance of this RFP 

(a) is the sole property of the City and must be treated as confidential; 

(b) is not to be used for any purpose other than replying to this RFP and the performance of 
any subsequent contract for the Deliverables; 

(c) must not be disclosed without prior written authorization from the City; and 

(d) must be returned by the Proponent to the City immediately upon the request of the City. 

Proponents must maintain confidentiality of any confidential City information disclosed to the 
Proponent as part of this RFP process. 

3.5.2.2 Proponents' Confidential Information  

Proponents are advised that their proposals and any accompanying documentation submitted to 
the City in response to this RFP, along with all correspondence, documentation and information 
provided to the City in connection with this RFP process, will be subject to the Municipal Freedom 
of Information and Protection of Privacy Act (“MFIPPA”), and may be released pursuant to 
MFIPPA. 

Proponent should identify any information in their proposals or any accompanying documentation 
any scientific, technical, commercial, proprietary or similar confidential information, the disclosure 
of which could cause them injury.  

Each Proponent’s name, at a minimum, will be made public. Proponents are advised that their 
proposals will, as necessary, be disclosed, on a confidential basis, to advisers retained by the 
City to advise or assist with the RFP process. Proposals will also be made available to members 
of City Council in accordance with the City’s procedures and may be released to members of the 
public pursuant to MFIPPA.  

If a Proponent has any questions about the collection and use of information pursuant to this RFP, 
questions are to be submitted to the RFP Contact. 

3.5.3 Conflict of Interest or Unfair Advantage 

For the purposes of this section, “Conflict of Interest” shall have the meaning ascribed to it in 
Chapter 195 of the Toronto Municipal Code, as set out in the Submission Form (Part 6). 
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Proponents must declare and fully disclose any actual or potential conflict of interest or unfair 
advantage related to the preparation of their proposal or where the Proponent foresees an actual 
or potential conflict of interest in the performance of the contract. Such potential conflicts of 
interest or unfair advantages include, but are not limited to:  

(a) Engaging current or former City employees or public office holders to take any part in the 
preparation of the proposal or the performance of the contract if awarded, any time within 
two (2) years of such persons having left the employ or public office of the City;  
 

(b) Engaging any family members, friends or private business associates of any public office 
holder which may have, or appear to have, any influence on the procurement process, or 
subsequent performance of the contract;  
 

(c) Prior involvement by the Proponent or Affiliated Persons in developing the technical 
specifications or other evaluation criteria for the RFP;  
 

(d) Prior access to confidential City information by the Proponent, or Affiliated Persons, that is 
materially related to the RFP and that was not readily accessible to other prospective 
Proponents; or  
 

(e) The Proponent or its Affiliated Persons are indebted to or engaged in ongoing or proposed 
litigation with the City in relation to a previous contract.  

3.5.4 Collusion or Unethical Bidding Practices 

No Proponent may discuss or communicate, directly or indirectly, with any other Proponent or 
their Affiliated Persons about the preparation of the Proponent's submission including, but not 
limited to, any connection, comparison of figures or arrangements with, or knowledge of any other 
Proponent making a submission for the same work. Proponents shall disclose to the RFP Contact 
any affiliations or other relationships with other Proponents that might be seen to compromise the 
principle of fair competition, including any proposed subcontracting relationships.  

3.5.5 Illegality 

A Proponent shall disclose any previous convictions of itself or its Affiliated Persons for collusion, 
bid-rigging, price-fixing, bribery, fraud or other similar behaviours or practices prohibited under 
the Criminal Code, the Competition Act or other applicable law, for which they have not received 
a pardon.  

A Proponent shall be deemed ineligible for an award for a minimum period of five (5) years from 
the date of the conviction, unless pre-approved by the Treasurer.  

3.5.6 Interference Prohibited  

No Proponent may threaten, intimidate, harass, or otherwise interfere with any City employee or 
public office holder in relation to their procurement duties. No Proponent may likewise threaten, 
intimidate, harass, or otherwise interfere with an attempt by any other prospective Proponent to 
submit a proposal or to perform any contract awarded by the City.  
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3.5.7 Gifts or Favours Prohibited 

No Proponent shall offer gifts, favours or inducements of any kind to City employees or public 
office holders, or otherwise attempt to influence or interfere with their duties in relation to this RFP 
or management of a contract.  

3.5.8 Misrepresentations Prohibited  

Proponents are prohibited from misrepresenting their relevant experience and qualifications in 
relation to this RFP. The Proponent must acknowledge that the City's process of evaluation may 
include information provided by the Proponent's references as well as records of past 
performance on previous contracts with the City or other public bodies.  

3.5.9 Prohibited Communications  

No Proponent, or Affiliated Person, may discuss or communicate either verbally, or in writing, with 
any employee, public office holder, or the media in relation to this RFP between the time of the 
issuance of the RFP to the award and execution of final form of contract, unless such 
communication is expressly permitted in the RFP and in compliance with Chapter 140, Lobbying 
of the Toronto Municipal Code. All Proponent communications shall be with the RFP Contact.  

3.5.10 Failure to Honour Proposal 

Proponents shall honour their proposal, except where they have withdrawn their proposal in 
accordance with the process disclosed in the RFP.  

3.5.11 Contractor Performance 

Proponents shall fully perform their contracts with the City and follow any reasonable direction 
from the City to cure any default. Proponents shall maintain a satisfactory performance rating on 
their previous contracts with the City and other public bodies to be qualified to be awarded similar 
contracts.  

Contractor Performance Evaluation (CPE) Form will be used to assess and report the Contractor's 
performance in accordance with the City's Policies and CPE Procedure. The form helps to 
summarize and quantify performance. It provides guidance to City staff on creating and 
maintaining an evaluative record of a Contractor's performance on City projects for the purpose 
of contract management and future purchasing decisions. Further information regarding the 
Contractor Performance Procedure can be found at City's website at CPE Procedure. 

For CPE Form refer to Appendix I – Attachments – Item 1.  

3.5.12 Disqualification for Non-Compliance 

Proponents are required to certify compliance with the Proponent Code of Conduct as set out in 
the Submission Form (Part 6) and must verify compliance prior to award.  
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Any contravention of the Proponent Code of Conduct by a Proponent, including any failure to 
disclose potential conflicts of interest or unfair advantages, may be grounds for the City to 
disqualify a Proponent from being awarded a contract.  

The City may also disqualify any Proponent who may otherwise have an unfair advantage or 
conflict of interest that cannot be resolved in relation to the RFP.  

A contravention of the Proponent Code of Conduct may also be grounds for the City to terminate 
any contract awarded to a Proponent and require the return of any advance payments.   

3.5.13 Suspension from future solicitations  

The City may also suspend a Proponent's eligibility to bid based on evidence that there has been 
a contravention of the Proponent Code of Conduct, or for any other professional misconduct or 
omissions that adversely reflect on the commercial integrity of the Proponent.   

3.6 Procurement Process Non-binding 

3.6.1 No Contract A and No Claims 

This procurement process is not intended to create and will not create a formal, legally binding 
bidding process and will instead be governed by the law applicable to direct commercial 
negotiations. For greater certainty and without limitation:  

(a) this RFP will not give rise to any Contract A–based tendering law duties or any other legal 
obligations arising out of any process contract or collateral contract; and  

(b) neither the Proponent nor the City will have the right to make any claims (in contract, tort, 
or otherwise) against the other with respect to the award of a contract, failure to award a 
contract or failure to honour a Proposal submitted in response to this RFP.  

3.6.2 No Contract until Execution of Written Agreement 

This RFP process is intended to identify prospective suppliers for the purposes of negotiating 
potential agreements. No legal relationship or obligation regarding the procurement of any good 
or service will be created between the Proponent and the City by this RFP process until the 
successful negotiation and execution of a written agreement for the acquisition of such goods 
and/or services.  

3.6.3 Non-binding Price Estimates 

While the pricing information provided in proposals will be non-binding prior to the execution of a 
Contract, such information will be assessed during the evaluation of the Proposals and the ranking 
of the Proponents. Any inaccurate, misleading or incomplete information, including withdrawn or 
altered pricing, could adversely impact any such evaluation or ranking or the decision of the City 
to enter into an agreement for the Deliverables.  
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3.6.4 Cancellation 

The City may cancel or amend the RFP process without liability at any time. 

3.7 Governing Law and Interpretation 

These Terms and Conditions of the RFP Process (Part 3):  

(a) are intended to be interpreted broadly and independently (with no particular provision 
intended to limit the scope of any other provision);  

(b) are non-exhaustive and will not be construed as intending to limit the pre-existing rights of 
the parties to engage in pre-contractual discussions in accordance with the common law 
governing direct commercial negotiations; and  

(c) are to be governed by and construed in accordance with the laws of the province of Ontario 
and the federal laws of Canada applicable therein. 

[End of Part 3] 
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APPENDIX A – FORM OF CONTRACT 

 

Form of Contract 

General Conditions of Contract 

Form 32, Performance Bond under Section 85.1 of the Act, as prescribed in O.Reg 303/18 of 
the Construction Act 

Form 31, Labour and Material Payment Bond under Section 85.1 of the Act, as prescribed in 
O.Reg 303/18 of the Construction Act 

WSIB & Tax Statutory Declaration 

Insurance Certificate  

Supplementary Statutory Declaration Form for OHSA (if applicable) 
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Form of Contract 

THIS CONTRACT, made in quadruplicate and effective this [             ] day of [           ], 20[            ] 

 

B E T W E E N: 

 

 

[  enter Contractor's Full Legal Name  ] 

(hereinafter called the “Contractor”) 

Of The First Part 

- and - 

 

CITY OF TORONTO 

(hereinafter called the “City”) 

Of The Second Part 

 

WHEREAS the City issued a Request for Proposals for construction of local road watermain replacement, 
including all site restorations, clean up, and rectification of all known deficiencies across the City of Toronto, 
being RFP No. #NNNNN, and further issued [  enter # of addenda issued  ] Addenda, with respect thereto; 

 

AND WHEREAS the Contractor submitted a Proposal dated [DATE of Proposal] in response to the RFP 
and Addenda, which was acceptable to the City; and    

 

WHEREAS at its meeting held on [ENTER DATE], the Infrastructure and Environment Committee adopted 
the recommendations in the Staff Report from the Director of Purchasing and Materials Management dated 
[ENTER DATE], and authorized the retention of the Contractor to provide the Deliverables of the RFP for 
Service Area [A/B] at the prices set out in the Contractor's Proposal and in accordance with the terms of 
the RFP at a price not to exceed [ PRICE]; 

 

NOW THEREFORE, in consideration of the mutual covenants herein contained, the parties agree as follows: 
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1. Interpretation 

(1) The Interpretation provisions of and definitions contained in the RFP and the General Conditons 
of Contract contained in the form of Program Agrement  attached to this Contract as Appendix A 
are incorporated into and form part of this Contract. In addition to the foregoing, the following 
terms shall have the meanings herein specified unless the context otherwise specifies or 
requires: 

 “Contract Documents” means all of the following documents: 

(a) this Contract between the City and the Contractor, upon execution, including all 
schedules and amendments thereto; 

(b) any Program Agreement between the City and the Contractor, upon execution, 
including all schedules and amendments thereto, 

(b) the RFP, including all addenda issued by the City in repsect of the RFP,  

(c)  Contractor’s Proposal, dated [  enter date  ]; and 

(d)  any other document agreed by the parties, in writing, to constitute one of the 
Contract Documents; 

 

"Division Head" means Executive Director, Engineering & Construction Services Division 
or his or her designate; 

 

 

 

"Program Agreement" means an Agreement between the City and Contractor, anticipated 
to be entered into annually during the term of this Contract, providing for a scope of work 
to be performed by the Contractor in accordance with the Contract Documents, all at the 
prices contained in the accepted Proposal, subject to modification in accordance with the 
terms of the Contract Documents. A form of Program Agreement is contained in this 
Contract in Appendix A. 

(2) Any reference to a Division Head or an officer or representative of the City shall be construed to 
mean the person holding that office from time to time and any person holding a successor office, 
and shall be deemed to include a reference to any person delegated, in accordance with any 
applicable by-laws and policies of the City, the authority of that Division Head, officer or 
representative of the City so referenced or otherwise duly authorized as a representative of that 
person to the extent of such authorization. 
 

(3) A reference to any Act, bylaw, rule or regulation or to a provision thereof shall be deemed to 
include a reference to any Act, bylaw, rule or regulation or provision enacted in substitution 
thereof or amendment thereof. 
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(4) Where there is conflict, inconsistency, ambiguity or incongruity between the interpretation 
provisions and definitions contained in this Contract and those in the RFP, the interpretations and 
definitions in this section shall apply and prevail to the extent of such conflict, inconsistency, 
ambiguity or incongruity.  

2. Incorporation of Contract Documents 

(1) The Contract Documents are incorporated into and form part of this Contract to the same extent, 
effect and fully as if each of them was set out and specifically repeated in this Contract, even if 
said documents are not physically attached hereto. The Contractor acknowledges receipt of all 
Contract Documents. 

3. Term and Program Agreements 

(1) This Contract shall be for a term of three (3) years, commencing on the effective date of this 
Agreement, subject to termination by the City in accordance with the terms of the Contract 
Documents. 
 

(2) During the term of this Contract, the City shall issue Program Agreements to the Contractor for 
Work to be completed, which shall include estimated quantities, a contract time, provision for 
liquidated damages for failure to complete within the contract time and other terms and conditions 
relevant to the Work. The form of Program Agreement is contained in Appendix A. 
 

(3) The Contractor shall execute the Program Agreement and provide all documentation and surety 
bonds required by the Program Agreement within ten (10) business days of receipt. If the 
Contractor fails to execute the Program Agreement or provide the required documentation or 
surety bonds within this time, the City shall have the right to: 

a. Reduce the Contract Time set out in the Program Agreement by the equivalent number of 
days delay until the fully-executed Program Agreement is returned by the Contractor with 
all required bonds and documentation, or 

b.  Withdraw the Program Agreement and immediately terminate this Contract. 

 

4. Performance 

(1) The Contractor shall execute and perform the whole of the Work with all due expedition and in a 
thoroughly worker-like manner in all respects in strict accordance with all terms and conditions of 
the Contract Documents and all applicable laws and City Policies applicable to the Work and will 
maintain and guarantee the Work as provided for in the Contract Documents, all to the entire 
satisfaction of the Division Head, and that in the execution and performance of the Work the 
Contractor will carry out, perform, observe, fulfill and abide by all the covenants, agreements, 
stipulations, provisos and conditions mentioned and contained in the Contract Documents on the 
part of the Contractor to be carried out, performed, observed and fulfilled. 
 

(2) The Contractor shall furnish all Equipment, tools, plant, machinery, labour, materials and 
workmanship required for the Work, together with transportation of the Equipment, and all other 
things necessary for the due and proper execution of the Work in the manner aforesaid and will do all 
such Work  and furnish all such materials to the satisfaction of the Contract Administrator for the 
Division Head. The Contractor shall proceed with the provision of Work diligently and at a rate of 
progress that, in the reasonable opinion of the Division Head, will ensure entire completion within 
the time provided for in the Program Agreements.  
 

25 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

26 | P a g e  

 

(3) The Program Agreements will provide for the payment of liquidated damages by the Contractor to 
the City as a genuine pre-estimate of the City's damages for failure to complete the work within 
the stipulated Contract Time. 
 
 
 

5. Payment 

(1) If the Contractor shall duly and properly execute and perform this Contract and the Work and 
shall carry out, perform, observe, fulfill, keep and abide by all the covenants, agreements, 
stipulations, provisos, terms and conditions herein and in the Contract Documents, the City will 
pay the Contractor for the Work (subject to any alterations or deductions in Work ordered by the 
said Division Head in connection therewith) in accordance with the prices set out in the 
Contractor’s Proposal and the terms of payment in the Contract Documents or the amounts, as 
the case may be, stipulated in a written order or written orders of the said Division Head 
authorizing a Change in the Work.  All such payments shall be made in the manner and subject to 
the forfeitures and deductions set out in the Contract Documents upon estimates or certificates 
signed by the said Division Head and subject to the provisions of all applicable by-laws of the 
City; PROVIDED 
 

a. that no money shall become due or payable under this Contract unless and until an 
estimate or certificate therefore shall have been signed as herein provided, the 
possession of which is hereby made a condition precedent to the right of the Contractor 
to be paid or to maintain any action for such money or for any part thereof; 
 

b. that the City shall not be liable or compelled to pay for any Cahnge in the Work except in 
the manner and as provided for herein and in the Contract Documents, or to grant or 
issue any estimate or certificate for any of the Work or Material rejected as unsatisfactory 
or deficient by the said Division Head or to pay any money therefore until the Work or 
material so rejected has been replaced by new material and proper workmanship to the 
written satisfaction of the said Division Head;  
 

c. that the granting of any estimate or certificate or the payment of any moneys thereunder 
shall not be construed as an acceptance by the City of any bad or defective Work or 
Material to which the same relates, or as an admission of liability by the City to pay any 
money in respect thereof, and shall not in any manner lessen the liability of the 
Contractor to replace such Work or Material, although the condition of the same may not 
have been known to or discovered by the said Division Head at the time such estimate or 
certificate was granted,  or moneys paid thereon; and, 
 

d. that payment shall only be made by the City for Work actually performed, which in total 
may be less than the Maximum Contract Price for this Contract or the maximum amount 
set out in any Program Agreeement. 
 
 

(2) The initial Program Agreement for the year 2019 will be paid in accordance with the unit prices in 
the Contractor's Proposal.  For Program Agreements for each subsequent program year of the 
Contract starting with 2020, unit prices will be adjusted annually in acordance with the formula set 
out in RFP Appendix X, s.Y. The adjusted unit prices will be set out in the subsequent Program 
Agreement executed by the parties. 
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(3) The adjustment in subsection (2) above shall be made once per year during the term of the 
Contract. Should work carry over into a subsequent year, no adjustment will apply. 
 

(4) Where the Contractor's Proposal provides for multiple prices for a Unit Price Work Item 
depending on the length installed in a single Work Assignment, the Work shall be initially priced 
and paid at the Base Cost Unit Price for that Item.  After certification of substantial performance of 
a Program Agreement, the City will calculate all applicable Pipe Run Length Discounts for the 
Work (as described in Appendix C to the RFP) based on the applicable Unit Prices in the 
Proposal and apply the resulting discount to the final payment for the Program Agreement.  The 
City shall have sole discretion to determine the applicable Pipe Run Length Discount for each 
Program Agreement. 
 

6. Variations in Quantities 

 

(1) General Condition GC 8.01.02 is deleted. 

 

(2) Where it appears that the quantity of Work to be done and/or Material to be supplied by the 
Contractor under the Program Agreement will exceed or be less than the quantity stipulated in the 
Program Agreement, the Contractor shall proceed to do the Work and/or supply the Material 
required to complete the Program Agreement items and payment will be made for the actual 
amount of Work done and/or Materials supplied at the unit prices stated in the Contractor's 
Proposal, as adjusted for IPPI where applicable. The City shall have the right in its absolute 
discretion to add or delete Work from a Program Agreement. 

 

(3) After the Pipe Run Length Discount in s.5 (4) is applied, the actual volume of unit price items of 
Work completed will be assessed and compared to the Estimated Annual Volume provided in 
Appendix D, Section A - Deliverables of this RFP. If the volume of a unit price Work item 
constructed exeeds the Estimated Annual Volume in the RFP by more than 15%, or falls short by 
more than 15%, the unit price will be adjusted and a Change Order to the credit of the Contractor 
or Owner (as the case may be) will be applied to the total cost (net of applicable taxes) of the 
completed quantities. This Change Order will be applied to the last payment certificate of the 
Program Agreement. These adjustments will be applied as follows: 
 

a. In the event the actual annual volume of work exceeds the Estimated Annual Volume for 
that year by more than fifteen percent (15%), the total price for work completed under the 
Program Agreement will be reduced by the applicable volume cost adjuster as set out in 
the Proposal. This discount will be applied to the total annual cost of services performed. 
A credit to the Owner will be applied on the last payment certificate of the Program 
Agreement. 
 

b. In the event the actual annual volume of work falls below the Estimated Annual Volume 
by more than fifteen percent (15%), the total price for work completed under the Program 
Agreement will be increased by the applicable volume cost adjuster as set out in the 
Proposal. This cost adjustment will be applied to the total annual cost of services 
performed. The adjustment will be paid to  the Contractor on the last payment certificate 
of the Program Agreement. 
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7. Indemnities  

 

(1) The Contractor agrees that it will from time to time, and at all times hereafter, well and truly save, 
defend and keep harmless and fully indemnify the City, its City Personnel and successors and 
assigns of, from and against any and all Claims which may be brought against or made upon the 
City, its City Personnel and successors and assigns, or any of them, and of, from and against all 
loss, liability, judgements, costs, charges, damages, liens and expenses which the City, City 
Personnel and its successors and assigns, or any of them, may sustain, incur or be put to by 
reason or arising out of or in consequence of the City entering into this Contract, the execution 
and performance of the Work or the non-execution, or imperfect execution of the Work or the 
supply or non-supply of plant and Material for the Work, including any injury, loss or damage 
arising out of or incidental to this Contract, including passage of persons, vehicles and property 
over any lands of the City, including lands which do not form part of the Contractor’s hoarded 
construction area. 

 

(2) The Contractor further agrees that it will pay to the City and to each such City Personnel and its 
successors and assigns on demand any loss, costs, damages and expenses which may be 
sustained, incurred or paid by the City or by any of its City Personnel, successors or assigns in 
consequence of any such Claim and any moneys paid or payable by the City or any of the City 
Personnel in settlement or in discharge or on account thereof, PROVIDED that on default of such 
payment all such last mentioned loss, costs, damages and expenses and all such moneys so 
paid or payable may be deducted from any moneys of the Contractor then remaining in the 
possession of the City on account of the Work or from moneys payable by the City to the 
Contractor on any account whatever or may be recovered from the Contractor or its Surety in any 
court of competent jurisdiction as moneys paid at their request; and the Contractor hereby 
authorizes and empowers the City, or its Solicitors for the time being, to defend, settle or 
compromise any of such actions, suits claims, liens, executions or demands as the City or its said 
Solicitors may deem expedient, and hereby agrees to ratify and confirm all the acts of the City or 
its Solicitors in that behalf, and to pay to such Solicitors on demand their reasonable costs of any 
such defence, settlement and/or compromise, and that in default of such payment the same may 
be deducted from any moneys payable by the City to the Contractor. 
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8. Insurance, OHSA and WSIB Compliance 

(1) The Contractor shall comply with all of the insurance, Ontario Occupational Health and Safety Act 
and Workplace Safety and Insurance Board provisions of the Contract and legislative requirements, 
as applicable, prior to the commencement of work. The Contractor shall bear all costs, expenses, 
losses and damages of its own and those of the City which may arise as a result of the Contractor 
failing to or delaying in promptly complying with this condition. 
 

(2) The Contractor shall possess and maintain a valid Certificate of Recognition (COR™) or ISO 45001 
Certification for the duration of the Contract and shall provide a copy of a valid Certificate of 
Recognition (COR™) or ISO 45001 in the legal name of the Contractor, or, if the Contractor is a joint 
venture, in the legal name of each of the joint venture members. "Certificate of Recognition (COR™)" 
means the nationally recognized occupational health and safety certification granted to qualifying 
firms by the Infrastructure Health and Safety Association (IHSA) of Ontario or its successor. The 
Contractor shall notify the City immediately of any changes to the status of its Certificate of 
Recognition.  

 

 

9. City Policies, Declarations and Forms 

(1) The Contractor shall comply with all City policies, represents and warrants that it is in compliance 
with all such policies and acknowledges that the City is relying on such representation and 
warranty.  

 

 

10. Non-Waiver 

(1) No condoning, excusing or overlooking by the City of any default, breach or non-observance by 
the Contractor at any time or times in respect of any provision herein contained shall operate as a 
waiver of the City's right hereunder in respect of any continuing or subsequent default, breach or 
non-observance, or so as to defeat or affect in any way the rights of the City herein in respect of 
any such continuing or subsequent default or breach. No waiver shall be inferred from or implied 
by anything done or omitted by the City save only by express waiver in writing. 

 

11. Agreement in Writing 

(1) No verbal arrangement or agreement, relating to the Work will be of any force or effect unless it is in 
writing and signed by duly authorized representative of the City. The City shall not be bound by any 
oral communication or representation whatsoever, including but not limited to any instruction, 
amendment or clarification of this Contract or any of the Contract Documents, or any 
representation, information, advice, inference or suggestion, from any person (including but not 
limited to an elected official, employee, agent, independent Contractor or any other person acting 
on the behalf of or at the direction of the City or other representative of the City) concerning this 
Contract, the Contract Documents, or any other matter concerning the Contract or Work.  Where 
in this Contract a reference is made to the express written agreement, approval or consent of the 
City or the Division Head, it shall be understood that the City or Division Head shall not be 
deemed or construed to have agreed to any stipulation, specification, exclusion, limitation or other 
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term or condition that deviates from a provision set out in any of the Contract Documents, unless 
that deviation is expressly confirmed in the executed Contract or in a written and express 
amendment to this Contract. 

 

 

12. Entire Agreement 

(1) This Contract, including the Contract Documents, embodies and constitutes the sole and entire 
agreement between the parties hereto.  There are no terms, obligations, covenants or conditions 
between the parties hereto, other than as contained herein. No alteration, amendment or 
modification hereof shall be valid unless executed by an instrument in writing by the parties. 
Neither this Agreement, nor any term hereof, can be changed, modified or abandoned, in whole 
or in part, except by such instrument in writing, and no subsequent oral agreement shall have any 
validity whatsoever. The Contract Documents are complementary and what is required by any 
part thereof shall be considered as being required by the whole. 

 

 

13. Successors and Assigns 

 

(1) This Contract and all terms, covenants, conditions and provisions herein shall be binding 
upon and shall enure to the benefit of the City and the Contractor and their respective 
permitted assigns, successors and legal representatives.  

(2) The Contractor shall not assign, transfer or encumber in any manner or part this Contract 
without the prior written consent of the City, which consent shall not be unreasonably 
withheld.  The Contractor shall not sub-contract this Contract or change any approved 
sub-contractor without the prior written consent of the City. No assignment or sub-
contracting shall, in any circumstances, relieve the Contractor of its responsibilities, 
obligations and liabilities under this Contract. 

14. Set-Off 

(1) In accordance with General Condition  8.02.03.08, the City shall have the right to satisfy any amount 
from time to time owing by it to the Contractor by way of a set-off against any amount from time to 
time owing by the Contractor to the City, including but not limited to any amount owing to the City 
pursuant to the Contractor’s indemnification of the City in the Contract. The City shall have the right 
to retain a set off from monies owing to the Contractor under a Program Agreement even if the 
outstanding or disputed liability giving rise to the set off arose out of a different Program Agreement. 

15. Termination 

(1) In additon to the rights and remedies contained in General Condtion GC 4.08, if the Contractor fails 
to correct a default of the Contractor's obligations under this Contract or a Program Agreement within 
the time specified in GC 4.07 upon notification by the City, the City shall have the right to terminate 
this Contract in addition to the Program Agreement. 
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(2) Notwithstanding anything else in the Contract Documents, the City shall have the right, in its sole 

discretion, to terminate this Contract by providing notice in writing to the Contractor prior to the 
execution of the next Program Agreement. The termination shall be effective upon completion of the 
then-current Program Agreement executed by the parties. 
 

(3) In the event of a termination under subsection (2) above or under Section 3(3)(b), the Contractor 
shall be paid for Work satisfactorily performed up to the effective date of the termination, but shall 
have no claim to additional payment from the City.  The Contractor's obligations under the Contract 
Documents with respect to indemnity, quality, correction and warranty of the Work perfomed prior to 
the effective date of the termination shall continue in force after such termination. 
 

(4) All rights and remedies of the City for any breach of the Contractor's obligations under the Contract 
and/or any Program Agreement shall be cumulative and not exclusive or mutually exclusive 
alternatives and may be exercised singularly, jointly or in combination and shall not be deemed to be 
in exclusion of any other rights or remedies available to the City under the Contract and/or Program 
Agreement or otherwise at law. 
 

(5) No delay or omission by the City in exercising any right or remedy shall operate as a waiver of them 
or of any other right or remedy, and no single or partial exercise of a right or remedy shall preclude 
any other or further exercise of them or the exercise of any other right or remedy. 

 

16. Conflict of Interest 

(1) The Contractor shall: (a) avoid any Conflict of Interest in the performance of its contractual 
obligations; (b) disclose to the City without delay any actual or potential Conflict of Interest that arises 
during the performance of its contractual obligations; and (c) comply with any requirements 
prescribed by the City to resolve any Conflict of Interest.  In addition to all other contractual rights or 
rights available at law or in equity, the City may immediately terminate the Contract upon giving 
notice to the Contractor where: (a) the Contractor fails to disclose an actual or potential Conflict of 
Interest; (b) the Contractor fails to comply with any requirements prescribed by the City to resolve or 
manage a Conflict of Interest; or (c) the Contractor’s Conflict of Interest cannot be resolved to the 
City's reasonable satisfaction. 

 

17. Subcontractors 

(1) The Contractor shall be solely responsible for the payment of every subcontractor employed, 
engaged, or retained by it for the purpose of assisting it in the performance of its obligations under 
the Contract. The Contractor shall coordinate the provision of the Work by its subcontractors in a 
manner acceptable to the City, and ensure that they comply with all the relevant requirements of the 
Contract. 
 

(2) The Contractor shall be liable to the City for all costs or damages arising from acts, omissions, 
negligence or willful misconduct of its subcontractors 

 

18. Personnel  
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(1) The Contractor must make available appropriately skilled workers, consultants or subcontractors, as 
appropriate, and must be able to provide the necessary materials, tools, machinery and supplies to 
fulfill its obligations under the Contract.   
 

(2) The Contractor shall be responsible for its own staff re¬sources and for the staff resources of any 
subcontractors and third-party service providers.   
 

(3) The Contractor will ensure that its personnel (including those of approved subcontractors), when 
using any City buildings, premises, equipment, hardware or software shall comply with all security 
policies, regulations or directives relating to those buildings, premises, equipment, hardware or 
software. 

(4) Personnel assigned by the Contractor to provide the deliverables (including those of approved 
subcontractors) may also, in the sole discretion of the City, be required to sign confidentiality and 
conflict of interest agreement(s) satisfactory to the City Solicitor. 

 

19. Independent Contractor 

(1) The Contractor and the City agree and acknowledge that the relationship of the City and the 
Contractor is one of owner and independent contractor and not one of employer-employee.  Neither 
is there any intention to create a partnership, joint venture or joint enterprise between the Contractor 
and the City. 

 

20. Warranties and Covenants 

(1) The Contractor represents, warrants and covenants to the City (and acknowledges that the City is 
relying thereon) that the Work supplied or developed under the Contract will be in accordance with 
the City’s functional and technical requirements (as set out in the RFP) and, if applicable, will 
function or otherwise perform in accordance with such requirements. 
 

(2) The Contractor agrees that the Warranty set out in General Condition GC 7.15 shall apply to each 
individual Program Agreement and therefore that the Warranty Period for each Program Agreement 
shall be 24 months from the date of Substantial Performacne of each Program Agreement.  
 

 

21. Occupational Health and Safety 

(1) The Contractor shall comply with all federal, provincial or municipal occupational health and safety 
legislative requirements, including, and without limitation, the Occupational Health and Safety Act, 
R.S.O., 1990 c.0.1 and all regulations thereunder, as amended from time to time (collectively the 
"OHSA").  
 

(2) Nothing in this Contract shall be construed as making the City the "Employer" (as defined in the 
OHSA) of any workers employed or engaged by the Contractor for the Work, either instead of or 
jointly with the Contractor, nor the "Constructor" (as defined in the OHSA) of the Project. 
 

(3) The Contractor agrees that it will ensure that all subcontractors engaged by it are qualified to 
perform the Work and that the employees of subcontractors are trained in the health and safety 
hazards expected to be encountered in the Work.  
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(4) The Contractor acknowledges and represents that:   

a. The workers employed to carry out the Work have been provided with training in the 
hazards of the Work to be performed and possess the knowledge and skills to allow them 
to work safely; 

b. The Contractor has provided, and will provide during the course of the Contract, all 
necessary personal protective equipment for the protection of workers; 

c. The Contractor’s supervisory employees are competent, as defined in the OHSA, and will 
carry out their duties in a diligent and responsible manner with due consideration for the 
health and safety of workers; 

d. The Contractor has in place an occupational health and safety policy in accordance with 
the OHSA; and 

e. The Contractor has a process in place to ensure that health and safety issues are identified 
and addressed and a process in place for reporting work-related injuries and illnesses. 
 

(5) The Contractor shall provide, at the request of the Executive Director or his designate, the following 
as proof of the representations made in paragraph (4): 

a. documentation regarding the training programs provided or to be provided during the Work 
(i.e. types of training, frequency of training and re-training); and 

b. the occupational health and safety policy. 

 

(6) The Contractor shall immediately advise the Executive Director or his designate in the event of any 
of the following:  

a. A critical injury that arises out of Work that is the subject of this Contract; 
b. An order(s) is issued to the Contractor by the Ministry of Labour arising out of the Work that 

is the subject of this Contract; 
c. A charge is laid or a conviction is entered arising out of the Work that is the subject of this 

Contract, including but not limited to a charge or conviction under the OHSA, the Criminal 
Code, R.S.C 1985, c. C-46, as amended and the Workplace Safety and Insurance Act, 
1997, S.O. 1997, c. 16, Sched. A, as amended. 
 

(7) The Contractor shall be responsible for any delay in the progress of the Work as a result of any 
violation or alleged violation of any federal, provincial or municipal health and safety requirement by 
the Contractor, it being understood that no such delay shall be a force majeure or uncontrollable 
circumstance for the purposes of extending the time for performance of the Work or entitling the 
Contractor to additional compensation, and the Contractor shall take all necessary steps to avoid 
delay in the final completion of the Work without additional cost to the City.   
 

(8) The parties acknowledge and agree that employees of the City, including senior officers, have no 
authority to direct, and will not direct, how employees, workers or other persons employed or  
engaged by the Contractor do work or perform a task that is the subject of this Contract.  
 

22. Workplace Safety and Insurance Board 

(1) The Contractor shall secure, maintain and pay all costs for Workplace Safety and Insurance Board 
("WSIB") workers’ compensation coverage for its employees providing Services under this contract, 
whether required statutorily or not under the Workplace Safety and Insurance Act, 1997. 
 

(2) The Contractor represents and warrants that it shall be in good standing with the WSIB throughout 
the Term of this Contract. Prior to supplying the Services and prior to receiving payment, the 
Contractor shall produce a Clearance Certificate issued by the WSIB confirming that the Contractor 
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has paid its assessment based on a true statement of the amount of its current payroll in respect of 
the Services and that the City is relieved of financial liability. Thereafter, throughout the period of 
Services being supplied, a new Clearance Certificate will be obtained from the WSIB by the 
Contractor and provided to the City every 90 days or upon expiry of the Certificate's validity period 
whichever comes first. 
 

(3) The Contractor shall ensure that any and all persons, including but not limited to volunteers, 
students, subcontractors and independent contractors, providing services under this Contract have 
secured WSIB coverage, whether required statutorily or not, for the term of this Contract.  

 

23. Insurance and Surety Bonds 

(1) The Contractor agrees to provide the policies of insurance set out the RFP in accordance with the 
requirements of the City as set out in the Contract Documents, and any other policies the City may 
reasonably require for the Work on such terms as the City may reasonably require. 
 

(2) For each Program Agreement, the Contractor shall provide a Performance Bond and a Labour and 
Material Payment Bond for the due and proper performance of the Work, each in the amount of  
50% of the Program Agreement amount including an extended 24 month warranty period. The 
Bonds shall be issued by a licensed surety company authorized to transact business in the 
Province of Ontario and shall be maintained in good standing until the fulfilment of the Program 
Agreement.  The Performance and Labour and Material Payment Bonds shall be in the form 
required by the Construction Act. 

 

24. Construction Act 

(1) It is agreed by the parties that the holdback required to be retained by the City as Owner pursuant 
to s. 22(1) of the Construction Act, R.S.O. 1990 c. C-30 shall be be retained and released for each 
Program Agreement in accordance with the Construction Act and any applicable payment terms of 
the Contract Documents. 
 

 

25. Precedence 

 

(1) The Contract Documents are complementary and what is required by any part thereof shall be 
considered as being required by the whole. 

 

(2) In the event of a conflict or inconsistency between, or an omission or ambiguity with respect to, 
any term(s), condition(s) or provision(s) contained in any of the following Contract Documents, 
the term(s), condition(s) or provision(s) contained in the following documents shall apply and 
prevail in the following successive order of priority to the extent of such conflict, inconsistency, 
omission or ambiguity or incongruity: 
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a) All duly authorized amendments to this formal executed Contract in order of most recent 
date issued, if applicable; 

b) This executed formal Contract between the City and the Contractor; 
c) An executed form of Program Agreement; 
d) Pricing Form, as appended to a Program Agreement; 
e) Special Specifications 
f) Contract Drawings 
g) Scope of Work 
h) Standard Specifications and Standard Drawings 
i) General Conditions 
j) Working Drawings 
k) The acceptance letter of the City accepting the Contractor's Proposal; 
l) All Addenda to the RFP, in the order of most recent date issued; 
m) RFP   
n) Proposal Submission Forms; 
o) RFP Process Terms and Conditions; 
p) Any description of the Equipment or Work not included within any of the foregoing;  
q) Any other document contained in the RFP not included within the foregoing;  

; and, 
r) Contractor's Proposal, as accepted by the City. 

 

(3) Should any discrepancies appear or differences of opinion or misunderstanding arise as to the 
meaning of the Contract or as to any omissions therefrom or statements therein in any respect, or 
as to the quality or dimensions or sufficiency of the Equipment, Services, Deliverables or Work or 
any part thereof, or as to the due and proper execution of the Contract, the same shall, subject to 
the terms of the Contract Documents, be determined by the Contract Administrator. Throughout 
the Work, any decision of the Contract Administrator shall be binding and final.   
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IN WITNESS WHEREOF the Contractor and the City of Toronto have hereunto affixed their respective 
corporate seals attested to by the hands of their respective proper officers in that behalf duly authorized. 

 

SIGNED, SEALED ) [  Contractor's Full Legal Name  ]  

AND DELIVERED ) 

 ) 

 )        

 ) Name -  

 ) Title - 

 ) 

 )       
 ) Name -  

 ) Title - 

 ) 

 ) I/We have the authority to bind the corporation. 

 )     

 ) CITY OF TORONTO 

 ) 

 )     

 )        

) City Clerk 

 ) 

 )     

)         

) Executive Director, 

) Engineering & Construction Services 

APPROVED AS TO FORM 

 

 

                                               ________

For: Wendy Walberg 
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Appendix A 

Form of Program Agreement 

(6 pages) 
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THIS PROGRAM AGREEMENT, made in quadruplicate and effective this [             ] day of [           ], 20[            
] 

 

B E T W E E N: 

 

 

[  enter Contractor's Full Legal Name  ] 

(hereinafter called the “Contractor”) 

Of The First Part 

- and - 

 

CITY OF TORONTO 

(hereinafter called the “City”) 

Of The Second Part 

 

WHEREAS the City issued a Request for Proposals for construction of local road watermain replacement, 
including all site restorations, clean up, and rectification of all known deficiencies across the City of Toronto, 
being RFP No. #NNNNN, and further issued [  enter # of addenda issued  ] Addenda, with respect thereto; 

 

AND WHEREAS the Contractor submitted a Proposal dated [DATE of Proposal] in response to the RFP 
and Addenda, which was acceptable to the City; and    

 

WHEREAS at its meeting held on [ENTER DATE], the Infrastructure and Environment Committee adopted 
the recommendations in the Staff Report from the Director of Purchasing and Materials Management dated 
[ENTER DATE], and authorized the retention of the Contractor to perform the Work set out in the RFP in 
Service Area [A/B] at the prices set out in the Contractor's Proposal and in accordance with the terms of 
the RFP; 

 

WHEREAS the City and Contractor executed a Contract dated [DATE] governing the construction of the 
Work, which provided for one or more Program Agreements incorporating the terms of the RFP and other 
Contract Documents and providing specific details for the Work; 
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NOW THEREFORE, in consideration of the mutual covenants herein contained, the parties agree as follows: 

1. Location:  

The Contractor shall perform the Work described in the RFP in accordance with the General Conditions of 
Contract attached as Attachment 1 to this Program Agreement and all other Contract Documents at the 
locations in Service Area (A/B] specified in Attachment 2 to this Program Agreement.  The Contractor 
warrants that it has visited the sites of the Work prior to the execution of this Program Agreement and that 
the character of the Work and all local conditions which may affect the performance of the Work are known.     

2. Payment:  

Payment will be made to the Contractor on a unit value basis only, in accordance with the Contract 
Documents, for the items and at the values listed in Attachment 3 to this Program Agreement, which reflect 
all applicable adjustments for inflation. The total amount payable to the Contractor by the City shall not 
exceed [AMOUNT] ("Maximum Program Agreement Cost"). 

 

 

 

3. Contractor Readiness  

The  Contractor agrees that it has or will obtain all equipment necessary to complete the work described, 
that it has or will obtain all required permits and licenses from the appropriate agencies, and that the 
Contractor is authorized to do business in the Province of Ontario and the City of Toronto, meeting all the 
requirements of the authority having jurisdiction.  

4. Contract Provisions  

The Work shall be completed in compliance with the terms, conditions and provisions of the Contract dated 
(INSERT DATE), made a part hereof and incorporated herein by reference (the "Contract”).  

5. Contract Time and Liquidated Damages: 

The Contractor shall complete the whole of the Work set out in this Program Agreement within [X Amount 
of Time], which shall be the "Contract Time" for this Program Agreement.  The Contractor recognizes and 
agrees that the Owner will suffer financial loss if the Work is not completed within the Contract Time. The 
Contractor also recognizes the delays, expenses and difficulties involved in proving the actual loss suffered 
by the Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, the 
Contractor agrees that as liquidated damages for delay (but not as penalty) the Contractor shall pay to the 
Owner, as liquidated damages, [AMOUNT per time unit], for each and every Day’s delay from the Contract 
Time until actual completion of the Work, and it is further expressly acknowledged and agreed by the 
Contractor that: 

a) this amount is a reasonable estimate of the actual damage that will be incurred by the 
Owner due to any failure to complete the Work within the time required by this Contract; 
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b) the Owner may deduct the amount due under this paragraph from any monies that may be 
due or payable to the Contractor, whether under this Program Agreement  or any other 
agreement; 

c) the liquidated damages provided for in this paragraph shall be without prejudice to any 
other remedy to which the Owner is entitled at law or in equity. 

6. Commencement:  

The Contract Time set out in s. 5 shall commence running on the date of the Order to Commence issued 
by the City or Contract Administrator.  The Contractor shall mobilize on site within seven (7) days from the 
Order to Commence.  

7. Surety Bonds and Insurance:  

The Contractor shall provide and maintain a Performance Bond in an amount equal to 50% of the Maximum 
Program Agreement Cost and a Payment Bond in an amount equal to 50% of the Maximum Program 
Agreement Cost for this Program Agreement min accordance with the terms of the Contract Documents, 
and a certificate of insurance acceptable to the City showing all policies of insurance required by the 
Contract Documents for the full duration of the Program Agreement and warranty period.  

8. Warranty Period  

For the purposes of the warranty contained in General Condition 7.15, the Warranty Period shall be 24 
months from the date of certification of substantial performance (as defined in the Construction Act) of this 
Program Agreement. 

 

 

IN WITNESS WHEREOF the Contractor and the City of Toronto have hereunto affixed their respective 
corporate seals attested to by the hands of their respective proper officers in that behalf duly authorized. 

SIGNED, SEALED  ) [Contractor’s Full Legal Name] 

AND DELIVERED  )  

    ) 

    ) ____________________________________________ 

    ) Name  

    ) Title 

    ) 

    ) 

    ) ____________________________________________ 
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    ) Name 

    ) Title 

    )  

    ) I/We have the authority to bind the corporation. 

    ) 

    ) CITY OF TORONTO 

    )  

    ) 

    ) ____________________________________________ 

    ) Name 

    ) Title 

    )  

    ) 

    ) ____________________________________________ 

    ) Name 

    ) Title 
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Attachment 1 

General Conditions of Contract 
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Attachment 2 

Work Locations for Program Year 
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Attachment 3 

Unit Prices for Program Year 
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Appendix B 

Request for Proposals 
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Appendix C 

Contractor's Proposal  
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City of Toronto 

General Conditions of Contract – Standalone Watermain Replacement   

February 2019 
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Paragraph GC 1.0 Interpretation 

 

 

 GC #               
 

1.01 Captions 

.01 The captions appearing in these General Conditions have been inserted as a 
matter of convenience and for ease of reference only and in no way define, limit 
or enlarge the scope or meaning of the General Conditions or any provision 
hereof. 

 

1.02 Abbreviations 

.01  For the purposes of the Contract Documents where used anywhere in the 
Contract Documents, the following abbreviations shall have the corresponding 
meanings: 

 "AASHTO" - American Association of State Highway Transportation 
Officials 

“ACI”     -    American Concrete Institute 

"ANSI"  - American National Standards Institute 

"ASTM"  - American Society for Testing and Materials 

"AWG"  - American Wire Gauge 

"AWWA" - American Water Works Association 

“CCIL”     -    Canadian Council of Independent Laboratories 

"CESA"  - Canadian Engineering Standards Association 

"CGSB"  - Canadian General Standards Board 

"CSA"  - Canadian Standards Association 
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 GC #               
 

"CWB"  - Canadian Welding Bureau 

"GC "   - General Condition 

"MOE"  - Ministry of the Environment and Climate Change (Ontario) 

      "MTO"     -   Ontario Ministry of Transportation 

 "MUTCD" - Manual of Uniform Traffic Control Devices, published by 
MTO 

“NSF”  - NSF International 

"OPS"  - Ontario Provincial Standard 

"OPSD"  - Ontario Provincial Standard Drawing 

 "OPSS" - Ontario Provincial Standard Specification 

“OTM”     -   Ontario Traffic Manual 

"PEO"  - Professional Engineers Ontario 

"SAE"  - Society of Automotive Engineers 

 "SSPC" - Structural Steel Painting Council 

"THESL"     -    Toronto Hydro Energy Services Limited 

“TRCA”  - Toronto Region Conservation Authority 

"UL"     - Underwriters Laboratories 

"ULC"  - Underwriters Laboratories Canada 

 

1.03 Gender and Singular References 

.01 References to the masculine or singular throughout the Contract Documents 
shall be considered to include the feminine and the plural and vice versa as the 
context requires. 
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 GC #               
 

1.04 Definitions 

 

.01 For the purposes of the Contract Documents the following definitions shall 
apply: 

 

 Actual Measurement means a field measurement approved by the Contract 
Administrator with respect to an item of Work. 

 

Addenda mean any additions or changes in the tender documents issued by 
the Owner prior to RFP closing. 

 

Base means a layer of material of specified type and thickness placed 
immediately below the Pavement, driving surface, finished grade, curb and 
gutter or sidewalk. 

 

 

Certificate of Subcontract Completion means the certificate issued by the 
Contract Administrator in accordance with paragraph GC 8.02.03.02, 
Certificate of Subcontract Completion. 

 

Certificate of Substantial Performance means the certificate issued by the 
Contract Administrator at Substantial Performance. 

 

Change Directive means a written instruction signed by the Owner, or by the 
Contract Administrator where so authorized, directing the Contractor to 
proceed with a Change in the Work . 
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 GC #               
 

 

Change in the Work means the deletion, extension, increase, decrease or 
alteration of lines, grades, dimensions, quantities, methods, drawings, changes 
in the character of the Work to be done or materials of the Work or part thereof, 
including changes in geotechnical, subsurface, surface or other conditions. 

 

Change Order means a written amendment to the Contract signed by the 
Owner, or the Contract Administrator where so authorized, and the Contractor, 
covering contingencies, a Change in the Work, and establishing the basis for 
payment and the time allowed for the adjustment of the Contract Time, if any. 

 

City means the City of Toronto  

 

Completion has the meaning as set out in the Construction Act, R.S.O. 1990, 
c. C.30, as amended; 

 

Completion Certificate means the certificate issued by the Contract 
Administrator at Completion. 

 

Completion Payment Certificate means the certificate described more 
particularly in paragraph GC 8.02.03.07 

 

Contract means the undertaking by the Owner and the Contractor to perform 
their respective duties, responsibilities and obligations as prescribed in the 
Contract Documents. 

 

Contract Administrator means the person, partnership or corporation 
designated by the Owner to be the Owner's representative for the purposes of 
the Contract. 
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 GC #               
 

 

Contract Documents  mean the executed agreement between the Owner and 
the Contractor, including its various schedules, the RFPRFP, the General 
Conditions, the Specific Conditions, Standard Specifications, Special 
Specifications, Contract Drawings, Addenda, such other documents as may be 
listed in the agreement and any Change Orders. 

 

Contract Drawings or Contract Plans mean drawings or plans, any 
Geotechnical Report, any Subsurface Report and other reports and information 
provided by the Owner for the Work, and without limiting the generality thereof, 
may include soil profiles, foundation investigation reports, reinforcing steel 
schedules, aggregate sources lists, cross-sections and Standard Drawings. 

 

Contract Price means the amount payable by the Owner to the Contractor for 
Work to be completed under the Contract in accordance with the method and 
manner of payment stipulated in the Contract Documents and the unit prices 
tendered by the Contractor, and includes any additional amounts payable for 
approved Changes in the Work as provided for and authorised in the Contract 
Documents. 

 

Contract Time means the time stipulated in the Contract Documents for 
Completion of the Work, including any extension of time made pursuant to the 
Contract Documents. 

 

Contractor means the person, partnership or corporation undertaking the 
Work as identified in the Contract Documents. 

 

Controlling Operation means any component of the Work that, if delayed, 
may delay the completion of the Work. 

 

Cut-off Date means the date up to which payment may be made for Work 
performed. 
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 GC #               
 

 

Daily Work Records means daily records detailing the number and categories 
of workers and hours worked and on standby, types and quantities of 
Equipment and number of hours in use and on standby, and description and 
quantities of Material utilized. 

 

Day means a calendar day. 

 

Drawings or Plans mean any Contract Drawings or Contract Plans or any 
Working Drawings or Working Plans, or any reproductions of drawings or plans 
pertaining to the Work. 

 

Equipment means all machinery and equipment used for preparing, 
fabricating, conveying or erecting the Work and commonly referred to as 
"construction machinery" or" equipment". 

 

Estimate means a calculation of the quantity or cost of the Work or part of it 
depending on the context. 

 

Final Acceptance means the date on which the Contract Administrator 
determines that the Work has passed all inspection and testing requirements 
and the Contract Administrator is satisfied that the Contractor has rectified all 
imperfect Work and has discharged all of the Contractor's obligations under the 
Contract Documents. 

 

Final Acceptance Certificate means the certificate issued by the Contract 
Administrator at Final Acceptance. 

 

Form of Agreement means the Contract Execution Package Form of 
Agreement  
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 GC #               
 

 

GC or General Conditions means these general conditions, which shall form 
part of the Contract Documents; 

 

Geotechnical Report means a report or other information identifying surface 
and below surface soil, rock and ground water conditions in the area of any 
proposed Work. 

 

Grade means the required elevation of a specific part of the Work. 

 

Hand Tools means tools that are commonly referred to as "tools of the trade" 
or "implements of the trade" and include small power tools. 

 

Hazardous Material  means any contaminant, pollutant, dangerous 
substance, potentially dangerous substance, noxious substance, toxic 
substance, hazardous waste, flammable material, explosive material, 
radioactive material, urea formaldehyde foam insulation, asbestos, 
polychlorinated biphenyls, coal tar and any other biological or chemical agent, 
substance or material named, described, declared or defined to be hazardous, 
toxic, or a contaminant or pollutant in, or pursuant to, any applicable federal, 
provincial or municipal statutes, by-laws, regulations, codes, agreements, 
standards or orders. 

 

 

Highway means a common and public highway, any part of which is intended 
for or used by the general public for the passage of vehicles and includes the 
area between the lateral property lines thereof. 

 

Lot means a specific quantity of material or a specific amount of construction 
commonly from a single source and produced by the same process. 
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 GC #               
 

 

Lump Sum Item means an RFP item for which payment will be made at a 
single tendered price rather than based on a measured quantity.  

 

Material means material, machinery, equipment and fixtures forming part of 
the Work. 

 

Owner means the City.  

 

Pavement means a wearing course or courses placed on the Roadway and 
consisting of asphaltic concrete, hydraulic cement concrete, Portland cement 
concrete, or plant or road mixed mulch. 

 

Plan Quantity means that quantity as computed from within the boundary lines 
of the Work as shown in the Contract Documents. 

 

Progress Payment Certificate means that certificate described in paragraph 
GC 8.02.03.01, Progress Payment Certificate. 

 

Proposal means an offer in writing from the Contractor to complete the Work, 
submitted in accordance with the RFP, which has been accepted by the City. 

 

Record  means any of the Contractor's books, payrolls, accounts, invoices, 
receipts or other information or documentation that relates to the Work or any 
Change in the Work or claims arising therefrom or that are required to identify 
or calculate taxes paid or payable and any savings resulting from tax changes.
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RFP means the Request for Proposals package in its entirety, inclusive of all 
appendices and Addenda/Addendum that may be issued by the City. 

 

Roadway means that part of the Highway designed or intended for use by 
vehicular traffic and includes the Shoulders. 

 

Shop Drawing means any drawing, diagram, illustration, schedule, 
performance chart, scheme, brochure or data which is provided or required to 
be provided by the Contractor to illustrate specific details of the performance 
and construction of a portion of the Work. 

 

Shoulder means that portion of the Roadway between the edge of the wearing 
surface and the top inside edge of the ditch or fill slope. 

 

Special Specification means a specification containing requirements specific 
to the Work that are not included in any Standard Specification or which are 
intended to supplement, amend or override part or all of a Standard 
Specification. 

 

 

Specific Conditions means that part of the RFP referred to as 'Specific 
Conditions'. 

 

Standard Drawing or Standard Specification means a standard practice 
required and stipulated by the Owner for performance of the Work. 

 

Subbase means a layer of material of specified type and thickness between 
the Subgrade and the Base. 
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Subcontractor means a person, partnership or corporation undertaking the 
execution of a part of the Work by virtue of an agreement with the Contractor. 

 

Subgrade means the earth or rock surface, whether in cut or fill, as prepared 
to support the pavement structure, consisting of Base, Subbase and Pavement.

 

Substantial Performance has the meaning as set out in the Construction 
Act, R.S.O. 1990, c. C.30 , as amended. 

 

Substantial Performance Payment Certificate means a payment certificate 
as defined more particularly in paragraph GC 8.02.03.05.02. 

 

Subsurface Report means a report or other information identifying the location 
of Utilities, concealed and adjacent structures and physical obstructions that 
fall within the Working Area. 

 

Superintendent means the Contractor's authorized representative in charge 
of the Work and who shall be a “competent person” within the meaning of the 
definition contained in the Occupational Health and Safety Act, R.S.O. 1990, c. 
0.1, as amended. 

 

Surety  means the person, partnership or corporation, other than the 
Contractor, licensed in Ontario to transact business under the Insurance Act, 
R.S.O. 1990, c.i.8, as amended, executing the bond provided by the Contractor 
and as required by the Contract Documents. 

 

 

Time and Material means costs calculated according to paragraph GC 
8.02.04, Payment on a Time and Material Basis.   
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Utility means an aboveground or underground facility maintained by a 
municipality, public utility authority or regulated corporation and includes 
services such as sanitary sewer, storm sewer, water, electric, gas, oil, steam, 
data transmission, telephone and cable television. 

 

Warranty Period  means the period of 24 months measured from the date of  
Substantial Performance or such longer or shorter period as may be specified 
for certain Materials or some or all of the Work, in the Contract Documents. 

 

Work means the total construction and related services required by the 
Contract Documents. 

 

Working Area means all the lands and easements owned or acquired by the 
Owner for the construction of the Work. 

 

Working Day means any Day, 

a) except Sundays and statutory holidays; 
b) except a Day as determined by the Contract Administrator, on which 

the Contractor is prevented by inclement weather or conditions 
resulting immediately therefrom, from proceeding with a Controlling 
Operation.  For the purposes of this definition, this shall be a Day 
during which the Contractor cannot proceed with at least 60% of the 
normal labour and Equipment force effectively engaged on the 
Controlling Operation for at least 5 hours;  

c) except a Day on which the Contractor is prevented from proceeding 
with a Controlling Operation, as determined by the Contract 
Administrator by reason of, 

i. any breach of the Contract by the Owner , or another 
contractor hired by the Owner, or an employee of any one 
of them, or by anyone else acting on behalf of the Owner. 

ii. non-delivery of Owner-supplied materials. 
iii. any cause beyond the reasonable control of the Contractor 

that can be substantiated by the Contractor to the 
satisfaction of the Contract Administrator. 
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Working Drawings or Working Plans means any Drawings or Plans prepared 
by the Contractor for the execution of the Work and may, without limiting the 
generality thereof, include formwork, falsework and shoring plans, Roadway 
protection plans, Shop Drawings, shop plans or erection diagrams. 

 

1.05 Final Acceptance 

.01 For the purposes of determining whether Final Acceptance has occurred, the 
Contract Administrator shall not take into account, in determining the discharge 
of the Contractor’s obligations, any warranty obligation of the Contractor to the 
extent that the warranty extends beyond 24 months after Substantial 
Performance. 

 

1.06 Interpretation of Certain Words 

.01 The words "acceptable", "approval", "authorized", "considered necessary", 
"directed", "required", "satisfactory", or words of like import, shall mean 
approval of, directed, required, considered necessary or authorized by and 
acceptable or satisfactory to the Contract Administrator, unless the context 
clearly indicates otherwise. 

 

1.07 Language of the Contract 

.01 For the purposes of this Contract, all documents and communications 
pertaining to this Contract shall be in the English language. 
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Paragraph GC 2.0 Contract Documents 

 

 

 GC #               
  

2.01 Reliance on Contract Documents – Underground Structures and 
Utilities 

.01 The Owner represents that the information furnished in the Contract 
Documents can be relied upon, but subject to the following limitations or 
exceptions: 

 

a) the location of all underground utilities or other structures that may 
affect the Work shall be shown in any drawing to a tolerance of: 

 

a) 1 meter horizontal and  
b) 0.3 meters vertical; 

 

.02 Despite paragraph GC 2.01.01, the Owner does not warrant or make any 
representation with respect to:  

 

a) interpretations of data or opinions expressed in any Subsurface 
Report or Geotechnical Report available for the perusal of the 
Contractor, whether or not such report is included as part of the 
Contract Documents, and 

 

b)  other information specifically excluded from this warranty. 
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2.02 Order of Precedence 

.01 In the event of any inconsistency or conflict in the contents of the following 
documents , which form part of the Contract Documents, such documents 
shall take precedence and govern in the following descending order: 

 

a) Form of Agreement  
b) Addenda 
c) Pricing Form, which forms part of the Proposal 
d) Special Specifications  
e) Contract Drawings 
f) Scope of Work  
g) Standard Specifications and Standard Drawings 
h) Specific Conditions 
i) General Conditions 
j) Working Drawings 

 

 Later dates shall govern within each of the above categories of documents. 

 

.02 In the event of any conflict among or inconsistency in the information shown 
on Drawings, the following rules shall apply: 

 

a) Dimensions shown in figures on a Drawing shall govern where they 
differ from dimensions scaled from the same Drawing; 

b) Drawings of larger scale shall govern over those of smaller 
scale; 

c) Detailed Drawings shall govern over general Drawings; and 
d) Drawings of a later date shall govern over those of an earlier 

date in the same series. 
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.03 In the event of any inconsistency or conflict in the contents of Standard 
Specifications and Standard Drawings, the following order of precedence 
shall govern: 

a) City of Toronto Standard Specifications and Standard 
Drawings, then 

b) Ontario Provincial Standard Specifications and Drawings;  
including any amendments, then 

c) Other Standard Specifications, such as those produced by Canadian 
Standards Association, Canadian General Standards Board, 
American Society for Testing and Materials and American National 
Standards Institute and referenced in the City of Toronto Standard 
Specifications, Standard Drawings or Ontario Provincial Standard 
Specifications. 

 

.04 The Contract Documents are complementary, and what is required by any 
one shall be as binding as if required by all. 
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Paragraph GC 3.0 Administration of the Contract 
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3.01 Contract Administrator’s Authority 

.01 The Contract Administrator shall be the Owner's representative during 
construction and until the issuance of the Completion Certificate or the 
issuance of the Final Acceptance Certificate whichever is later.  Instructions 
to the Contractor including instructions from the Owner may be issued by the 
Contract Administrator or the Owner.  The Contract Administrator shall have 
the authority to act on behalf of the Owner to the extent provided in the 
Contract Documents. 

 

.02 All claims, disputes and other matters in question relating to the performance 
and the quality of the Work or the interpretation of the Contract Documents 
shall be referred to the Contract Administrator in writing by the Contractor. 

 

.03 The Contract Administrator may inspect the Work to evaluate his or her 
conformity with the Contract Documents, and to record any data deemed 
necessary by the Contract Administrator or the Owner.    

 

.04 The Contract Administrator shall determine the amounts owing to the 
Contractor under the Contract and shall issue certificates for payment in such 
amounts as provided for in paragraph GC 8.0, Measurement and Payment. 

 

.05 The Contract Administrator shall, with reasonable promptness, review and 
take appropriate action upon the Contractor's submissions such as Shop 
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Drawings, product data, and samples in accordance with the Contract 
Documents. 

 

.06 The Contract Administrator shall be entitled to investigate all allegations of a 
Change in the Work made by the Contractor in writing and issue appropriate 
instructions. 

 

.07 The Contract Administrator shall prepare Change Directives and Change 
Orders for the Owner’s approval. 

 

.08 Upon written application by the Contractor, the Contract Administrator and 
the Contractor shall jointly conduct an inspection of the Work to establish the 
date of Substantial Performance of the Work or the date of Completion of the 
Work or both. 

 

.09 The Contract Administrator shall be, in the first instance, the interpreter of the 
Contract Documents and the judge of the performance thereunder by both 
parties to the Contract Documents. Interpretations and decisions of the 
Contract Administrator shall be consistent with the intent of the Contract 
Documents and in making these decisions the Contract Administrator shall 
not show partiality to either party. 

 

.10 The Contract Administrator shall have the authority to reject any part of the 
Work or Material that does not conform to the Contract Documents. 

 

.11 In the event that the Contract Administrator determines that any part of the 
Work performed by the Contractor is defective, whether the result of poor 
workmanship, the use of defective material, or damage through carelessness 
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or other act or omission of the Contractor and whether or not incorporated in 
the Work or otherwise fails to conform to the Contract Documents, then the 
Contractor shall when directed by the Contract Administrator promptly, as 
directed by the Contract Administrator, remove the Work and replace, make 
good, or re-execute the Work at no additional cost to the Owner. 

 

.12 Any part of the Work destroyed or damaged by such removals, replacements 
or re-executions shall be made good, promptly, at no additional cost to the 
Owner. 

 

.13 If, in the opinion of the Contract Administrator, it is not expedient to correct 
defective work or work not performed in accordance with the Contract 
Documents, the Owner may deduct from monies otherwise due to the 
Contractor the difference in value between the work as performed and that 
called for by the Contract Documents, which amount shall be determined in 
the first instance by the Contract Administrator. 

 

.14 Notwithstanding any inspections made by the Contract Administrator or the 
issuance of any certificates or the making of any payment by the Owner, the 
failure of the Contract Administrator to reject any defective work or Material 
shall not constitute acceptance of defective work or Material. 

 

.15 The Contract Administrator shall have the authority to temporarily suspend 
the Work for such reasonable time as may be necessary, for the following 
reasons: 

 

a) to facilitate the checking of any portion of the Contractor's 
construction layout; 

b) to facilitate the inspection of any portion of the Work; or 
c) for the Contractor to remedy its non-compliance with any provision 

of the Contract Documents. 
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The Contractor shall not be entitled to any compensation for suspension of 
the Work in these circumstances. 

 

.16 In the case of non-compliance with the provisions of the Contract Documents 
by the Contractor, the Contract Administrator shall have the authority to either 
suspend the Work for such reasonable time as may be necessary to remedy 
such non-compliance or terminate the Work, at the sole discretion of the 
Owner.  The Contractor shall not be entitled to any compensation for 
suspension or termination of the Work in these circumstances.   

 

.17 If the Contract Administrator determines that any worker employed on the 
Work is incompetent, as defined by the Occupational Health and Safety Act, 
or is disorderly, then the Contract Administrator shall provide written notice to 
the Contractor and the Contractor shall immediately remove the worker from 
the Working Area.  Such worker shall not return to the Working Area without 
the prior written consent of the Contract Administrator. 

 

3.02 Working Drawings 

.01 The Contractor shall arrange for the preparation of clearly identified and dated 
Working Drawings as called for by the Contract Documents. 

 

.02 The Contractor shall submit Working Drawings to the Contract Administrator 
in accordance with an agreed upon schedule or otherwise with reasonable 
promptness and in orderly sequence so as to not cause delay in the Work.  If 
either the Contractor or the Contract Administrator so requests they shall 
jointly prepare a schedule fixing the dates for submission and return of 
Working Drawings.  Working Drawings shall be submitted in printed form.  At 
the time of submission the Contractor shall notify the Contract Administrator 
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in writing of any deviations from the Contract Documents that exist in the 
Working Drawings. 

 

.03 The Contract Administrator shall review and return Working Drawings in 
accordance with an agreed upon schedule, or otherwise, with reasonable 
promptness so as not to cause delay. 

 

.04 The Contract Administrator's review shall check for conformity with the design 
concept and for general arrangement only and such review shall not relieve 
the Contractor of responsibility for errors or omissions in the Working 
Drawings or of responsibility for meeting all requirements of the Contract 
Documents unless a deviation on the Working Drawings has been approved 
in writing by the Contract Administrator. 

 

.05 The Contractor shall make any changes in Working Drawings that the 
Contract Administrator may require to make the Working Drawings consistent 
with the Contract Documents and resubmit unless otherwise directed by the 
Contract Administrator.  When resubmitting, the Contractor shall notify the 
Contract Administrator in writing of any revisions other than those requested 
by the Contract Administrator. 

 

.06 Work related to the Working Drawings shall not proceed until the Working 
Drawings have been signed and dated by the Contract Administrator and 
marked with the words "Reviewed.  Permission to construct granted". 

 

.07 The Contractor shall keep one set of the reviewed Working Drawings, marked 
as above, at the site at all times. 
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3.03 Right of the Contract Administrator to Modify Methods and Equipment 

.01 The Contractor shall, when requested in writing, make alterations in the 
method, Equipment or work force at any time the Contract Administrator 
considers the Contractor's actions to be unsafe, or damaging to either the 
Work or existing facilities or the environment. 

 

.02 The Contractor shall, when requested in writing, alter the sequence of its 
operations on the Contract so as to avoid interference with work being 
performed by others. 

  

.03 Notwithstanding the foregoing, the Contractor shall ensure that all necessary 
safety precautions and protection are maintained throughout the Work. 

 

3.04 Emergency Situations 

.01 The Contract Administrator has the right to determine the existence of an 
emergency situation, and when such an emergency situation is determined 
to exist, the Contract Administrator may instruct the Contractor to take action 
to remedy the situation.  If the Contractor does not take timely action, or if the 
Contractor is not available, the Contract Administrator may direct others to 
remedy the situation. 

 

.02 If the emergency situation was the fault of the Contractor, the remedial work 
shall be done at the Contractor's expense.  If the emergency situation was 
not the fault of the Contractor, the Owner shall pay for the remedial work. 
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3.05 Layout 

.01 The Contract Administrator shall provide baseline and benchmark information 
for the general location, alignment, and elevation of the Work.  The Owner 
shall be responsible only for the correctness of the information provided by 
the Contract Administrator. 

 

3.06 Working Area 

.01 The Contractor's sheds, site offices, toilets, other temporary structures and 
storage areas for material and equipment shall be grouped in a compact 
manner and maintained in a neat and orderly condition at all times. 

 

.02 The Contractor shall confine its construction operations to the Working Area.  
Should the Contractor require more space than that shown on the Contract 
Drawings, the Contractor shall, with the Contract Administrator's written 
consent, obtain such space at no additional cost to the Owner. 

 

.03 The Contractor shall not enter upon or occupy any private property for any 
purpose, unless the Contractor has received prior written permission from the 
property owner. 
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.04 All benchmarks and survey monuments within the Working Area shall be 
protected by the Contractor.  In the case of their destruction or removal, such 
benchmarks and survey monuments shall be replaced by the Owner at the 
Contractor’s expense. 

 

3.07 Extension of Contract Time 

.01 An application for an extension of Contract Time shall be made in writing by 
the Contractor to the Contract Administrator as soon as the Contractor is of 
the opinion that such an extension may be required and at least 15 Days prior 
to the expiration of the Contract Time.  The application for an extension of 
Contract Time shall enumerate the reasons, and state the length of extension 
required. Neither the Owner nor the Contract Administrator shall be under any 
obligation to consider an extension of the Contract Time unless the Contractor 
makes a request for an extension of Contract Time under this paragraph. 

 

.02 
Circumstances suitable for consideration of an extension of Contract 
Time include: 
 

a) Delays, in accordance with paragraph GC 3.08; and  
b) Changes in the Work, in accordance with paragraph GC 3.11 

 

.03 The Contract Administrator shall, in considering an application for an 
extension to the Contract Time, take into account whether the delays or 
Changes in the Work involve a Controlling Operation. 

 

.04 The Contract Time shall be extended for such additional time as may be 
recommended by the Contract Administrator and deemed fair and reasonable 
by the Owner. 
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.05 The terms and conditions of the Contract shall continue for such extension of 
Contract Time. 

 

3.08 Delays 

.01 If the Contractor is delayed in the performance of the Work by, 

a) war, blockades, and civil commotions, errors in the Contract 
Documents;  

b) an act or omission of the Owner or Contract Administrator, or 
anyone employed or engaged by them directly or indirectly, 
contrary to the provisions of the Contract Documents; 

c) the Contract Administrator giving notice as described in 
paragraph GC 7.09, Suspension of Work; 

d) abnormal inclement weather; or 
e) archaeological finds in accordance with paragraph GC 3.16, 

Archaeological Finds,  

 

then the Contractor shall be reimbursed by the Owner for reasonable costs 
incurred by the Contractor as the result of such delay, provided that in the 
case of an application for an extension of Contract Time due to abnormal 
inclement weather, the Contractor shall, with the Contractor's application, 
submit evidence from Environment Canada in support of such application.  
Extension of Contract Time will be considered in accordance with paragraph 
GC 3.07, Extension of Contract Time. 

 

.02 If the Work is delayed by labour disputes, strikes or lock-outs - including lock-
outs decreed or recommended to its members by a recognized contractor's 
association, of which the Contractor is a member or to which the Contractor 
is otherwise bound - which are beyond the Contractor's control, then the 
Contract Time shall be extended in accordance with paragraph GC 3.07, 
Extension of Contract Time.  In no case shall the extension of Contract Time 
be less than the time lost as the result of the event causing the delay, unless 
a shorter extension is agreed to by the Contractor.  The Contractor shall not 
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be entitled to payment for costs incurred as the result of such delays unless 
such delays are the result of actions of the Owner. 

 

.03 The Contractor shall not be entitled to payment for the cost of delays incurred 
as a result of a dispute between the Contractor and Owner.  The Contractor 
shall execute the Work and may pursue resolution of the dispute in 
accordance with paragraph GC 3.14, Claims, Negotiations, Mediations. 

 

3.09 Assignment of Contract 

.01 The Contractor shall not assign the Contract, either in whole or in part, without 
the prior written consent of the Owner, which consent may be withheld or 
given subject to such terms and conditions as the Owner deems appropriate.

 

3.10 Subcontracting by the Contractor 

.01 Subject to paragraph GC 3.10.03, the Contractor may subcontract any part 
of the Work, in accordance with the Contract Documents and any limitations 
specified therein. 

 

.02 The Contractor shall notify the Contract Administrator 10 Days prior to the 
start of construction, in writing, of the intention to subcontract.  Such 
notification shall identify the part of the Work, and the Subcontractor with 
whom it is intended. 

 

.03 The Contract Administrator shall, within 10 Days of receipt of such 
notification, accept or reject the intended Subcontractor.  A rejection shall be 
in writing and shall include the reasons for the rejection. 

78 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

79 | P a g e  

 

 GC #               
  

 

.04 The Contractor shall not, without the written consent of the Owner, change a 
Subcontractor who has been engaged in accordance with the Contract 
Documents. 

 

.05 The Contractor shall preserve and protect the rights of the Owner under the 
Contract  Documents with respect to that part of the Work to be performed 
under subcontract and shall, 

a) enter into agreements with the intended Subcontractors to require them 
to perform their work in accordance with the  Contract Documents; and 

b) be as fully responsible to the Owner for acts and omissions of the 
Contractor's Subcontractors and of persons directly or indirectly 
employed by them as for acts and omissions of persons directly 
employed by the Contractor. 

 

.06 The Owner's consent to subcontracting by the Contractor shall not be 
construed to relieve the Contractor from any obligation under the Contract 
and shall not impose any liability upon the Owner.  Nothing contained in the 
Contract Documents shall create a contractual relationship between a 
Subcontractor and the Owner. 

 

.07 The Contractor and all associated Subcontractors shall be subject to the 
Owner’s Fair Wage Policy, as adopted by the Owner from time to time, and 
any of the Owner’s or legislated labour trades requirements.  Failure to 
comply with this policy and/or these requirements, may lead to termination of 
the Contract, or termination or rejection of a Subcontractor, as the case may 
be, with no recourse by the Contractor in respect of such termination or 
rejection. 

 

3.11 Changes in the Work 
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.01 The Owner, or the Contract Administrator where so authorized, may, by order 
in writing, make a Change in the Work without invalidating the Contract. 

 

.02 Where a Change in the Work relates solely to quantities of tendered unit price 
Work items, or where a Change in the Work must be undertaken prior to 
agreement between the Owner and the Contractor on a change in the 
Contract Price and/or Contract Time, the Change in the Work may be ordered 
by a Change Directive. The Contractor shall not be required to proceed with 
a Change in the Work until in receipt of a Change Directive.  Upon the receipt 
of such Change Directive the Contractor shall proceed with the Change in the 
Work. 

 

.03 
The Contractor may apply for an extension of Contract Time according to 
the terms of paragraph GC 3.07, Extension of Contract Time. 
 

.04 If the Change in the Work relates solely to quantities of unit price Work items 
in the RFP, payment for the Work shall be made according to the conditions 
in paragraph GC 8.01.02, Variations in  Quantities.  If the Change in the Work 
does not relate solely to quantities of unit price Work items in the RFP, 
payment for the Change in the Work shall be made in accordance with: 

 

a) a lump sum price or unit price agreed to between the Contractor and 
the Contract Administrator prior to commencement of the Change in 
the Work, in which case the Contract Administrator shall issue a 
Change Order that states the agreed lump sum price or unit price, as 
applicable; or 

b) the Schedule of Prices for Changes in the Work in the event that the 
Contract Documents include such a Schedule and the work item 
required is set out in the Schedule, in which case the Contract 
Administrator shall issue a Change Order; or 

c) the provisions contained in paragraph GC 8.02.04, Payment on a 
Time and Material Basis. 
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3.12 Notices 

.01 Any notice permitted or required to be given to the Contract Administrator or 
the Superintendent in respect of the Work shall be deemed to have been 
given to and received by the addressee on the date of delivery if delivered by 
hand, email or by facsimile transmission and on the fifth Day after the date of 
mailing if sent by mail. 

 

.02 The Contractor and the Owner shall provide each other with the mailing 
addresses, telephone numbers, email addresses and facsimile terminal 
numbers for the Contract Administrator and the Superintendent at the 
commencement of the Work, and update as necessary. 

 

.03 In the event of an emergency situation or other urgent matter the Contract 
Administrator or the Superintendent may give a verbal notice, provided that 
such notice is confirmed in writing within 2 Days. 

 

.04 Any notice permitted or required to be given to the Owner or the Contractor 
shall be given in accordance with the notice provision of the Contract. 

 

3.13 Use and Occupancy of the Work Prior to Substantial Performance 

.01 The Owner may use or occupy the Work or any part thereof prior to 
Substantial Performance unless otherwise specified in the Contract 
Documents. 
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.02 The use or occupancy of the Work or any part thereof by the Owner prior to 
Substantial Performance shall not constitute an acceptance of the Work or 
parts so occupied.  In addition, the use or occupancy of the Work shall not 
relieve the Contractor or the Contractor's Surety from any liability that has 
arisen, or may arise, from the performance of the Work.  Such use or 
occupancy of any part of the Work by the Owner does not waive the Owner's 
right to charge the Contractor liquidated damages in accordance with the 
terms of the Contract. 

 

3.14 Claims, Negotiations, Mediation 

 

3.14.01 Continuance of the Work 

.01 Unless the Contract Documents have been terminated or completed, the 
Contractor shall in every case, after serving or receiving any notification of a 
claim or dispute, verbal or written, continue to proceed with the Work with due 
diligence and expedition.  It is understood by the parties that such action shall 
not jeopardize any claim it may have. 

 

3.14.02 Record Keeping 

.01 Immediately upon commencing Work that may result in a claim, the 
Contractor shall keep Daily Work Records during the course of the Work, 
sufficient to substantiate the Contractor's claim, and the Contract 
Administrator shall keep Daily Work Records to be used in assessing the 
Contractor's claim, all in accordance with paragraph GC 8.02.07, Records. 

 

.02 The Contractor and the Contract Administrator shall attempt to reconcile their 
respective Daily Work Records on a daily basis, to simplify review of the claim, 
when submitted.  If the Contractor and the Contract Administrator fail to 
reconcile their respective Daily Work Records, then the Contractor shall 
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submit its Daily Work Records as part of its claim, whereby the resolution of 
the dispute about the Daily Work Records shall not be resolved until there is 
a resolution of the claim. 

 

.03 The keeping of Daily Work Records by the Contract Administrator or the 
reconciling of such Daily Work Records with those of the Contractor shall not 
be construed to be acceptance of the claim. 

 

3.14.03 Claims Procedure 

.01 The Contractor shall give oral notice to the Contract Administrator of any 
situation which may lead to a claim for additional payment immediately upon 
becoming aware of the situation and shall provide written notice to the 
Contract Administrator of such situation or of any express intent to claim such 
payment, within seven Days of the commencement of any part of the work 
which may be affected by the situation or shall form part of the claim. 

 

.02 The Contractor shall submit detailed claims as soon as reasonably possible 
and in any event no later than 30 Days after completion of the work affected 
by the situation.  The detailed claim shall: 

 

a) identify the item or items in respect of which the claim arises; 
b) state the grounds, contractual or otherwise, upon which the 

claim is made; and 
c) include the Records maintained by the Contractor supporting 

such claim. 
 

In exceptional cases the 30 Days may be increased to a maximum of 90 
Days with approval in writing from the Contract Administrator. 
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.03 Within 30 Days of the receipt of the Contractor’s detailed claim, the Contract 
Administrator may request the Contractor to submit any further and other 
particulars as the Contract Administrator considers necessary to assess the 
claim.  The Contractor shall submit the requested information within 30 Days 
of receipt of such request. 

 

.04 Within 90 Days of receipt of the detailed claim, the Owner, or if authorized by 
the Owner, the Contract Administrator, shall advise the Contractor, in writing, 
of the Owner’s opinion with regard to the validity of the claim. 

 

3.14.04 Negotiations 

.01 The parties shall make all reasonable efforts to resolve their dispute by 
amicable negotiations and agree to provide, without prejudice, open and 
timely disclosure of relevant facts, information, and documents to facilitate 
these negotiations. 

 

 .02 Should the Contractor disagree with the opinion given in paragraph GC 
3.14.03.04, with respect to any part of the claim, the Contract Administrator 
shall enter into negotiations with the Contractor to resolve the matters in 
dispute.  Negotiation shall occur on three levels; first, with the Contract 
Administrator, second with the Owner's Manager level, and third, with the 
Owner’s Director, General Manager or Executive Director.  Corresponding 
level shall be involved in the discussions on behalf of the Contractor.  Any 
agreement reached with the Contract Administrator shall be subject to the 
Owner’s approval.  Prior to commencement of construction the Owner and 
the Contractor shall meet to determine the names of the representatives at 
the three levels of discussion.  These names shall be put in writing, to be used 
in the event of a dispute in issue. 

 

.03 Discussions with the Contract Administrator shall be completed as soon as 
possible and shall be limited to a period of no more than 30 Days following 
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receipt of the opinion given in paragraph GC 3.14.03.04.  The Manager level 
discussion shall be completed as soon as possible following failed 
discussions with the Contract Administrator, and shall be limited to a period 
of no more than a further 30 Days.  The Director, General Manager or 
Executive Director level discussion shall be completed as soon as possible 
following failed Manager level discussions, and shall be limited to a period of 
no more than a further 30 Days 

 

.04 Each party shall be responsible for elevating an issue to the next level of 
negotiation, if the issue has not been resolved at the current level.  The 
Contractor or Contract Administrator shall notify the other party in writing if he 
or she wishes to pursue an issue to the next level of negotiation. 

 

.05 Where a negotiated settlement cannot be reached, or it is agreed that 
payment cannot be made on a Time and Material basis in accordance with 
paragraph GC 8.02.04, Payment on a Time and Material Basis, the parties 
may, upon mutual agreement, proceed in accordance with paragraph GC 
3.14.05, Mediation. 

 

3.14.05 Mediation 

.01 If a claim is not resolved satisfactorily through the negotiation process in 
paragraph GC 3.14.04, and either party wishes to pursue the issue further, 
the parties may, upon mutual agreement, utilize the services of an 
independent third party mediator. 

 

.02 The mediator shall be mutually agreed upon by the Owner and Contractor. 
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.03 The mediator shall be knowledgeable regarding the area of the disputed 
issue.  The mediator shall meet with the parties together or separately, as 
necessary, to review all aspects of the issue.  The mediator may provide the 
parties with his or her non-binding, without prejudice, settlement 
recommendation, on the day of the mediation. 

 

.04 Each party is responsible for its own costs related to the use of the third party 
mediator process.  The costs of the third party mediator shall be equally 
shared by the Owner and Contractor. 

 

3.14.06 Payment 

.01 In the event that the parties resolve a claim through mediation, then any 
agreed upon payment shall be made no later than 30 Days after the date of 
resolution of the claim or dispute, unless the parties agree otherwise.   

 

3.14.07 Rights of Both Parties 

.01 Unless the parties agree otherwise, no action taken under this paragraph GC 
3.14, Claims, Negotiations, Mediation, by either party shall be construed as a 
renunciation or waiver of any of the rights or recourse available to the parties. 

 

3.15 Arbitration 

 

3.15.01 Conditions for Arbitration 

.01 If a claim is not resolved satisfactorily through the negotiation process, or 
mediation if utilized, either party may request an arbitration of the dispute and 
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the parties, by mutual agreement, may submit such dispute to arbitration and 
the provisions of the Ontario Arbitration Act, 1991, as amended, shall apply 
to such arbitration, including the provisions for appeal therein, except as 
otherwise provided in this section 3.15.  Notwithstanding this, in the case of 
claims for amounts less than $150,000, exclusive of H.S.T., the provisions of 
article GC 3.15, Arbitration shall be mandatory if requested by either party, 
and the matter shall proceed to arbitration if not resolved through the said 
negotiation or mediation processes. 

 

.02 If the Parties engage in arbitration to resolve the issue, notification to that 
effect shall be communicated in writing to the Contract Administrator within 
30 Days of completing the negotiations referred in paragraph 3.14.04, or, if 
the parties proceed to mediation under paragraph 3.14.05, within 30 Days of 
completing that mediation. 

 

.03 The parties shall be bound by the decision of the arbitrator. 

 

.04 The rules and procedures of the Arbitration Act, 1991, S.O. 1991, c.17, as 
amended, shall apply to any arbitration conducted hereunder except to the 
extent that they are modified by the express provisions of this paragraph 
GC 3.15, Arbitration. 
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3.15.02 Arbitration Procedure 

 

.01 If the Parties agree to engage in arbitration to resolve an issue, the parties 
shall enter into an agreement to arbitrate in accordance with the Arbitration 
Act, 1991, S.O. 1991, Ch. 17. 

 

The following provisions shall be included in the agreement to arbitrate: 

 

a) All existing actions in respect of the matters under arbitration 
shall be stayed pending arbitration; 

b) All then unresolved claims and matters to be settled shall be set out 
in a schedule to the agreement.  Only such claims and matters as are 
in the schedule shall be arbitrated; and 

c) Before proceeding with the arbitration, the Contractor shall confirm 
that all matters in dispute are set out in the schedule. 

 

3.15.03 Appointment of Arbitrator 

.01 The arbitrator shall be mutually agreed upon by the Owner and Contractor to 
adjudicate the dispute. 

 

.02 Where the Owner and Contractor cannot agree on a sole arbitrator within 30 
Days of the notification of arbitration referred to in paragraph GC 3.15.01.02, 
the Owner and the Contractor shall each choose an appointee with 37 Days 
of the notice of arbitration. 

 

.03 The appointees shall mutually agree upon an arbitrator to adjudicate the 
dispute within 15 Days after the last appointee was chosen or they shall refer 
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the matter to the Arbitration and Mediation Institute of Ontario Inc. which shall 
select an arbitrator to adjudicate the dispute within 7 Days of being requested 
to do so. 

 

.04 The arbitrator shall not be interested financially in the Contract nor in either 
party’s business and shall not be employed by either party. 

 

.05 The arbitrator is not bound by the rules of evidence which govern the trial of 
cases in court but may hear and consider any evidence which the arbitrator 
considers relevant. 

 

.06 The hearing shall commence within 90 Days of the appointment of the 
arbitrator. 

 

3.15.04 Costs 

.01 The arbitrator’s fee shall be equally shared by the Owner and the Contractor.

 

.02 The fees of any independent experts and any other persons appointed to 
assist the arbitrator shall be shared equally by the Owner and the Contractor.
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.03 The arbitration hearing shall be held in a place mutually agreed upon by both 
parties or in the event the parties do not agree, a site shall be chosen by the 
arbitrator.  The cost of obtaining appropriate facilities shall be shared equally 
by the Owner and the Contractor. 

 

.04 The arbitrator may, in his or her discretion, award reasonable costs, related 
to the arbitration. 

 

3.15.05 The Decision 

.01 The reasoned decision shall be made in writing within 90 Days of the 
conclusion of the hearing.  An extension of time to make a decision may be 
granted with consent of both parties.  Payment shall be made in accordance 
with the decision of the Arbitrator.   

 

3.16 Archaeological Finds 

.01 If the Contractor’s operations expose any items that may indicate an 
archaeological find, such as building remains, hardware, accumulations of 
bones, pottery, or arrowheads, the Contractor shall immediately notify the 
Contract Administrator and suspend operations within the area identified by 
the Contract Administrator.  Initial notification may be verbal provided that 
such notice is confirmed in writing by the Contractor within 2 Days.  Work 
shall remain suspended within that area until otherwise directed by the 
Contract Administrator in writing, in accordance with paragraph GC 7.09, 
Suspension of Work. 

 

.02 Any delay in the completion of the Contract that is caused by such a 
suspension of Work shall be considered to be beyond the Contractor’s control 
in accordance with paragraph GC 3.08.01. 
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.03 Any work directed or authorized in connection with an archaeological find 
shall be considered as a Change in the Work in accordance with paragraph 
GC 3.11, Changes in the Work. 

 

.04 The Contractor shall take all reasonable action to minimize additional costs 
that may accrue as a result of any work stoppage. 

 

3.17 Changed Geotechnical or Subsurface Conditions 

.01  

If the geotechnical or subsurface conditions in the Working Area appear to 
the Contractor or the Contract Administrator to differ materially from those 
indicated in the Contract Documents, then the Contractor or the Contract 
Administrator, respectively, shall immediately notify the other party. 
Notification may be verbal provided that the notice is confirmed in writing by 
the party giving the notice within 2 Days.  The Contract Administrator shall 
promptly investigate the apparent changed geotechnical or subsurface 
conditions and make a finding.  Subject to the provisions of GC 2.01, if the 
finding is that the conditions differ materially and this would cause an increase 
or decrease in the Contract Price or Contract Time, then the Contract 
Administrator, with the Owner’s approval, shall provide the Contractor with a 
Change Directive in accordance with the provisions of GC 3.11. If the finding 
is that the conditions are not materially different or that no change in the 
Contract Price or the Contract Time is justified, the Contract Administrator 
shall promptly report the reasons for this finding to the Contractor and Owner 
in writing. 
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4.01 Working Area 

.01 The Owner shall acquire all property rights that are deemed necessary by the 
Owner for the construction of the Work, including temporary working 
easements. 

  

4.02 Approvals and Permits 

.01 The Owner shall pay for all plumbing and building permits. 

 

.02 The Owner shall obtain and pay for all permits, licenses and certificates solely 
required for the design of the Work. 

 

4.03 Management and Disposition of Materials 

.01 The Owner shall identify in the Contract Documents the materials to be moved 
within or removed from the Working Area, and any characteristics of those 
materials that necessitate special materials management and disposition. 

 

.02 In accordance with regulations under the Occupational Health and Safety Act, 
R.S.O. 1990, c.O.1, as amended, the Owner advises that, 

a) the designated substance arsenic may be present throughout the 
Working Area occurring naturally, in contaminated soil or in sewage; 
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b) the designated substance asbestos is typically present throughout the 
Working Area in cement products, asphalt, and conduits for utilities.  
Exposure may occur as a result of activities by the Contractor such as 
cutting, grinding, drilling, blasting, breaking, crushing or removing of 
cement products, asphalt or conduits; 

c) the designated substance lead may be present throughout the 
Working Area in contaminated soil, in sewage or in lead-containing 
paints, coatings, or conduits.  Exposure may occur during soil 
excavation, or  during removal or high temperature cutting/welding of 
paints/coatings or during cutting, grinding, drilling or removing of 
conduits; 

d) the designated substance silica is typically present throughout the 
Working Area in cement materials.  Exposure may occur as a result 
of activities such as sweeping, drilling, cutting, grinding, breaking or 
removing rock, concrete, masonry, stone or refractory materials;  

e) the designated substances benzene and mercury may be present 
throughout the Working area in sewage; and. 

f) PCB may be present throughout the Working Area in luminaries, 
internally illuminated signs, lamps, and liquid type transformers. 

 

.03 Where building records or test results indicate the presence of a designated 
substance as set out above, specific information on its condition and location 
shall be provided by the Owner in the Contract Documents. 

 

.04 If the Owner or Contractor discovers or is advised of the presence of 
designated substances or hazardous materials that are in addition to those 
listed in paragraph GC 4.03.02, or not clearly identified in the Contract 
Documents according to paragraph GC 4.03.03, then verbal notice shall be 
provided to the other party immediately and written confirmation shall be 
provided within 2 Days.  The Contractor shall stop work in the area 
immediately and shall determine the necessary steps required to complete 
the Work in accordance with applicable legislation and regulations. 

 

.05 The Owner shall be responsible for any reasonable additional costs of 
removing, managing and disposing of any Hazardous Materials not identified 
in the Contract Documents, or where conditions exist that could not have been 
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reasonably foreseen at the time of tendering.  All work under this paragraph 
GC 4.03.05 shall be deemed to be a Change in the Work. 

 

.06 

 

 

 

 

 

 

 

.07 

 

 

 

.08 

 

 

Prior to commencement of the Work, the Owner shall provide to the 
Contractor a list of those products controlled under the Workplace Hazardous 
Materials Information System (WHMIS), that the Owner shall supply or use as 
part of the Work, together with copies of the Safety Data Sheets for these 
products.  The Owner shall notify the Contractor in writing of changes to the 
list and provide relevant Safety Data Sheets. 

 

Unless expressly permitted in the Contract Documents, the Contractor shall 
not bring onto the Work Area any designated substance or Hazardous 
Material without the prior written authorization of the Contract Administrator.  

 

The Contractor shall use all reasonable care to avoid spilling or disturbing any 
designated substances or Hazardous Material.  

 

4.04 Construction Affecting Railway Property 

.01 The Owner shall pay the costs of all flagging and other traffic control 
measures required and provided by a railway company unless such costs are 
solely a function of the Contractor’s chosen method of completing the Work. 
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.02 Every precaution shall be taken by the Contractor to protect all railway 
property at track crossings or otherwise, on which construction operations are 
to take place in accordance with the terms of this Contract Documents. 

 

.03 The Contractor shall be required to conduct the construction operations in 
such a manner as to avoid the possibility of damaging any railway property in 
the vicinity of the Work.  Every reasonable precaution shall be taken by the 
Contractor to ensure the safety of all workers, Subcontractors, and 
Equipment, as well as railway property throughout the duration of the 
Contract. 

 

 

 

4.05 Default by the Contractor 

.01 If the Contractor is adjudged bankrupt, or makes a general assignment for the 
benefit of creditors because of the Contractor’s insolvency, or if a receiver is 
appointed because of the Contractor’s insolvency, the Owner may, without 
prejudice to any other right or remedy the Owner may have, by giving the 
Contractor or receiver or trustee in bankruptcy notice in writing, terminate the 
Contract. 

 

.02 If the Contractor fails to commence the Work within 14 Days of a formal order 
to commence work signed by the Contract Administrator or, upon 
commencement of the Work, should neglect to execute the Work properly or 
otherwise fails to comply with the requirements of the Contract, the Owner 
may, without prejudice to any other right or remedy the Owner may have, 
notify the Contractor in writing that the Contractor is in default of the 
Contractor’s contractual obligations and instruct the Contractor to correct the 
default in the 5 Working Days immediately following the receipt of such notice.
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4.06 Notification of Default 

.01 The Owner may give written notice of a default to the Contractor, provided 
that failure to give such notice in a timely way shall neither constitute nor be 
construed as waiver of the default.  The notice shall include instructions to 
correct the default within 5 Working Days following receipt of such notice. 

 

4.07 Contractor's Right to Correct a Default 

.01 The Contractor shall have the right within the 5 Working Days following the 
receipt of a notice of default to correct the default and provide the Owner with 
satisfactory proof that appropriate corrective measures have been taken. 

 

.02 If the Owner determines that the correction of the default cannot be completed 
within 5 Working Days following receipt of the notice, the Contractor shall not 
be in default if the Contractor, 

a) commences the correction of the default within the 5 Working Days 
following receipt of the notice; 

b) provides the Owner with a schedule satisfactory to the Owner for the 
progress of such correction; and 

c) completes the correction in accordance with such schedule. 

 

4.08 Owner's Right to Correct Default or Terminate the Contract 

.01 If the Contractor fails to correct the default within the time specified in 
paragraph GC 4.07, Contractor's Right to Correct a Default, the Owner may, 
without prejudice to any other right or remedy:  

a) correct such default and deduct the cost thereof, as certified by the 
Contract Administrator, from any payment then or thereafter due to 
the Contractor; and 

b) terminate the Contractor's right to continue the Work in whole or in 
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part by giving written notice to the Contractor. 

 

.02 If the Owner terminates the Contractor's right to continue with the Work in 
whole or in part, the Owner shall be entitled to, 

a) take possession of the Working Area or that portion of the Working 
Area devoted to that part of the Work terminated; 

b) utilize any Material within the Working Area ; 
c) withhold further payments to the Contractor with respect to the Work 

or the portion of the Work withdrawn from the Contractor until the 
Work or portion thereof withdrawn is completed; 

d) charge the Contractor the additional cost over the Contract Price of 
completing the Work or portion thereof withdrawn from the 
Contractor, as certified by the Contract Administrator, which 
additional cost shall include any additional compensation paid to the 
Contract Administrator arising from the correction of the default; 

e) charge the Contractor a reasonable allowance, as determined by the 
Contract Administrator, to cover correction to the Work performed by 
the Contractor that may be required under paragraph GC 7.15, 
Warranty; 

f) charge the Contractor for any damages the Owner may have 
sustained as a result of or in relation to the default; and 

g) charge the Contractor the amount by which the cost of corrections to 
the Work under paragraph GC 7.15, Warranty, exceeds the 
allowance provided for such corrections. 

 

4.09 Final Payment to Contractor 

.01 If the Owner's cost to correct and complete the Work in whole or in part is less 
than the amount withheld from the Contractor under paragraph GC 4.08.02, 
the Owner shall pay the balance to the Contractor as soon as the final 
accounting for the Contract is complete. 

 

4.10 Continuation of Contractor's Obligations 
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.01 The Contractor's obligation under the Contract as to quality, correction and 
warranty of the Work performed prior to the time of termination of the Contract 
or termination of the Contractor's right to continue with the Work in whole or 
in part shall continue to be in force after such termination. 

 

4.11 Owner's Right to Request Documents 

.01 

 

 

 

 

 

4.12 

.01 

The Contractor shall, at the sole request of the Owner, provide any 
documentation requested by the Owner, where that documentation relates to 
any of the Work.  The Contractor shall ensure that all such documentation is 
provided no later than ten (10) Days following the receipt of any such request.  

 

Performance Evaluation 

The Contractor's performance will be evaluated in accordance with the 
Owner's contractor performance evaluation policy.  A poor evaluation may 
lead to the Contractor not being awarded future City contracts. 
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Paragraph GC 5.0 Material 

 

 

 GC #               
  

5.01 Supply of Material 

.01 All Material necessary for the proper completion of the Work, except those 
listed as being supplied by the Owner, shall be supplied by the Contractor at 
its sole expense.   

 

5.02 Quality of Material 

.01 All Material supplied by the Contractor shall be new, unless otherwise 
specified in the Contract Documents. 

 

.02 Material supplied by the Contractor shall conform to the requirements of the 
Contract Documents.  

 

.03 As specified in the Contract Documents or as otherwise requested by the 
Contract Administrator, the Contractor shall make available for inspection or 
testing a sample of any Material to be supplied by the Contractor. 

 

.04 The Contractor shall obtain for the Contract Administrator the right to enter 
onto the premises of the Material manufacturer or supplier to carry out such 
inspection, sampling and testing as specified in the Contract Documents or as 
otherwise requested by the Contract Administrator. 
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.05 The Contractor shall notify the Contract Administrator of the sources of supply 
sufficiently in advance of the Material shipping dates to enable the Contract 
Administrator to perform the required inspection, sampling and testing. 

 

.06 The Owner shall not be responsible for any delays to the Contractor's 
operations where the Contractor fails to give sufficient advance notice to the 
Contract Administrator to enable the Contract Administrator to carry out the 
required inspection, sampling and testing before the scheduled shipping 
dates. 

 

.07 The Contractor shall not change the source of supply of any Material without 
the written authorization of the Contract Administrator. 

 

.08 Material that is not specified shall be of a quality best suited to the purpose 
required, and the use of such Material shall be subject to the approval of the 
Contract Administrator. 

 

.09 All Material inspection, sampling, and testing shall be carried out on a random 
basis in accordance with the standard inspection or testing methods required 
for the Material.  Any approval given by the Contract Administrator for the 
Material that is based upon the random method shall not relieve the Contractor 
from the responsibility of incorporating Material that conforms to the Contract 
Documents into the Work or properly performing the Contract and of any 
liability arising from the failure to properly perform as specified in the Contract 
Documents. 

 

5.03 Rejected Material 
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.01 The Contractor shall remove rejected Material from the Working Area 
expeditiously after the notification to that effect from the Contract 
Administrator.  Where the Contractor fails to comply with such notice, the 
Contract Administrator may cause the rejected Material to be removed from 
the Working Area and disposed of in what the Contract Administrator 
considers to be the most appropriate manner, and the Contractor shall pay 
the costs of disposal and the appropriate overhead charges. 

 

5.04 Substitutions 

.01 Where the RFP requires the Contractor to supply a Material designated by a 
trade or other name, the Proposal shall be based only upon supply of the 
Material so designated, which shall be regarded as the standard of quality 
required by the RFP.  After the acceptance of the Proposal, the Contractor 
may apply to the Contract Administrator to substitute another Material 
identified by a different trade or other name for the Material designated in the 
RFP.  The application to the Contract Administrator shall be in writing and 
shall state the price for the proposed substitute Material, and such other 
information as the Contract Administrator may require. 

 

.02 The Contractor shall not propose any substitute Material prior to the 
acceptance of the Proposal.  The Contractor shall not substitute any Material 
without the prior approval of the Contract Administrator.  The approval or 
rejection of a proposed substitution shall be made at the discretion of the 
Contract Administrator. 

 

5.05 Owner Supplied Material 

 

5.05.01 Ordering of Excess Material 
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.01 Where Material is supplied by the Owner and where this Material is ordered 
by the Contractor in excess of the amount specified to complete the Work, 
such excess Material shall become the property of the Contractor on 
completion of the Work and shall be charged to the Contractor at cost plus 
applicable overheads. 

 

5.05.02 Care of Material 

.01 The Contractor shall, in advance of receipt of shipments of Material supplied 
by the Owner, provide adequate and proper storage facilities acceptable to 
the Contract Administrator and on the receipt of such Material shall promptly 
place it in storage except where it is to be incorporated forthwith into the Work.

 

.02 The Contractor shall be responsible for acceptance of Material supplied by 
the Owner, at the specified delivery point and for its safe handling and storage.  
If such Material is damaged while under the control of the Contractor, it shall 
be replaced or repaired by the Contractor at no expense to the Owner, and to 
the satisfaction of the Contract Administrator.  If such Material is rejected by 
the Contract Administrator for reasons that are not the fault of the Contractor 
it shall remain in the care and at the risk of the Contractor until its disposition 
has been determined by the Contract Administrator. 

 

.03 Where Material supplied by the Owner arrives at the delivery point in a 
damaged condition or where there are discrepancies between the quantities 
received and the quantities shown on the bills of lading, the Contractor shall 
immediately report such damage or discrepancies to the Contract 
Administrator who shall arrange for an immediate inspection of the shipment 
and provide the Contractor with a written release from responsibility for such 
damage or deficiencies.  Where damage or deficiencies are not so reported, 
it shall be assumed that the shipment arrived in good condition and order, and 
any damage or deficiencies reported thereafter shall be made good by the 
Contractor at no extra cost to the Owner. 
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.04 All Material supplied by the Owner in each shipment shall be accounted for by 
the Contractor and such Material shall be at the risk of the Contractor after 
taking delivery.  Such Material shall not, except with the written permission of 
the Contract Administrator, be used by the Contractor for purposes other than 
the performance of the Work under the Contract. 

 

.05 Empty reels, crates, containers and other types of packaging from Material 
supplied by the Owner shall become the property of the Contractor when they 
are no longer required for their original purpose and shall be disposed of by 
the Contractor at the Contractor's expense unless otherwise specified in the 
Contract Documents. 

 

.06 Immediately upon receipt of each shipment, the Contractor shall provide the 
Contract Administrator with copies of bills of lading, or such other 
documentation the Contract Administrator may require to substantiate and 
reconcile the quantities of Material received. 

 

.07 Where Material supplied by the Owner is ordered and stockpiled prior to the 
award of the Contract, the Contractor shall, at no extra cost to the Owner, 
immediately upon commencement of operations, check the Material, report 
any damage or deficiencies to the Contract Administrator and take charge of 
the Material at the stockpile site.  Where damage or deficiencies are not so 
recorded by the Contractor, it shall be assumed that the stockpile was in good 
condition and order when the Contractor took charge of it, and any damage 
or deficiencies reported thereafter shall be made good by the Contractor at no 
extra cost to the Owner. 
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Paragraph GC 6.0 Insurance, Protection and Damage 

 

 

 GC #               
  

6.01 Protection of Work, Persons and Property 

.01 The Contractor, the Contractor's agents, and all workers employed by or 
under the control of the Contractor, including Subcontractors, shall protect the 
Work, persons, and property, including but not limited to, structures and 
utilities that may be impacted by the Work from damage or injury.  The 
Contractor shall also take all necessary precautions to ensure that the 
Working Area and vicinity does not pose a hazard to the public for the duration 
of the project.  The Contractor shall be responsible for all losses and damage 
which may arise as the result of the Contractor's operations under the 
Contract including, without limiting the generality of the foregoing, through 
settlement of ground, vibration or shock resulting from causes related to the 
Work performed under the Contract, unless indicated to the contrary below. 

 

.02 The Contractor shall be responsible for the full cost of any necessary 
temporary protective work or works and the restoration of all damage where 
the Contractor damages the Work or property in the performance of the 
Contract.  If the Contractor is not responsible for the damage that occurs to 
the Work or property, the Contractor shall restore such damage, and such 
work and payment shall be administered according to the Contract 
Documents. 

 

.03 The Contractor shall immediately inform the Contract Administrator of all 
damage and injuries that occur during the term of the Contract.  The 
Contractor shall then investigate and report back to the Contract Administrator 
within 15 Days of the occurrence of the damage or injuries.  The Contract 
Administrator may conduct its own investigation and the Contractor shall 
provide all assistance to the Contract Administrator as may be necessary for 
that purpose.   
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.04 The Contractor shall not be responsible for loss and damage that occurs as a 
result of, 

 

a) war; 
b) blockades and civil commotions; 
c) errors in the Contract Documents; or 
d) acts or omissions of the Owner, the Contract Administrator, their 

agents and employees, or others not under the control of the 
Contractor, but within the Working Area with the Owner's permission. 

 

.05 The Contractor and its Surety or Sureties shall not be released from any term 
or provision of any responsibility, obligation or liability under the Contract or 
waive or impair any of the rights of the Owner except by a release duly 
executed by the Owner. 

 

6.02 Indemnification 

.01 The Contractor shall indemnify and hold harmless the Owner and the Contract 
Administrator, and each of their elected officials, officers, employees and 
agents (hereinafter referred to collectively as the “Indemnitees”) from and 
against all claims, demands, actions, suits or proceedings which may be 
brought against or made by third parties, hereinafter called "claims", directly 
or indirectly arising or alleged to arise out of the performance of or the failure 
to perform any of its obligations under the Contract Documents.   

 

.02 The Contractor shall indemnify and hold harmless the Owner from all and 
every claim for damages, royalties or fees for the infringement of any patented 
invention or copyright occasioned by the Contractor in connection with the 
Work performed or Material furnished by the Contractor under the Contract. 
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.03 The Owner shall indemnify and hold harmless the Contractor from and 
against all claims, demands, actions, suits or proceedings brought 
against the Contractor by third parties that arise out of the Contractor's 
direct involvement in this Contract provided such claims are directly 
caused by the negligent act or omission of the Owner, and then only to 
the extent the loss or damage was caused by the Owner.  

 

.04 The Owner shall indemnify and hold harmless the Contractor, its agents, 
officers and employees from and against all claims, demands, losses, 
expenses, costs, damages, actions, suits, or proceedings arising out of the 
Contractor's performance of its obligations under the Contract Documents 
which are attributable to a lack of or defect in title or an alleged lack of or 
defect in title to the Working Area.  The Contractor expressly waives the right 
to indemnity for claims other than those stated above. 

 

.05 The Contractor shall pay to the Indemnitees, or any of them, on demand any 
loss, costs, damages and expenses which may be sustained, incurred or paid 
by the Indemnitees, or any of them, in consequence of any such action, suit, 
claim, lien, execution or demand pursuant to GC 6.01 and any moneys paid 
or payable by the Indemnitees in settlement or in discharge or on account 
thereof.  If the Contractor fails to make such payment, all such mentioned 
loss, costs, damages and expenses and all such moneys so paid or payable 
may be deducted from any moneys of the Contractor then remaining in the 
possession of the Owner on account of the Work or from moneys payable by 
the Owner to the Contractor on any account whatever or may be recovered 
from the Contractor or its Surety, as the case may be, in any court of 
competent jurisdiction as moneys paid at their request.  The Contractor 
hereby authorizes and empowers the Owner or the Contract Administrator as 
the case may be, or their Solicitor, for the time being, to defend, settle or 
compromise any of such actions, suits, claims, liens, executions or demands 
as the Owner or the Contract Administrator, as the case may be, or their said 
Solicitor may deem expedient.  The Contractor shall ratify and confirm all the 
acts of the Owner or the Contract Administrator or their Solicitor in that behalf, 
and shall pay to such Solicitor on demand his or her reasonable costs of any 
such defense, settlement and/or compromise, and that in default of such 
payment the same may be deducted from any moneys payable by the Owner 
to the Contractor on any account whatever.  
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6.03 Contractor's Insurance  

.01 
Without restricting the generality of paragraph GC 6.02, Indemnification, the 
Contractor shall, at no additional cost to the Owner, at all times until the 
Work has  been completed and handed over to the Owner, obtain and 
maintain insurance policies for the Work as outlined in the Contract 
Documents and as described below.  

.02 
The Contractor shall obtain Commercial General Liability Insurance such 
that the policy:  

a) is in the amount of not less than Five Million Dollars ($5,000,000.00), 
per occurrence;  

b) adds the Contract Administrator, the City, its boards, agencies and 
commissions and subsidiary operations, as applicable, as additional 
insured(s) but only with respect to liability arising out of the operation 
of the Contractor for which a contract is issued by the City; 

c) has provisions for cross-liability and severability of interest, blanket 
form contractual liability, owner's and contractor's protective liability, 
broad form property damage, contingent and/or employer's liability, 
products/completed operations, non-owned automobile liability and 
and any other provision relevant as detailed in the proposal/contract 
documents, and if applicable, including coverage for blasting, pile 
driving and collapse; and 

.03 
The Contractor shall provide the following policies of insurance:  

a) Standard Automobile Liability Insurance for all owned or leased 
licensed motorized vehicles that will be used in the performance of the 
Work with a limit of not  less than TWO Million Dollars ($2,000,000.00); 

b) Contractor’s Equipment Insurance – All-Risk property insurance on the 
Contractor’s  equipment, materials and supplies used in the 
performance of the contract, including temporary boilers and pressure 
vessels in an amount to reflect replacement cost.  The Contractor shall 
have no claim against the Owner or the Owner's insurers for any 
damage or loss to its property and shall require its property insurers to 
waive any right of subrogation against the Owner. 

108 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

109 | P a g e  

 

 GC #               
  

.04 
The Contractor shall, if requested by the City, provide the following policies of 
insurance as described below:  

a) Contractor's Pollution with a limit of $1,000,000 for sudden and 
gradual pollution occurrences associated with the Work, if applicable;

.05 All policies taken out by the Contractor shall be placed with an insurance 
company licensed to write in the Province of Ontario.  

 

.06 
The insurance policies required pursuant to this paragraph GC 6.03 shall be 
primary and shall not call into contribution any insurance available to the 
Owner.   

.07 
Prior to the commencement of the Work, the Contractor shall deliver to the 
City an original certificate of insurance in the City's standard form, signed by 
the insurer or an authorized agent of the insurer. The Contractor shall 
provide original signed Certificates evidencing renewals or replacements to 
the Owner prior to the expiration date of the original policies, without notice 
or request by the Owner.   

.08 
The Contractor agrees that the insurance policies may be subject to 
reasonable deductible amounts, which deductible amounts shall be borne 
entirely by the Contractor. The amount of the deductible for the purpose of 
this Contract shall not be more than $25,000.00.   

.09 Unless specified otherwise the duration of each insurance policy shall be from 
the date of commencement of the Work until 10 Days after the date of Final 
Acceptance of the Work, as set out in the Final Acceptance Certificate. 

 

.10 It is understood and agreed that the coverage and limits of liability noted 
above are not to be construed as the limit of liability of the Contractor in the 
performance of the Work. 

 

.11 The Contractor shall maintain completed operations coverage for a period of 
six (6) years from Substantial Performance, unless otherwise indicated in the 
Contract Documents.  On an annual basis the Contractor shall submit to the 
City a renewal certificate or a replacement policy prior to the expiration date 
of the existing policy without notice or demand by the City.  If the Contractor 
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fails to do so, any limitation period for claiming indemnity described in the 
Contract Documents shall not be binding on the Owner. 

 

.12 
Each policy (except for the policy of automobile insurance required under 
paragraph 1 of GC 6.03.03) shall contain an endorsement requiring the 
insurer(s) to notify the City of Toronto in writing, by registered mail, at least 
thirty (30) Days, (fifteen (15) Days if cancellation is due to non-payment of 
premium), prior to any cancellation of the Contractor’s insurance. 
 

6.04 Bonding 

.01 The Contractor shall provide the Owner with any bonds required by the RFP, 
which bonds shall be addressed to the correct obligee, in the amount and for 
the duration set out in the RFP. 

 

.02 Such bonds shall be issued by a Surety and shall be maintained in good 
standing until the fulfillment of all obligations set out in the Contract 
Documents. 

 

.03 The Contractor and Subcontractors shall not include any additional bonding 
costs in their quotation for any change order Work that may be required or 
performed. 
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Paragraph GC 7.0 Contractor’s Responsibilities and Control of the Work 
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7.01 General 

.01 The Contractor warrants that the site of the Work has been visited during or 
prior to the preparation of the Proposal and the character of the Work and all 
local conditions which may affect the performance of the Work are known. 

 

.02 

 

 

 

.03 

The Contractor shall not commence the Work nor deliver anything to the 
Working Area until the Contractor has received a written order to commence 
the Work, signed by the Contract Administrator. 

 

Before commencing the Work, the Contractor shall provide the City with a 
valid clearance certificate from the Workplace Safety and Insurance Board 
("WSIB"), and shall continue to provide a valid clearance certificate from the 
WSIB as a condition for each Progress Payment Certificate or every 90 Days, 
whichever is earlier.  If such a certificate cannot be provided because the 
Contractor is considered by the WSIB to be an independent operator without 
coverage requirements, a letter to this effect from the WSIB shall be provided 
by the Contractor prior to commencement of the Work. 

 

.04 The Contractor shall effectively direct and supervise the Work so as to 
ensure conformity with the Contract Documents.  The Contractor shall be 
responsible for construction means, methods, techniques, sequences and 
procedures and for coordinating the various parts of the Work.  The 
Contractor shall provide adequate labour, Equipment, and Material to ensure 
the completion of the Work in accordance with the Contract Documents.  The 
Work shall be performed as vigorously and as continuously as weather 
conditions or other interferences may permit. 
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.05 The Contractor, so as to ensure conformity with the Contract Documents 
shall, except where otherwise required by the Owner, have the sole 
responsibility for the design, erection, operation, maintenance and removal 
of temporary structures and other temporary facilities and the design and 
execution of construction methods required in their use. 

 

.06 Notwithstanding paragraph GC 7.01.05, where the Contract Documents 
include designs for temporary structures and other temporary facilities or 
specify a method of construction in whole or part, such facilities and methods 
shall be considered to be part of the design of the Work, and the Contractor 
shall not be held responsible for that part of the design or the specified 
method of construction.  The Contractor shall, however, be responsible for 
the execution of such design or specified method of construction in the same 
manner that the Contractor is responsible for the execution of the Work. 

 

.07 

 

 

 

 

 

 

 

.08 

 

 

 

Unless explicitly stated otherwise in the Contract Documents, nothing in the 
Contract shall be deemed or construed as making the City the "employer" 
(as defined in the Act) of any workers employed or engaged by the 
Contractor to perform the Work and/or supply services to the Work, including 
any part thereof, or the "constructor" (as defined in the Occupational Health 
and Safety Act, R.S.O. 1990, c.  O.1, as amended (the “Act”)), either instead 
of or jointly with the Contractor.   

 

The Contractor shall, for the purposes of the Act, be deemed, construed and 
designated as the "constructor" for the Work and shall assume all of the 
responsibilities of constructor as set out in the Act and its regulations.  As 
constructor, the Contractor shall assume overall responsibility for health and 
safety at the Working Area and shall organize and coordinate access to the 
Working Area with other entities requiring access for their plant or work.    

 

The Contractor shall execute the terms of the Contract in strict compliance 
with the requirements of the Act and Ontario Regulation 213/91 (which 
regulates Construction Projects) and any other regulations under the Act (the 
“Regulations”) which may affect the performance of the Work, as the 
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.09 

“constructor” or “employer”, as defined by the Act, as the case may be.  The 
Contractor shall ensure that: 

a) worker safety is given first priority in planning, pricing and 
performing the Work; 

b) its officers and supervisory employees have a working knowledge of 
the duties of a “constructor” and “employer” as defined by the Act 
and the provisions of the Regulations applicable to the Work, and a 
personal commitment to comply with them;  

c) a copy of the most current version of the Act and the Regulations 
are available at the Contractor’s office within the Working Area, or, 
in the absence of an office, in the possession of the supervisor 
responsible for the performance of the Work;  

d) workers employed to carry out the Work possess the knowledge, 
skills and protective devices required by law or recommended for 
use by a recognized industry association to allow them to work in 
safety; 

e) its supervisory employees are "Competent Persons" as defined in 
the Act, and carry out their duties in a diligent and responsible 
manner with due consideration for the health and safety of the 
workers;  

f) all Subcontractors and their workers are properly protected from 
injury while in the Working Area; and 

g) following execution of the Contract and prior to the issuance of the 
order to commence by the City, the Contractor submits to the 
Contract Administrator a copy of the Notice of Project issued to the 
Ministry of Labour. 

 

.10 The Contractor, when requested, shall provide the Owner with a copy of its 
health and safety policy and program and shall respond promptly to requests 
from the Owner for confirmation that its methods and procedures for carrying 
out the Work comply with the Act and Regulations.  The Contractor shall 
cooperate with inspectors appointed to enforce the Act and the Regulations 
in any investigations of worker health and safety in the performance of the 
Work.  The Contractor shall indemnify and save the Owner harmless from 
any additional expense which the Owner may incur to have the Work 
performed in compliance with the Act or in respect of any fine incurred or 
claim made as a result of the Contractor’s failure to comply with the 
requirements of the Act and the Regulations. 
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.11  No later than five (5) Working Days following execution of the Contract and 
prior to the Contractor mobilizing on the Working area, the Contractor shall 
provide to the Contract Administrator a list of those products controlled under 
the Workplace Hazardous Materials Information System or WHMIS, which 
the Contractor expects to use for the Work.  Related Safety Data Sheets shall 
accompany the submission.  All containers used in the application of 
products controlled under WHMIS shall be labelled.  The Contractor shall 
notify the Contract Administrator, in writing, of changes in the products to be 
used and provide relevant Safety Data Sheets. 

 

.12 The Contractor shall have a Superintendent on the site while any Work is 
being performed, to supervise the Work and to act for or on the Contractor's 
behalf.  Prior to commencement of construction, the Contractor shall notify 
the Contract Administrator of the names, addresses, positions and cell 
phone, pager and telephone numbers of the Superintendent who can be 
contacted at any time to deal with matters relating to the Contract and update 
as necessary. 

 

.13 The Contractor shall designate a person to be responsible for traffic control 
and work zone safety.  The designated person shall be a competent worker 
who is qualified because of knowledge, training, and experience to perform 
the duties, is familiar with Book 7 of the OTM and has knowledge of all 
potential or actual danger to workers and motorists.  Prior to the 
commencement of construction, the Contractor shall notify the Contract 
Administrator of the name, address,  position,  cell phone, pager, and 
telephone numbers of the designated person, and update as necessary.   

 

.14 

 

 

 

During the course of the Work, the Contractor shall furnish forthwith to the 
Contract Administrator a copy of all correspondence, reports, orders or 
charges respecting occupational health and safety, including under the Act, 
Technical Standards and Safety Act, 2000, S.O. 2000, c.16 as amended, 
and the Criminal Code, R.S.C., 1985, c. C-46 as amended, which are 
received by, or which come to the notice of, the Contractor that apply or are 
relevant to any of the Work or activities conducted under the terms of the 
Contract.  The Contractor shall immediately take all corrective measures 
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.15 

necessary to address the health and safety issues identified or arising out of 
any such correspondence, report, order or charges. 

 

The Contractor shall, at no additional cost to the Owner, furnish all 
reasonable aid, facilities and assistance required by the Contract 
Administrator for the proper inspection and examination of the Work or the 
taking of measurements for the purpose of payment. 

 

.16 The Contractor shall prepare, a construction schedule of operations, in a 
form requested by the Contract Administrator, in weekly intervals, and shall 
show, as a minimum, the milestones for each phase and major work items, 
indicating the proposed methods of construction and sequence of work, the 
critical path and the time the Contractor proposes to complete the various 
items of work within the Contract Time.  The schedule shall be designed to 
ensure conformity with the specified Contract Time.  The schedule shall be 
submitted to the Contract Administrator within 7 Days from the date of the 
Contract award, unless otherwise required by the Contract.  The Contractor 
shall update the schedule every two weeks, or at a period or frequency 
agreed to by the Contract Administrator, and provide the updated schedule 
to the Contract  Administrator.  Updated schedules shall show how the 
Contractor proposes to perform the balance of the Work, so as to complete 
the Work within the time specified in the Contract Documents.  The Owner 
shall at its sole discretion be entitled to decide to not issue an order to 
commence work, until such a schedule has been received.  If the Contractor 
fails to submit the initial or any updated construction schedule satisfactory to 
the Contract Administrator, the Owner shall be entitled to withhold or delay 
payments under this Contract until the Contractor complies with this 
paragraph GC 7.01.16. 

 

.17 Where the Contractor finds any error, inconsistency or omission relating to 
the Contract Documents or the Work,   the Contractor shall promptly report 
it to the Contract Administrator and shall not proceed with the activity affected 
until receiving advice from the Contract Administrator. 
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.18 The Contractor shall arrange with the appropriate utility authorities for the 
stake out of all underground utilities and service connections that may be 
affected by the Work.  The Contractor shall observe the location of the stake 
outs, prior to commencing the Work, and in the event that there is a 
discrepancy between the location of the stake outs and the locations shown 
on the Contract Documents, that may affect the Work, the Contractor shall 
immediately notify the Contract Administrator and the affected utility 
companies, in order to resolve the discrepancy.  The Contractor shall be 
responsible for any damage done to the underground Utilities and service 
connections by the Contractor's forces during construction. 
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.19 

 

 

 

 

 

 

 

.20 

 

 

 

 

 

 

 

 

 

.21 

The Contractor shall comply with and conform to all statutes, laws, by-laws, 
regulations, requirements, ordinances, notices, rulings, orders, directives 
and policies of the municipal, provincial and federal governments and any 
other lawful authority and all court orders, judgments and declarations of a 
court of competent jurisdiction (collectively referred to as the “Laws”), 
applicable to the Work to be provided by, and the undertakings and 
obligations of, the Contractor under this Contract. 

 

The Contractor shall possess and maintain a valid Certificate of Recognition 
(COR™) or Equivalent OHS Certification satisfactory to the City (in the City's 
sole discretion) at all times for the duration of the Contract. The Contractor 
shall provide the Contract Administrator with a new Certificate of Recognition 
(COR™) or Equivalent OHS Certification immediately upon the expiry of the 
previous Certificate of Recognition or Equivalent OHS Certification or 
otherwise upon demand by the Contract Administrator. 

 

 

Nothing in this Contract shall be construed as requiring the City to monitor or 
approve the workplace health and safety practices of the Contractor.     

 

7.02 Layout 

 

7.02.01 Layout by Contractor 
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.01 Where the Contract Documents provide for the Contractor to lay out the 
Work, sub paragraphs .02 to .08 of paragraph 7.02.01 shall apply.  

 

.02 Prior to commencement of construction, the Contract Administrator and the 
Contractor shall locate on site those property bars, baselines and 
benchmarks that are necessary to delineate the Working Area and to lay out 
the Work, all as shown on the Contract Drawings. 

 

.03 The Contractor shall be responsible for the preservation of all property bars 
while the Work is in progress, except those property bars that must be 
removed to facilitate the Work.  Any other property bars disturbed, damaged 
or removed by the Contractor's operations shall be replaced by an Ontario 
Land Surveyor, at the Contractor’s expense. 

 

.04 At no extra cost to the Owner, the Contractor shall provide the Contract 
Administrator with such materials and devices as may be necessary to lay 
out the baseline and benchmarks, and as may be necessary for the 
inspection of the Work. 

 

.05 The Contractor shall provide qualified personnel to lay out and establish all 
lines and grades necessary for construction.  The Contractor shall notify the 
Contract Administrator of any layout work carried out, so that the same may 
be checked by the Contract Administrator. 

 

.06 The Contractor shall install and maintain substantial alignment markers and 
secondary benchmarks as may be required for the proper execution and 
inspection of the Work.  The Contractor shall supply one copy of all alignment 
and grade sheets to the Contract Administrator. 
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.07 The Contractor shall assume full responsibility for alignment, elevations and 
dimensions of each and all parts of the Work, regardless of whether the 
Contractor's layout work has been checked by the Contract Administrator. 

 

.08 All stakes, marks and reference points shall be carefully preserved by the 
Contractor.  In the case of their destruction or removal, for any reason, before 
the end of the Contract Time, such stakes, marks and reference points shall 
be replaced, to the satisfaction of the Contract Administrator, at the 
Contractor’s expense. 

 

7.02.02 Layout by Owner 

.01 

 

.02 

Where the Contract Documents provide for the Owner to layout the Work, 
sub paragraphs .02 to .09 of paragraph 7.02.02 shall apply. 

 

The Owner shall be responsible for setting out the line and setting out the 
Grade for the project. 

 

.03 The Owner shall supply a copy of the alignment and grade sheets to the 
Contractor to facilitate the construction of the Work according to the Contract 
Drawings. 

 

.04 The Owner shall install and maintain substantial alignment markers and 
secondary benchmarks as may be required for the proper execution and 
inspection of the Work. 
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.05 All stakes, marks and reference points provided by the Owner shall be 
carefully preserved by the Contractor.  In the case of the destruction or 
removal as a result of the Contractor’s operations, such stakes, marks and 
reference points shall be replaced by the Owner at the Contractor’s expense.

 

.06 The Contractor shall give the Owner at least 24 hours notice before requiring 
levels, lines or stakes, on any portion of the Work and the Contractor shall 
clearly state in such notice the exact locality or localities where such are 
needed for use. 

 

.07 The Contractor must satisfy itself before commencing work at any point as 
to the meaning and accuracy of all stakes and marks, and no claim shall be 
considered by the Owner for or on account of any alleged inaccuracies or for 
any alternations subsequently rendered necessary on account of any such 
alleged inaccuracies, unless the Contractor notifies the Owner thereof in 
writing before commencing the Work. 

 

.08 

 

 

 

 

 

.09 

The Contractor shall be responsible for the preservation of all property bars 
while the Work is in progress, except those property bars which must be 
removed to facilitate the Work.  Any other property bars disturbed, damaged 
or removed by the Contractor’s operations shall be replaced by an Ontario 
Land Surveyor, at the Contractor’s expense. 

 

All stakes, marks and reference points shall be carefully preserved by the 
Contractor.  In the case of their destruction or removal as a result of the 
Contractor’s operations, such stakes, marks and reference points shall be 
replaced, to the satisfaction of the Contract Administrator, at the Contractor’s 
expense. 

 

7.03 Damage by Vehicles or Other Equipment 
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.01 If at any time, in the opinion of the Contract Administrator, damage is being 
done or is likely to be done to any Roadway or any improvement thereon, 
outside the Working Area, by the Contractor's vehicles or other Equipment, 
whether licensed or unlicensed Equipment, the Contractor shall, on the 
direction of the Contract Administrator, and at no extra cost to the Owner, 
make changes or substitutions for such vehicles or Equipment, and shall alter 
loadings, or in some other manner, remove the cause of such damage to the 
satisfaction of the Contract Administrator. 

 

7.04 Excess Loading of Motor Vehicles 

.01 Where a vehicle is hauling Material for use on the Work, in whole or in part, 
upon a Highway, and where motor vehicle registration is required for such 
vehicle, the Contractor shall not cause or permit such vehicle to be loaded 
beyond the legal limit specified in the Highway Traffic Act, R.S.O. 1990, 
c.H.8, as amended, whether such vehicle is registered in the name of the 
Contractor or otherwise, except where there are designated areas within the 
Working Area where overloading is permitted.  The Contractor shall bear the 
onus of weighing disputed loads. 

 

7.05 Condition of the Working Area 

.01 The Contractor shall maintain the Working Area in a tidy condition and free 
from the accumulation of debris and prevent nuisance, mud and ponding 
water, other than that caused by the Owner or others. 

 

7.06 Maintaining Roadways and Detours 

.01 Where an existing Roadway is affected by construction, it shall, at all times, 
be kept open to traffic.  The Contractor shall, at no additional cost to the 
Owner, be responsible for providing and maintaining, for the duration of the 
Work an alternative route for both pedestrian and vehicular traffic through 
the Working Area in accordance with the OTM, whether along the existing 
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Highway under construction or on a detour road beside or adjacent to the 
Highway under construction. 

 

.02 Subject to the approval of the Contract Administrator, the Contractor may 
block traffic for short periods of time to facilitate construction of the Work in 
accordance with the OTM.  Any temporary lane closures shall be kept to a 
minimum. 

 

.03 The Contractor shall not be required to maintain a road through the Working 
Area until such time as the Contractor has commenced operations or during 
seasonal shut down or on any part of the Work that has been accepted in 
accordance with the Contract Documents.  The Contractor shall not be 
required to apply de-icing chemicals or abrasives or carry out snowplowing 
unless otherwise specified in the Contract Documents. 

 

.04 Where localized and separated sections of a Highway are affected by the 
Contractor's operations, the Contractor shall not be required to maintain 
intervening sections of that Highway until such times as these sections are 
located within the limits of the Highway affected by the Contractor's general 
operations under the Contract.  Nothing in this section shall be taken as 
limiting the Contractor's obligation to maintain all areas of a Highway affected 
by the traffic control measures undertaken in relation to the Work and to fulfill 
all traffic control responsibilities thereon. 

 

.05 Where the Contract Documents provide for, or the Contract Administrator 
requires, detours at specific locations, payment for the construction of the 
detours, and if required, for the subsequent removal of the detours, shall be 
made at the Contract Prices appropriate to such work. 

 

.06 The Contractor shall maintain, to the satisfaction of the Owner and the 
Contract Administrator, a road through the Working Area.  The road through 
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the Working Area shall include any detour constructed in accordance with 
the Contract Documents or required by the Contract Administrator.  
Compensation for all labour, Equipment and Materials to do this Work shall 
be at the Contract prices appropriate to the Work or, where there are no such 
prices, at negotiated prices.  Notwithstanding the foregoing, the cost of 
blading required to maintain the surface of such roads and detours shall be 
deemed to be included in the prices  for the various tender items and no 
additional payment shall be made. 

 

.07 Where Work is discontinued for any extended period including seasonal 
shutdown, the Contractor shall, when directed by the Contract Administrator, 
open and place the Highway and detours in a passable, safe and satisfactory 
condition for public travel. 

 

.08 Where the Contractor constructs a detour that is not specifically provided for 
in the Contract Documents or required by the Contract Administrator, the 
construction of the detour and, if required, the subsequent removal shall be 
performed at the Contractor's sole expense.  The detour shall be constructed 
and maintained to structural and geometric standards approved by the 
Contract Administrator.  Removal and site restoration shall be performed as 
directed by the Contract Administrator. 

 

.09 Where, with the prior written approval of the Contract Administrator, a 
Highway is closed and the traffic diverted entirely off the Highway to any 
other Highway, the Contractor shall, at no extra cost to the Owner, supply, 
erect and maintain traffic control devices in accordance with the OTM. 

 

.10 Compliance with the foregoing provisions shall in no way relieve the 
Contractor of obligations under paragraph GC 6.01, Protection of Work, 
Persons and Property, dealing with the Contractor's responsibility for 
damage claims, except for claims arising on sections of a Highway within the 
Working Area that are being maintained by others. 
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7.07 Access to Properties Adjoining the Work and Interruption of Utility 
Services 

.01 
The Contractor shall provide, at all times, and at no extra cost to the 
Owner, 
 
a) safe and adequate pedestrian and vehicular access; and 
b) continuity of Utility services; and 
c) access for any and all emergency response vehicles and services, 

  
to any and all properties adjoining the Working Area. 

 

.02 The Contractor shall provide, at all times and at no extra cost to the Owner, 
access to fire hydrants, water and gas valves, and all other Utilities located 
in the Working Area. 

 

.03 Where any interruptions in the supply of Utility services are required and are 
authorized by the Contract Administrator, the Contractor shall give the 
affected property owners notice in accordance with paragraph GC 7.11, 
Notices by the Contractor, and shall arrange such interruptions so as to 
create a minimum of interference to those affected. 

 

7.08 Approvals and Permits 

.01 Except as specified in paragraph GC 4.02, Approval and Permits, the 
Contractor shall obtain and pay for any permits, licenses, and certificates that 
are required for the performance of the Work. 
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.02 The Contractor shall arrange for all necessary inspections required by the 
approvals and permits specified in paragraph GC 7.08.01 

 

7.09 Suspension of Work 

.01 The Contractor shall, upon written notice from the Contract Administrator, 
discontinue or delay any or all of the Work and Work shall not be resumed 
until the Contract Administrator so directs in writing.  Delays, in these 
circumstances, shall be administered according to paragraph GC 3.08, 
Delays. 

 

7.10 Contractor's Right to Stop the Work or Terminate the Contract 

 

.01 

 
The Contractor may notify the Owner in writing, with a copy to the Contract 
Administrator, that the Owner is in default of contractual obligations if, 
 

a) the Contract Administrator fails to issue certificates in accordance 
with the provisions of paragraph GC 8.0 Measurement and Payment; 

b) the Owner fails to pay the Contractor, within 30 Days of the due 
dates identified in paragraph GC 8.02.03, Certification and Payment, 
the amounts certified by the Contract Administrator or within 30 Days 
of an award by an arbitrator or court; or 

c) the Owner commits a major default of the requirements of the 
Contract. 

 

.02 The Contractor's written notice to the Owner shall advise that if the default is 
not corrected in the 15 Days immediately following the receipt of the written 
notice the Contractor may, without prejudice to any other right or remedy the 
Contractor may have, stop the Work or terminate the Contract. 
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.03 If the Contractor terminates the Contract under the conditions set out in 
paragraph GC 7.10, above, the Contractor shall only be entitled to be paid 
for that portion of the Work that is, in the Contract Administrator's opinion, 
satisfactorily performed. 

 

7.11 Notices by the Contractor 

.01 Before Work is carried out that may affect the property or operations of any 
Ministry or agency of government or any person, company, partnership or 
corporation, including a municipal corporation or any board or commission 
thereof, and in addition to such notices of the commencement of specified 
operations as are prescribed elsewhere in the Contract Documents, the 
Contractor shall give at least 48 hours’ advance written notice of the date of 
commencement of such work to the person, company, partnership, 
corporation, board, or commission so affected. 

 

.02 In the case of a spill as defined in section 91 of the Environmental Protection 
Act, R.S.O. 1990, c.E.19, as amended and any successor legislation, or any 
damage to, or interference with any Utilities, pole lines, pipe lines, conduits, 
farm tiles, or other public or privately owned works or property, the Contractor 
shall immediately notify the Owner and the Contract Administrator of the 
location and details of such spill, damage or interference.  In the case of 
spills, the Contractor shall also, immediately, report the spill to the Ministry 
of the Environment and Climate Change (Ontario).  Reporting a spill to the 
City shall not relieve the Contractor of its legislated responsibilities regarding 
spills or discharges. 

 

7.12 Obstructions 

.01 Except as otherwise noted in the Contract Documents, the Contractor 
assumes all the risks and responsibilities arising out of any obstruction 
encountered in the performance of the Work and any traffic conditions, 
including traffic conditions on any Highway or road giving access to the 
Working Area caused by such obstructions, and the Contractor shall not 
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make any claim against the Owner for any loss, damage or expense 
occasioned thereby. 

 

.02 Where the obstruction is a Utility or other man-made object, the Contractor 
shall not be required to assume the risks and responsibilities arising out of 
such obstruction, unless the location of the obstruction is shown on the plans 
or described in the Contract Documents and the location so shown is within 
the tolerance specified in paragraph GC 2.01.01(a) or unless the presence 
and location of the obstruction has otherwise been made known to the 
Contractor or could have been determined by the visual site investigation 
made by the Contractor in accordance with the Contract Documents. 

 

.03 During the course of the Contract, it is the Contractor's responsibility to 
consult with Utility companies or other appropriate authorities for further 
information in regard to the exact location of these Utilities, to exercise the 
necessary care in construction operations, and to take such other 
precautions as are necessary to safeguard the Utilities from damage. 

 

7.13 Limitations of Operations 

.01 Except for such work as may be required by the Contract Administrator to 
maintain the Work in a safe and satisfactory condition, the Contractor shall 
not carry on operations under the Contract Documents on days other than 
Working Days without permission in writing from the Contract Administrator, 
unless otherwise required by the Contract Documents. 

 

.02 The Contractor is advised that utility relocation and other work, survey, 
testing, sampling and quality assurance estimates may take place within the 
construction limits prior to and possibly during the Work.  The Contractor 
shall cooperate and coordinate the Work with other contractors, testing 
companies, Utility companies and the Owner within the Working Area and 
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they shall be allowed access to their work or plant at all reasonable times in 
order that all work can take place expeditiously and without conflict. 

 

7.14 Cleaning Up Before Acceptance 

.01 Upon attaining Substantial Performance of the Work, the Contractor shall 
remove any surplus materials, tools, construction machinery and Equipment 
not required for the performance of the remaining Work.  The Contractor shall 
also remove all temporary works and debris other than that caused by the 
Owner, and leave the Work and Working Area clean and suitable for 
occupancy by the Owner unless otherwise specified. 

 

.02 Notwithstanding any other terms or conditions set out herein, the Contract 
Administrator shall not be under any obligation to issue a Completion 
Certificate until such time as the Contractor has removed all surplus 
materials, tools, construction machinery, debris and Equipment from the 
Working Area.   

 

7.15 Warranty 

.01 The Contractor shall be responsible for the proper performance of the Work 
only to the extent that the design and specifications permit such 
performance. 

 

.02 Subject to the previous paragraph, the Contractor shall correct promptly, at 
no additional cost to the Owner, defects or deficiencies in the Work that 
appear, prior to and during the period of 24 months after the date of 
Substantial Performance or such longer or shorter periods as may be 
specified elsewhere in the Contract Documents for certain Equipment, 
Materials or components of Work.  The Contract Administrator shall promptly 
give the Contractor written notice of observed defects or deficiencies. 
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.03 The Contractor shall correct or pay for damage resulting from corrections 
made under the requirements of paragraph GC 7.15.02 

 

7.16 Contractor's Workers 

.01 The Contractor shall employ only orderly, competent and skillful workers to 
do the Work and whenever the Contract Administrator shall inform the 
Contractor in writing that any worker or workers involved in the Work are, in 
the opinion of the Contract Administrator, incompetent, or disorderly, such 
worker or workers shall be removed from the Work and shall not again be 
employed on the Work without the consent in writing of the Contract 
Administrator. 

 

7.17 Resident or property owner complaints or claims 

.01 The Contractor shall immediately upon becoming aware of a complaint or 
claim made by a resident or property owner, inform the Contract 
Administrator. 

 

7.18 Contractor’s responsibility for drainage 

.01 The Contractor shall keep all portions of the Work well, properly and 
efficiently drained, to at least the same degree as that of the existing drainage 
conditions, during construction and until the Work is completed.  The 
Contractor shall be solely responsible for all damages caused by, or resulting 
from, water backing up or flowing over, under, through, from, on or along any 
part of the Work or which any of his or her operations may cause to flow 
elsewhere and shall bear such costs, make such provisions and provide such 
indemnity as required in the Contract Documents. 
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7.19 Blasting 

.01 The Contractor shall not carry out any blasting operation except with the 
written consent of the Contract Administrator, provided that any consent so 
granted shall not, under any circumstances, relieve the Contractor of the 
liabilities and obligations assumed by him under this Contract. 

 

.02 

 

 

 

 

7.20 

.01 

 

 

 

 

 

 

 

.02 

 

The Contractor shall comply with all laws, regulations and directions of the 
Contract Administrator, respecting the handling, storage and use of 
explosives. 

 

 

Service Standards for Contractor in Responding to Third Party Claims 

Without limiting the the obligations of the Contractor under paragraph GC 
7.20.02, the Contractor, or the Contractor's insurer, shall: 

a) respond to all third party claimants in a timely manner; 
b) ensure that third party claimants are provided with accurate 

information about the status of their claim, and 
c) where appropriate, notify third party claimants of the relevant activity 

on their claims and provide them with information. 

 

a) If the Contractor receives notice of a third party claim from a claimant 
relating to or arising out of the Contract, the Contractor shall 
immediately forward the notice of claim to the City Clerk's office at 
claims@toronto.ca. 

 

b) Once the Contractor receives notice of a third party claim from the 
City's adjuster, relating to or arising out of the Contract, the Contractor, 
or the Contractor's insurer, shall: 
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i. within 5 Working Days of receiving notice of the claim, send a 
letter to the claimant acknowledging receipt of the claim and 
provide the claimant with the contact information of the 
Contractor's Superintendent, or another person representing the 
Contractor, to whom the claimant can refer questions regarding 
the claim. 

 

ii. conduct an investigation of the claim and make a decision 
regarding the claim that is based on a proper consideration of 
the facts. 

 

iii. within 25 Working Days of receiving notice of the claim, provide 
the claimant with a letter advising of the results of the 
investigation and clearly explaining the Contractor's decision 
regarding the claim or should the contractor require the 
involvement of their insurance company to resolve the claim, 
this shall be forwarded to the insurance company and the 
claimant notified within the allotted time above. 

 

c) The Contract Administrator may, in writing, provide an extension of time 
for responding to the claimant if the Contractor or the Contractor's 
insurer, in writing, provides the Contract Administrator with a request for 
an extension as well as the reasons for the extension.  In considering 
whether to provide an extension under this section, the Contract 
Administrator shall consider the Contractor's, or the Contractor's 
insurer's, reasons for the request and all of the surrounding 
circumstances including good customer service standards. Once the 
Contractor forwards the claim to its insurer, the resolution of the claim 
shall follow the insurance industry standards for claim investigation. 

 

d) If an extension of time is provided under paragraph GC 7.20.02(c), the 
Contractor, or the Contractor's insurer, shall write to the claimant 
advising that the investigation is on-going, advise of the date by which 
the Contractor or its insurer will report the results of the investigation to 
the claimant, and explain the reasons why additional time is required to 
make a decision on the claim. 
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e) A copy of all letters sent to the claimant by or on behalf of the 
Contractor, including letters sent by the Contractor's insurer, pursuant 
to paragraph GC 7.20, shall be copied to the Contract Administrator, 
and the City's adjuster. 

 

a) If the Contractor fails to meet any of its obligations under paragraph 
GC 7.20.01 or GC 7.20.02, the City shall provide the Contractor with notice 
that these obligations must be fulfilled. 

 

b) If the Contractor does not meet its obligations under paragraph GC 
7.20.01 or GC 7.20.02 within 5 Working Days from receipt of the notice 
provided to the Contractor pursuant to paragraph GC 7.20.03(a), the City 
may hold back an amount of $10,000.00 from monies payable to the 
Contractor under this Agreement.  The City may exercise its right of 
holdback under this section for each third party claim for which the 
Contractor fails to meet its obligations under paragraph GC 7.20.01 or GC 
7.20.02. 

 

c) Without limiting any of the City's other rights of hold back or set-off, 
including the City's rights under paragraph GC 8.02.03.08, the City will 
release the monies held back pursuant to paragraph GC 7.20.03(b) once it 
has received evidence that the Contractor has sent the claimant a letter(s) 
in accordance with paragraph GC 7.20.02(b)(i) and (iii). 

 

 

Where appropriate, the Contractor shall ensure its insurer takes all of the 
appropriate steps to meet the obligations under paragraph GC 7.20.01 to GC 
7.20.03, failing which the Contractor shall be responsible for undertaking 
these obligations itself. 
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.03 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

.04 

 

 

 

The Contractor shall provide to the City monthly updates on the status of all 
third party claims received until claim resolution. 
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.05 
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 GC #               
  

8.01 Measurement 

 

8.01.01 Quantities 

.01 The Contract Administrator shall make an Estimate once a month, in writing, 
of the quantity of Work performed.  The first Estimate shall be the quantity of 
Work performed since the Contractor commenced the Contract, and every 
subsequent Estimate, except the final one, shall be of the quantity of Work 
performed since the preceding Estimate was made.  The Contract 
Administrator shall provide the copy of each Estimate to the Contractor within 
15 Days of the last Day of the period covered by the Estimate. 

 

.02 Progress Payments based on Estimates shall be construed and held to be 
approximate.  The final quantities for the issuance of the Completion 
Certificate shall be based on the Actual Measurement of the Work completed.

 

  

8.01.02 Variations in Quantities 

.01 Not used 

 

8.02 Payment 
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8.02.01 Payment for Work 

.01 Payment for the Work shall be full compensation for all labour, Equipment and 
Material required in its performance, including, but not limited to, Hand Tools, 
supplies and other incidentals. 

 

.02 Payment for Work not specifically detailed as part of any one item and without 
specified details of payment shall be deemed to be included in the items with 
which it is associated. 
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8.02.02 Advance Payments for Material 
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.01 The Owner may make advance payments for Material intended for 
incorporation in the Work upon the written request of the Contractor and 
according to the following terms and conditions: 

a) The Contractor shall deliver the Material to a site approved by the 
Contract Administrator and the Contractor shall, in advance of receipt 
of the shipment of the Material, arrange for adequate and proper 
storage facilities.  

b) The value of aggregates, processed and stockpiled, shall be assessed 
by the following procedure: 

i. Sources Other Than Commercial 
(1) Granular 'A', 'B' and 'M' shall be assessed at the rate of 60% 

of the Contract Price. 
(2) Coarse and fine aggregates for hot mix asphaltic concrete, 

surface treatment and Portland cement concrete shall be 
assessed at the rate of 25% of the Contract Price for each 
aggregate stockpiled. 

ii. Commercial Sources 
 Payment for separated coarse and fine aggregates shall be 

considered at the above rate when such materials are stockpiled 
at a commercial source where further processing is to be carried 
out before incorporating such materials into a final product.  
Advance payments for other materials located at a commercial 
source shall not be made. 

c) Payment for all other materials, unless otherwise specified elsewhere 
in the Contract, shall be based on the invoice Price, and the 
Contractor shall submit proof of cost to the Contract Administrator 
before payment will be made by the Owner. 

d) The payment for all Materials shall be prorated against the appropriate 
tender item by paying for sufficient units of the item to cover the value 
of the Material.  Such payment shall not exceed 80% of the Contract 
Price for the item. 

e) All Materials for which the Contractor wishes to receive advance 
payment shall be placed in the designated storage location 
immediately upon receipt of the material and shall thenceforth be held 
by the Contractor in trust for the Owner as collateral security for any 
monies advanced by the Owner and for the due completion of the 
Work.  The Contractor shall not exercise any act of ownership 
inconsistent with such security, or remove any Material from the 
storage locations, except for inclusion in the Work, without the 
consent, in writing, of the Contract Administrator. 

f) Such Materials shall remain at the risk of the Contractor who shall be 
responsible for any loss, damage, theft, improper use or destruction of 
the material however caused. 
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.02 Where the Owner makes advance payments subject to the conditions listed 
in paragraph GC 8.02.02.01, such payment shall not constitute acceptance of 
the Material by the Owner.  Acceptance shall only be determined when the 
Material meets the requirements of the appropriate specifications. 
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8.02.03 Certification and Payment 

 

8.02.03.01 Progress Payment Certificate 

.01 The Contract Administrator shall issue a Progress Payment Certificate in 
accordance with the Contract Documents and paragraph GC 8.01.01, 
Quantities. 

 

.02 
The Progress Payment Certificate shall show, 
 

a) the quantities of Work performed; 
b) the value of Work performed; 
c) any advanced payment for Material; 
d) the amount of statutory holdback, liens, Owner’s set-off; 
e) the amount of any applicable taxes; and 
f) the amount due the Contractor. 

 

.03 One copy of the Progress Payment Certificate shall be sent to the Contractor.

 

.04 Payment shall be made within 30 Days of the approval of the Progress 
Payment Certificate by the Contract Administrator.  

  

8.02.03.02 Certification of Subcontract Completion 

.01 Before Substantial Performance, the Contractor may notify the Contract 
Administrator, in writing that a subcontract is completed satisfactorily to the 
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Contractor and ask that the Contract Administrator certify the completion of 
such subcontract. 

 

.02 The Contract Administrator shall issue a Certificate of Subcontract Completion 
if the subcontract has been completed in a form satisfactory to the Contract 
Administrator, and all required inspection and testing of the works covered by 
the subcontract have been carried out and the results are satisfactory to the 
Contract Administrator. 

 

.03 The Contract Administrator shall set out in the Certificate of Subcontract 
Completion the date on which the subcontract was completed and within 7 
Days of the date the subcontract is certified complete, the Contract 
Administrator shall give a copy of the certificate to the Contractor and to the 
Subcontractor concerned. 

 

8.02.03.03 Subcontract Statutory Holdback Release Certificate and Payment 

 

.01 

 

 

 

 

 

 

 

Following receipt of the Certificate of Subcontract Completion, the Owner may 
release and pay the Contractor the statutory holdback retained in respect of 
the subcontract.  Such release shall be made 61 Days after the date the 
subcontract was certified complete and providing the Contractor submits the 
following to the Contract Administrator: 

a) a document satisfactory to the Contract Administrator that shall 
release the Owner from all further claims relating to the subcontract, 
qualified by stated exceptions such as holdback monies; 

b) evidence satisfactory to the Contract Administrator that the 
Subcontractor has discharged all liabilities incurred in carrying out the 
subcontract; 

c) a satisfactory clearance certificate or letter from the Workplace Safety 
and Insurance Board relating to the subcontract; and 

d) a copy of the contract between the Contractor and the Subcontractor 
and a satisfactory statement showing the total amount due the 
Subcontractor from the Contractor. 
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.02 Paragraph GC 8.02.03.03.01(d) shall apply to Lump Sum Items only and then 
only when the Contract Administrator specifically requests it. 

 

.03 Upon receipt of the statutory holdback, the Contractor shall forthwith give the 
Subcontractor the payment due under the subcontract. 

 

.04 Release of statutory holdback by the Owner in respect of a subcontract shall 
not relieve the Contractor, or the Contractor's Surety, of any of their 
responsibilities. 

 

8.02.03.04 Certification of Substantial Performance 

.01 Upon application by the Contractor and when the Contract Administrator has 
verified that the Contract has been substantially performed, the Contract 
Administrator shall issue a Certificate of Substantial Performance. 

 

.02 The Contract Administrator shall set out in the Certificate of Substantial 
Performance the date on which the Contract was substantially performed and 
within 7 Days after signing the said certificate the Contract Administrator shall 
provide a copy to the Contractor. 

 

.03 Upon receipt of a copy of the Certificate of Substantial Performance, the 
Contractor shall forthwith, as required by Section 32(1) paragraph 5 of the 
Construction Act, R.S.O. 1990, c.C.30, as amended, publish a copy of the 
certificate in a construction trade newspaper.  Such publication shall include 
placement in the Daily Commercial News. 
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.04 Where the Contractor fails to publish a copy of the Certificate of Substantial 
Performance as required above within 7 Days after receiving a copy of the 
certificate signed by the Contract Administrator, the Owner may publish a 
copy of the certificate at the Contractor's expense. 

 

.05 Except as otherwise provided for in Section 31 of the Construction Act, the 
60-Day lien period prior to the release of holdback as referred to in paragraph 
GC 8.02.03.05, Substantial Performance Payment and Statutory Holdback 
Release Payment Certificates, shall commence from the date of publication 
of the Certificate of Substantial Performance as provided for above. 

 

8.02.03.05 Substantial Performance Payment and Substantial Performance 
Statutory Holdback Release Payment Certificates 

.01 When the Contract Administrator issues the Certificate of Substantial 
Performance, the Contract Administrator shall also issue the Substantial 
Performance Payment Certificate and the Substantial Performance Statutory 
Holdback Release Payment Certificate or where appropriate, a combined 
payment certificate.  

 

.02 The Substantial Performance Payment Certificate shall show, 

a) the value of Work performed to the date of Substantial Performance;  
b) the value of outstanding or incomplete Work;  
c) the amount of the statutory holdback, allowing for any previous 

releases of statutory holdback to the Contractor in respect of 
completed subcontracts and deliveries of pre-selected equipment;  

d) the amount of maintenance security required; and  
e) the amount due the Contractor. 
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.03 Subject to paragraph GC 8.02.03.05.05, payment of the amount certified shall 
be made within 30 Days of the date of issuance of the Substantial 
Performance Payment Certificate. 

 

.04 The Substantial Performance Statutory Holdback Release Payment 
Certificate shall be a payment certificate releasing to the Contractor the 
statutory holdback due in respect of Work performed up to the date of 
Substantial Performance.  Payment of such statutory holdback shall be due 
61 Days after the date of publication of the Certificate of Substantial 
Performance but subject to the provisions of the Construction Act.  

.05 

 

 

 

 

 

 

.06 

 

 

 

 

 

 

 

Despite anything to the contrary in the Contract Documents, the Owner shall 
be entitled to reduce the amount of the Statutory Holdback paid to the 
Contractor to account for any amounts that may be owed by the Contractor to 
the Owner. 

  

 

 

Subject to the Construction Act, as of the twenty-fifth calendar day before the 
expiry of the lien period after Substantial Performance is declared or published 
as provided in the Construction Act, the Contractor waives and releases the 
Owner from all claims which the Contractor has or reasonably ought to have 
knowledge of that could be advanced by the Contractor against the Owner 
arising from the Contractor’s involvement in the Work, including, without 
limitation claims for delay, claims for an increase in the Contract Price, and 
those arising from negligence or breach of contract in respect to which the 
cause of action is based upon acts or omissions which occurred prior to or on 
the date of Substantial Performance of the Work except as follows: 

 

a) claims arising prior to or on the date of Substantial Performance of the 
Work for which Notice in Writing of Claim has been received by the Owner 
from the Contractor no later than the twenty-sixth calendar day before the 
expiry of the lien period after Substantial Performance is declared or published 
as provided in the Construction Act; 
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b) indemnification for claims advanced against the Contractor by third 
parties for which a right of indemnification may be asserted by the Contractor 
against the Owner pursuant to the provisions of this Contract; 

c) claims resulting from acts or omissions which occur after the date of 
Substantial Performance of the Work. 

 

.07 The Contractor waives and releases the Owner from all claims referenced 
in GC 8.02.03.05.06(c) except for those referred in GC 8.02.03.05.06(b) and 
Claims for which Notice in Writing of Claim has been received by the Owner 
from the Contractor within 395 calendar days following the date of Substantial 
Performance of the Work. 

 

.08 “Notice in Writing of Claim” as provided for in GC 8.02.03.05.06 and GC 
8.02.03.05.07 to preserve a claim or right of action which would otherwise, by 
the provisions of GC 8.02.03.05.06 and GC 8.02.03.05.07, be deemed to be 
waived, must include the following: 

 

a) a clear and unequivocal statement of the intention to claim; 

b) a statement as to the nature of the claim and the grounds upon which 
the claim is based; and 

c) a statement of the estimated quantum of the claim. 

 

.09  The Contractor giving “Notice in Writing of Claim” as provided for in GC 
8.02.03.05.08 shall submit within a reasonable time a detailed account of the 
amount claimed. 

 

.10  Where the event or series of events giving rise to a claim made under GC 
8.02.03.05.06 has a continuing effect, the detailed account submitted under 
GC 8.02.03.05.09 shall be considered to be an interim account and the 
Contractor shall, when making the claim, submit further interim accounts, at 
reasonable intervals, giving the accumulated amount of the claim and any 
further grounds upon which it is based. The Contractor, when making the 
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claim, shall submit a final account after the end of the effects resulting from 
the event or series of events. 

 

 

 

 

 

 

8.02.03.06 Certification of Completion 

.01 Upon application by the Contractor and when the Contract Administrator has 
verified that the Contract has reached Completion, the Contract Administrator 
shall issue a Completion Certificate. 

 

.02 The Contract Administrator shall set out in the Completion Certificate the date 
of Completion and, within 7 Days of signing the said certificate, the Contract 
Administrator shall provide a copy to the Contractor. 

 

8.02.03.07 Completion Payment and Completion Statutory Holdback Release 
Payment Certificates 

.01 When the Contract Administrator issues the Completion Certificate, the 
Contract Administrator shall also issue the Completion Payment Certificate 
and the Completion Statutory Holdback Release Payment Certificate or where 
appropriate, a combined payment certificate. 

 

.02 
The Completion Payment Certificate shall show, 
 

a) measurement and value of Work at Completion; 
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b) the amount of the further statutory holdback based on the value of 
further work completed over and above the value of work completed 
shown in the Substantial Performance Payment Certificate referred to 
above; and 

c) the amount due the Contractor. 

 

.03 The Completion Statutory Holdback Release Payment Certificate shall be a 
payment certificate releasing to the Contractor the further statutory holdback.  
Payment of such statutory holdback shall be due 61 Days after the date of 
Completion of the Work as established by the Completion Certificate but 
subject to the provisions of the Construction Act. and any right of set off the 
Owner may have. 

8.02.03.08 Owner's Set-off 

.01 Pursuant to Section 12 of the Construction Act, the Owner may retain from 
monies owing to the Contractor under this Contract Document an amount 
sufficient to cover any outstanding or disputed liabilities including the cost to 
remedy deficiencies, the reduction in value of substandard portions of the 
Work, claims for damages by third parties that have not been determined in 
writing by the Contractor's insurer, undetermined claims by the Owner, any 
assessment due the Workplace Safety and Insurance Board and any monies 
to be paid to workers in accordance with paragraph GC 8.02.06, Payment of 
Workers. 

 

.02 Where the Owner intends to retain money under paragraph GC 8.02.03.08.01, 
the Owner shall give the Contractor appropriate notice of such action. 

 

8.02.04 Payment on a Time and Material Basis 

 

8.02.04.01 Definitions 
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.01 For the purpose of paragraph GC 8.02.04 the following definitions shall apply:

 

127 Rate: means the rate for a unit of Equipment as listed in OPSS.PROV 
127, Schedule of Rental Rates for Construction Equipment Including Model 
and Specification Reference, that is current at the time the Work is carried out 
or for Equipment that is not so listed, the rate that has been calculated by the 
Owner, using the same principles as used in determining the 127 Rates. 

 

Cost of Labour:  means the amount of wages, salary and Payroll Burden 
paid or incurred directly by the Contractor to or in respect of labour and 
supervision actively and necessarily engaged on the Work based on the 
recorded time and hourly rates of pay for such labour and supervision, but 
shall not include any payment or costs incurred for general supervision, 
administration and management time spent on the entire Work or any wages, 
salary or Payroll Burden for which the Contractor is compensated by any 
payment made by the Owner for Equipment. 

Cost of Material: means the cost of Material purchased or supplied from 
stock, and valued at current market prices, for the purpose of carrying out 
Work on a Time and Material Basis, by the Contractor, or by others when such 
arrangements have been made by the Contractor for completing the Work, as 
shown by itemized invoices. 

 

Operated Rented Equipment: means Rented Equipment for which an 
operator is provided by the supplier of the equipment and for which the rent 
or lease includes the cost of the operator. 

 

Payroll Burden: means the payments in respect of workplace insurance, 
vacation pay, employment insurance, sickness and accident insurance, 
pension fund, and such other welfare and benefit payments forming part of 
the Contractor's normal labour costs. 

 

Rented Equipment:  means equipment that is rented or leased for the special 
purpose of Work on a Time and Material Basis from a person, firm or 
corporation that is not an associate of the lessee as defined by the Securities 
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Act, R.S.O. 1990, c.S.5, as amended,  and is approved by the Contract 
Administrator. 

 

Road Work: means the preparation, construction, finishing and construction 
maintenance of roads, streets, Highways and parking lots and includes all 
work incidental thereto other than work on structures. 

 

Sewer and Watermain Work: means the preparation, construction, finishing 
and construction maintenance of sewer systems and watermain systems, and 
includes all work incidental thereto other than work on structures. 

 

Standby Time: means any period of time that is not considered Working Time 
and which together with the Working Time does not exceed 10 hours in any 
one Working Day and during which time a unit of equipment cannot practically 
be used on other work but must remain on the site in order to continue with its 
assigned task and during which time the unit is in fully operable condition. 

 

Structure Work: means the construction, reconstruction, repair, alteration, 
remodelling, renovation or demolition of any bridge, building, tunnel or 
retaining wall and includes the preparation for and the laying of the foundation 
of any bridge, building, tunnel or retaining wall and the installation of 
equipment and appurtenances incidental thereto. 

 

Work on a Time and Material Basis: means a Change in the Work, approved 
by the Contract Administrator for payment on a Time and Material basis.  The 
Work on a Time and Material Basis shall be subject to all the terms, conditions, 
specifications and provisions of the Contract Documents. 

 

Working Time: means each period of time during which a unit of Equipment 
is actively and of necessity engaged on a specific operation and the first 2 
hours of each immediately following period during which that unit is not so 
engaged but during which the operation is otherwise proceeding and during 
which time the unit cannot practically be transferred to other work but must 
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remain on the site in order to continue with its assigned tasks and during which 
time the unit is in a fully operable condition. 

 

8.02.04.02 Daily Work Records 

.01 Daily Work Records prepared, as the case may be, by either the Contractor's 
representative or the Contract Administrator and reporting the labour and 
Equipment employed and the Material used for Work on a Time and Material 
Basis, shall be reconciled and signed each day by both the Contractor's 
representative and the Contract Administrator.  If it is not possible to reconcile 
the Daily Work Records, then the Contractor shall submit the un-reconciled 
Daily Work Records with its claim, whereby the resolution of the dispute about 
the Daily Work Records shall not be resolved until there is a resolution of the 
claim 

 

8.02.04.03 Payment for Work 

.01 Payment as herein provided shall be full compensation for all labour, 
Equipment and Material to do the Work on a Time and Material Basis except 
where there is agreement to the contrary prior to the commencement of the 
Work on a Time and Material Basis.  The payment adjustments on a Time and 
Material basis shall apply to each individual Change Order authorized by the 
Contract Administrator. 

 

8.02.04.04 Payment for Labour 

. .01 The Owner shall pay the Contractor for labour employed on each Time 
and Material project at 135% of the Cost of Labour up to $3000, then at 120% 
of any portion of the Cost of Labour in excess of $3000. 

 

.02 Payroll Burden for Work on a Time and Material Basis shall be paid in 
accordance with GC 8.02.10.  At the Owner’s discretion, an audit may be 
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conducted in which case the actual Payroll Burden so determined shall be 
applied to all Work on Time and Material Basis on the Contract  

  

8.02.04.05 Payment for Material 

.01 Where payments are to be made on a Time and Material Basis, the Owner 
shall pay the Contractor for Material used at 120% of the Cost of Material up 
to $3,000, then at 115% of any portion of the Cost of Material in excess of 
$3,000. 

 

8.02.04.06 Payment for Equipment 

 

8.02.04.06.01 Working Time 

.01 
The Owner shall pay the Contractor for the Working Time of all Equipment 
other than Rented Equipment and Operated Rented Equipment used on the 
Work on a Time and Material basis at the 127 Rates with a cost adjustment 
as follows: 
 

a) Cost $10,000 or less - no adjustment; 
b) Cost greater than $10,000 but not exceeding $20,000 - 

payment $10,000 plus 90% of the portion in excess of $10,000; 
and 

c) Cost greater than $20,000 - $19,000 plus 80% of the portion in 
excess of $20,000. 

 

.02 The Owner shall pay the Contractor for the Working Time of Rented 
Equipment used on the Work on a Time and Material Basis at 110% of the 
invoice price approved by the Contract Administrator up to a maximum of 
110% of the 127 Rate.  This constraint may be waived when the Contract 

151 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

152 | P a g e  

 

 GC #               
  

Administrator approves the invoice price prior to the use of the Rented 
Equipment. 

 

.03 The Owner shall pay the Contractor for the Working Time of Operated Rented 
Equipment used on the Work on a Time and Material Basis at 110% of the 
Operated Rented Equipment invoice price approved by the Contract 
Administrator prior to the use of the Equipment on the Work on a Time and 
Material Basis. 

 

8.02.04.06.02 Standby Time 

.01 The Owner shall pay the Contractor for Standby Time of Equipment at 35% of 
the 127 Rate or 35% of the invoice price whichever is appropriate.  The Owner 
shall pay reasonable costs for Rented Equipment where this is necessarily 
retained in the Working Area for extended periods agreed to by the Contract 
Administrator.  This shall include Rented Equipment intended for use on other 
work, but has been idled due to the circumstances giving rise to the Work on 
a Time and Material Basis. 

 

.02 In addition, the Owner shall include the Cost of Labour of operators or 
associated labourers who cannot be otherwise employed during the Standby 
Time or during the period of idleness caused by the circumstances giving rise 
to the Work on a Time and Material Basis. 

 

.03 The Contract Administrator may require Rented Equipment idled by the 
circumstances giving rise to the Work on a Time and Material Basis to be 
returned to the lessor until the Work requiring the Equipment can be resumed.  
The Owner shall pay such costs as result directly from such return. 
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.04 When Equipment is transported, solely for the purpose of the Work on a Time 
and Material Basis, to or from the Working Area on a Time and Material basis, 
payment shall be made by the Owner only in respect of the transporting units.  
When Equipment is moved under its own power it shall be deemed to be 
working.  The method of moving Equipment and the rates shall be subject to 
the approval of the Contract Administrator. 

 

8.02.04.07 Payment for Hand Tools 

.01 Notwithstanding any other provision of this paragraph, no payment shall be 
made to the Contractor for, or in respect of, Hand Tools or Equipment that are 
tools of the trade. 

 

8.02.04.08 Payment for Work By Subcontractors 

.01 For Changes in the Work, where the Work is performed by a Subcontractor 
the Owner shall pay the Contractor a mark up in the amount of 10 % of the 
first $ 10,000 plus 5 % of the amount in excess of $ 10,000. 

 

.02 No further markup shall be applied regardless of the extent to which the Work 
is assigned or sublet to others.  If Work is assigned or sublet to an associate, 
as defined by the Securities Act no markup whatsoever shall be applied 
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8.02.04.09 Submission of Invoices 

.01 At the start of the Work on a Time and Material Basis, the Contractor shall 
provide the applicable Equipment rates not already submitted to the Contract 
Administrator during the course of such Work. 

 

.02 Separate summaries shall be completed by the Contractor and each such 
summary shall include the Change Directive or Change Order number and 
covering dates of the Work and shall itemize separately labour, Materials and 
Equipment.  Invoices for Materials, Rented Equipment and other charges 
incurred by the Contractor on the Work on a Time and Material Basis shall be 
included with each summary. 

 

.03 Each month the Contract Administrator shall include with the monthly 
Progress Payment Certificate, the costs of the Work on a Time and Material 
Basis incurred during the preceding month all in accordance with the contract 
administrative procedures and the Contractor's invoice of the Work on a Time 
and Material Basis. 

 

.04 The summaries required under 8.02.04.09.02 shall be submitted by the 
Contractor within 30 Days after the completion of the Work on a Time and 
Material Basis. 

 

8.02.04.10 Payment Other Than on a Time and Material Basis 

.01 Paragraph GC 8.02.04 shall not preclude the option of the Contract 
Administrator and the Contractor negotiating a Lump Sum or Unit Price 
payment for Changes in the Work. 
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8.02.04.11 Payment Inclusions 

.01 Except where there is agreement in writing to the contrary, the payments 
described herein shall be accepted by the Contractor as compensation in full for 
profit and all costs and expenses arising out of the Work including all cost of 
general supervision, administration and management time spent on the Work 
and no other payment or allowance shall be made in respect of such Work. 

 

8.02.05 Final Acceptance Certificate 

.01 After the acceptance of the Work the Contract Administrator shall issue the 
Final Acceptance Certificate, or, where applicable, after the Warranty Period 
has expired.  The Contract Administrator shall have no obligation to issue the 
Final Acceptance Certificate until all known deficiencies have been adjusted 
or corrected, as the case may be, and the Contractor has discharged all 
obligations under the Contract Documents. 

 

8.02.06 Payment of Workers 

.01 The Contractor shall, in addition to any fringe benefits, pay the workers 
employed on the Work in accordance with the labour conditions set out in the 
Contract Documents and at intervals of not less than twice a month. 

 

.02 The Contractor shall require each Subcontractor doing any part of the Work 
to pay the workers employed by the Subcontractor on the Work in the same 
manner as set out in paragraph GC 8.02.06.01. 

 

.03 Where any person employed by the Contractor or any Subcontractor or other 
person on the Work is paid less than the amount required to be paid under 
the Contract Documents, the Owner may set off monies owing to the 
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Contractor to reflect the amount required to be paid under the Contract 
Documents. 

 

8.02.07 Records 

.01 The Contractor shall maintain and keep accurate Records relating to the 
Work, including any Changes in the Work, and claims arising therefrom.  Such 
Records shall be of sufficient detail to support the total cost of the Work, and 
any Changes in the Work.  The Contractor shall preserve all such original 
Records until 12 months after the Final Acceptance Certificate is issued or 
until all claims have been settled, whichever is longer.  The Contractor shall 
require that Subcontractors employed by the Contractor preserve all original 
Records pertaining to the Work, or any Changes in the Work and claims 
arising therefrom for the same period of time. 

 

.02 If, in the opinion of the Contract Administrator, Daily Work Records are 
required, the Contractor's Daily Work Records shall include the labour and 
Equipment employed and the Material used on any specific portion of the 
Work.  The Daily Work Records shall be reconciled with and signed by the 
Contractor's representative each day. 

 

.03 The Owner may inspect and audit the Contractor's Records relating to the 
Work,  and any Changes in the Work at any time during the period of the 
Contract.  The Contractor shall supply certified copies of any part of its 
Records required whenever requested by the Owner. 
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8.02.08 Taxes and Duties 

.01 Where a change in Canadian Federal or Provincial taxes occurs after the date 
of the RFP closing for this Contract, and this change could not have been 
anticipated at the time of bidding, the Owner shall increase or decrease 
Contract payments to account for the exact amount of tax change involved. 

 

.02 Claims for compensation for additional tax cost shall be submitted by the 
Contractor to the Contract Administrator on forms provided by the Contract 
Administrator to the Contractor.  Such claims for additional tax costs shall be 
submitted not less than 30 Days after the date of Final Acceptance. 

 

.03 Where the Contractor benefits from a change in Canadian Federal or 
Provincial taxes, the Contractor shall submit to the Contract Administrator, on 
forms provided by the Contract Administrator, a statement of such benefits.  
This statement shall be submitted not later than 30 Days after Final 
Acceptance. 

 

.04 Changes in Canadian Federal or Provincial taxes that impact upon 
commodities, which when left in place form part of the finished Work, or the 
provision of services, where such services form part of the Work and where 
the manufacture or supply of such commodities or the provision of such 
services is carried out by the Contractor or a Subcontractor, are subject to a 
claim or benefit as detailed above.  Services in the latter context means the 
supply and operation of equipment, the provision of labour and the supply of 
commodities, which do not form part of the Work. 

 

8.02.09 Liquidated Damages 

.01 The Contractor recognizes and agrees that the Owner will suffer financial loss 
if the Work is not completed within the Contract Time. The Contractor also 
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recognizes the delays, expenses and difficulties involved in proving the actual 
loss suffered by the Owner if the Work is not completed on time. Accordingly, 
instead of requiring any such proof, the Contractor agrees that as liquidated 
damages for delay (but not as penalty) the Contractor shall pay to the Owner, 
as liquidated damages, an amount per Day, as designated in the Contract 
Documents for each and every Day’s delay from the Contract Time until actual 
completion of the Work, and it is further expressly acknowledged and agreed 
by the Contractor that: 

a) this amount is a reasonable estimate of the actual damage that will 
be incurred by the Owner due to any failure to complete the Work 
within the time required by this Contract; 

b) the Owner may deduct the amount due under this paragraph GC 
8.02.09 from any monies that may be due or payable to the 
Contractor, whether under this Contract or any other agreement; 

c) the liquidated damages provided for in this paragraph GC 8.02.09 
shall be without prejudice to any other remedy to which the Owner is 
entitled at law or in equity. 

 

 

8.02.10 Payroll Burden Rate for Work on a Time and Material Basis 

 

.01  The Owner will pay the Contractor’s Payroll Burden at a standard 40% of the 
wages and salary portion of the Cost of Labour for change in the work in the 
Contract that is carried out on a Time and Material basis. 

 

.02 Alternatively, the Owner will consider paying at the Contractor’s actual payroll 
burden rate.  To be considered for this option, the Contractor MUST submit their 
actual payroll burden rate on the Owner’s prescribed Contractor’s Payroll Burden 
Form ("Form") prior to the commencement of any work on a Time and Material 
basis, preferably at the pre-construction meeting.   

 

.03 The Form is available from the Consultant upon request and it shall be completed, 
certified and signed by the Contractor’s external auditor.  The Payroll Burden rate 
shall be calculated from the total expenditures of wages, salaries and benefits for 
all of the Contractor's employees paid during the previous 12 month calendar year 
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(i.e. January 1st to December 31st).  All permitted expenses in relation to labour 
costs are included on the prescribed Form.   

 

.04 If accepted, the submitted Form shall be effective until January 31st of the following 
year and the payroll burden rate will apply to all Time and Material works carried 
out within the effective period of the Form.  If the Contractor fails to submit a signed 
Form before the commencement of any work on a Time and Material basis, or if 
the submitted Form is not acceptable to the Owner, the Owner will apply the 40% 
standard payroll burden rate for all works that are carried out on a Time and 
Material basis under this Contract until a Form is submitted by the Contractor and 
accepted by the Owner. 

 

.05 During the Contract period, the Contractor must submit an updated Form by 
January 31st of a new calendar year.  If accepted, the updated Form shall be 
effective until January 31st of the following year.  If the Contractor failed to submit 
an updated Form or the submitted Form is not accepable, the Owner will apply the 
standard 40% payroll burden rate to all Time and Material works carried out under 
this Contract until an updated Form is submitted by the Contractor and accepted 
by the Owner. 

 

.06 The Owner reserves the right to terminate the application of the Contractor’s actual 
payroll burden rate and apply the standard 40% payroll burden rate if the Form is 
found to be not accurately completed after its acceptance. 

 

.07 Contractor’s labour rates used in the work based on a Time and Material basis are 
subject to verification by the City of Toronto’s Fair Wage Office. 

 

.08 All information in relation to Contractor’s Payroll Burden may be audited at the 
Owner’s discretion.  The Contractor agrees to keep complete and accurate books, 
payrolls, accounts and employment records and make the records available for 
audit by the Owner upon request. The Owner reserves the right to recover any 
overpayment to the Contractor affected by the audit. 
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RFP Submission Package  
Statutory Declaration Form for OHSA with Asbestos Abatement Training 

RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-
LU-06SU/16SU 

DOMINION OF CANADA } IN THE MATTER of a proposed Contract for 

 } 

PROVINCE OF ONTARIO }   

 } 

JUDICIAL DISTRICT }   

 } 

OF YORK; }   

 } 

 TO WITNESS: }   

 

as hereinbefore described on the first page of the TENDER CALL PACKAGE. 

 

I/we   

of the city / town / village of   

in the province of   do solemnly declare as follows:  

 

IF AN INDIVIDUAL 
STRIKE OUT "OF" 

1. I am   

(If an incorporated Company, state "President", “Secretary”, or as the case may be) 

  

of   

(State Firm Name) 
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the Bidder herein. 

 

 

IF AN INDIVIDUAL 
CARRYING ON A 
BUSINESS UNDER 
A FIRM NAME, USE 
THE FOLLOWING 
PARAGRAPH 

 I am the Bidder herein and I carry on business at 

 

under the name of   and 

(State Firm Name) 

 

there is no other person associated with me in partnership. 

 

 

IF A 
PARTNERSHIP, 
USE THE 
FOLLOWING 
PARAGRAPH 

 We are the Bidders herein and we carry on business at  

in partnership, 

under the name of   and 

(State Firm Name) 

 

we are the only members of such partnership. 
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2. I/We have a health and safety policy and a programme to implement such policy as required 
by clause 25 (2) (J) of the Occupational Health and Safety Act. R.S.O., 1990, c. O.1, as may 
be amended (hereinafter “OHSA”), and the said policy does not conflict with the Health and 
Safety Policy of the City of Toronto. 

3. With respect to the goods and services contemplated in the above Contract, the Bidder and 
its proposed Subcontractors 

a) HAVE/HAVE NOT YET ** conducted training, for all personnel to be involved in providing 
such goods and services (including but not limited to employees and workers as well as 
the employees and workers of all sub-contractors), as required by the OHSA and all 
regulations thereunder, including those with respect to the workplace hazardous materials 
information system, industrial establishments, construction projects, confined spaces and 
designated substances. 

b) HAVE/HAVE NOT YET ** put into effect all programmes relating to designated 
substances as required by the regulations under the OHSA. 

c) HAVE/HAVE NOT YET ** put into effect all programs and plans related to confined spaces 
as required by the regulations under the OHSA. 

d) In the case where "HAVE NOT YET" has been indicated in either or all of (a), (b) or (c) the 
Bidder undertakes to provide to the Executive Director or General Manager of the 
respective Division a "Supplementary Statutory Declaration” on the form provided 
following award of Contract that the requisite training and/or programmes have been 
completed in order that a written order to commence Work may be issued by the Executive 
Director or General Manager, and undertakes that no claim for delay or extension of 
Contract will be made for failure by the Bidder to comply with this requirement. 

** EITHER "HAVE" OR "HAVE NOT YET" TO BE STRUCK OUT AND INITIALLED 

*** BIDDER TO WRITE IN THE NAME OF THE DESIGNATED “COMPETENT PERSON” 

4. (a) The Bidder Designates ***____________________________, a representative of the 
Bidder who shall be assigned to a supervisory role over the Work of the Contract and who 
has received training in the provisions of the OHSA which qualifies him/her to act as a 
"Competent Person" as defined in the OHSA, in order to have him/her act in an informed and 
responsible manner in complying with the OHSA and the Contractor's role as employer under 
the terms of this Contract and the OHSA. 

4. (b) Without limiting the generality of the foregoin, the Bidder’s supervisors HAVE/HAVE NOT 
YET ** received, in addition to the training set out in 3(a), a program of Asbestos Management 
Training which meets the requirements of Ontario Regulation 278/05 (Designated Substances 
– Asbestos on Construction Projects and in Buildings and Repair Operations) and which 
includes the matters set out in Appendix “B”. 

4. (c) Without limiting the generality of the foregoing, the Bidder HAS/HAS NOT YET ** provided 
to its supervisors and all personnel (including but not limited to employees and workers as 
well as the employees and workers of all sub-contractors) training with respect to Asbestos 
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Abatement which meets the requirements of Ontario Regulation 278/05 (Designated 
Substance – Asbestos on Construction Projects and in Buildings and Repair Operations) and 
which includes the matters set out in Appendix “A”.    Effective November 1, 2007, and in 
accordance with section 20 of Ontario Regulation 278/05, for type 3 operations, supervisors 
and personnel (including but not limited to employees and workers as well as the employees 
and workers of all sub-contractors) HAVE/HAVE NOT YET completed the Asbestos 
Abatement Worker Training program approved by the Ministry of Training Colleges and 
Universities.   

5. I/We have carefully read through the foregoing Tender Call Package, and to the best of my/our 
information, knowledge and belief the several matters stated in the said Bid are in all respects 
correct and true. 

6. I am/We are each of the full age of twenty-one years or over. 

And I/we make this solemn declaration conscientiously believing it to be true and knowing that it 
is of the same force and effect as if made under oath and by virtue of "the Canada Evidence Act". 

SEVERALLY DECLARED before me at the } 

 } 

  of   in } 

the Province of Ontario } 

 }   

this   day } Signing Officer of Company 

 } 

of   20  } 

 

 

 

      

A Commissioner, etc. 
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Appendix “A” 

 

“ASBESTOS ABATEMENT TRAINING” 

 

 history of asbestos and asbestos-containing materials; 

 the hazards of asbestos; 

 health effects associated with asbestos exposure; 

 methods of controlling asbestos hazards; 

 review of Ontario’s Occupational Health and Safety Act and Regulation (278/05) 
pertaining to asbestos; 

 reasons for abatement; 

 Type 1, Type 2 and Type 3 abatement methods and procedures; 

 notification of project procedures; 

 use  and maintenance of personal protective equipment; 

 air monitoring and analysis procedures; 

 asbestos disposal requirements; 

 overview of asbestos products in switch gears, roof felts and underground tanks; 

 owner’s and employer’s responsibilities; 

 employee’s responsibilities; 

 consultant roles and responsibilities; 

 contractor roles and responsibilities; 

 access procedures for areas containing asbestos 

 procedure regarding unplanned asbestos identification; 

 use of air monitoring/testing equipment; 

 use of respirators; 

 use of disposable clothing; 

 construction of enclosure with decontamination facility (exhaust unit, worker access, 
airlocks, etc.) including a transfer room and clean room; 

 use of air movement and filtration system; 

 use of vacuum system (HEPA); 

 use of hand tools, cleaning tools; 

 use of poly sheeting, bags, labels and tape; 

 use of warning signs; 

 use of surfactants and encapsulents; and 

 use of airless electric sprayer. 
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Training on the aforementioned topics shall have been delivered no more than 6 months prior to 
the commencement of the Work, and proof of training shall be provided to the City immediately 
prior to the commencement of the Work and the Bidder shall retain a copy to be made available 
for inspection upon request. 
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Appendix “B” 

 

“ASBESTOS MANAGEMENT TRAINING” 

 

 Occupational Health and Safety Act and Regulations and Ontario Regulation 278/05 
regarding Asbestos 

 Identification of health hazards 

 Legislated employer duties 

 Responsibilities of Workers 

 Legislated constructor duties 

 Legislated Asbestos Management Plans 

 Ongoing Asbestos Management in Buildings, O Reg 278/05 

 Asbestos Records 

 Asbestos Management Program 

 Building Surveys 

 Control considerations including management plan, encapsulation / encasement, 
enclosure, removal 

 Asbestos Waste Disposal 

 Environmental Protection Act 

 Ontario Regulation 347 

 Packaging Waste 

 Transporting Asbestos 

 Legislation Requirements 

 General Respirator Limitations 

 Types of Respirators 

 Parts of a Respirator 

 Visual Inspection 

 Fit Checks 

 Particulate Filters 

 General Guidelines for Abatement Activities 

 Classifying Activities 

 Work Procedures – Type 1, Type 2 and Type 3 abatement methods and procedures 

Training on the aforementioned topics shall have been delivered no more than 6 months prior to 
the commencement of the Work, and proof of training shall be provided to the City immediately 
prior to the commencement of the Work and the Bidder shall retain a copy to be made available 
for inspection upon request. 
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Certificate of Insurance 
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33-0003  2014-02                                                                                                                                       1 of 2 

Certificate of Insurance 
Linear Infrastructure and General Construction 

 
To be completed only by the insurer or by its representative.

  Name of Insured: 

  Address and Telephone Number of Insured: 

City of Toronto Contact Name, Address, and Telephone Number:  

  Provide City of Toronto contract number or specific project information referencing the agreement: 
 
 

 
 

 

1.  Commercial General Liability – Deductible $  _________________________ 

Insuring Company Policy Number ($ per occurrence) 
Effective Date 
(yyyy-mm-dd) 

Expiry Date 
(yyyy-mm-dd) 

Primary Insurer:     

Umbrella/Excess Insurer:     

Contractor's Pollution 
Liability, Sudden and 
Accidental and Gradual, 
if applicable
 

 
   

Policy Limit(s) 

Commercial General Liability policy provisions: 

a) The CITY OF TORONTO, ITS BOARDS, AGENCIE
AND CONTRACT ADMINISTRATOR are included 

S, COMMISSIONS OR SUBSIDIARY OPERATIONS, AS APPLICABLE, 
as Additional Insureds but only with respect to liability arising out of the 

operations of the Insured for which a contract or proposal is issued by the City of Toronto.

b) The policy includes a Cross-Liability and Severability of Interest, Blanket Form Contractual Liability, Owner’s and Contractor’s 
Protective Liability, Broad Form Property Damage, Contingent and/or Employer’s Liability, Non-Owned Automobile Liability, 
Products/Completed Operations and any other  provision relevant to the contract work.  If applicable to the insured 
operations, coverage for Blasting, Pile Driving and Collapse.

c) The Commercial General Liability Policy(ies) identified above shall apply as primary insurance and not excess to any other 
insurance available to the City.

d) If cancelled during the period of coverage as stated herein, thirty (30) days, (fifteen (15) days if cancellation is due to non-
payment of premium), prior written notice by registered mail will be given by the Insurer(s) to the CITY OF TORONTO at the 
address provided on this Certificate.
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Certificate of Insurance 
Linear Infrastructure and General Construction 

 

2. Automobile Liability, if applicable -  Deductible - $______________________________ 

Insuring Company Policy Number 
Policy Limit(s) 

($) 
Effective Date 
(yyyy-mm-dd) 

Expiry Date 
(yyyy-mm-dd) 

 
 

    

 
 

 
3. All-Risk Property -  Deductible – $__

Contractor's Tools & Equipment  and Materials & Supplies in an amount to reflect the replacement cost, as applicable. 
Policy includes a Waiver of Subrogation Clause in favour of the City. 

___________________________________ 
 

Insuring Company Policy Number All-Risk Property 
Limit(s) 

Effective Date 
(yyyy-mm-dd) 

Expiry Date 
(yyyy-mm-dd) 

 
 

    

 
CERTIFICATION 
I certify that the insurance is in effect as stated in this Certificate and that I have authorization to issue this Certificate for and 
on behalf of the Insurer(s).  This Certificate is valid until the expiration date(s) stated in the “Expiry Date” provision, unless 
notice is given in writing in accordance with the provision of this Certificate. 
 

 
Date 

 
Broker’s or Insurer’s Name and Address 

 
Signature and Stamp of Certifying Official 
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RFP Submission Package  
Supplementary Statutory Declaration Form for OHSA with Asbestos Abatement 

Training 
RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-

06SU/16SU 

DOMINION OF CANADA } IN THE MATTER of a proposed Contract for 

 } 

PROVINCE OF ONTARIO }   

 } 

JUDICIAL DISTRICT }   

 } 

OF YORK; }   

 } 

 TO WIT: }  Contract No.   

 

as hereinbefore described on the first page of the Tender. 

I/we   

of the city / town / village of   

in the province of   do solemnly declare as follows:  

 

IF AN INDIVIDUAL 
STRIKE OUT "OF" 

1. I am                                                                                                      

(If an incorporated Company, state "President", “Secretary”, or as the case may be) 

  

of                                                                                                         
    (State Firm Name) 

 

the Contractor herein. 
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IF AN INDIVIDUAL 
CARRYING ON A 
BUSINESS UNDER 
A FIRM NAME, USE 
THIS PARAGRAPH 

 I am the Contractor herein contracted to carry out the work under 
 
Contract No.                                            and I carry on business at 

                                                                               under the name of 

                                                                                                       and
(State Firm Name) 

 

there is no other person associated with me in partnership. 

 

 

IF A 
PARTNERSHIP, 
USE THIS 
PARAGRAPH 

 We are the Contractors contracted to carry out the work under 
 
Contract No.                                         and we carry on business at  

                                                        in partnership, under the name of 

  and 
(State Firm Name) 

 

we are the only members of such partnership. 

 

2.  I/we have a health and safety policy and a programme to implement such policy as required 
by clause 25 (2) (j) of the Occupational Health and Safety Act. R.S.O., 1990, c. o.1, as may 
be amended (hereinafter “OHSA”), and the said policy does not conflict with the health and 
safety policy of the City of Toronto. 
 

3. With respect to the goods and services contemplated in the above Contract, the Contractor 
and its proposed Subcontractors  

a) Have conducted training, for all personnel to be involved in providing such goods and 
services (including but not limited to employees and workers as well as the employees 
and workers of all sub-contractors), as required by the OHSA and all regulations 
thereunder, including those with respect to the workplace hazardous materials information 
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system, industrial establishments, construction projects, confined spaces and designated 
substances. 

b) Have put into effect all programmes relating to designated substances as required by the 
regulations under the OHSA. 

c) Have put into effect all programs and plans related to confined spaces as required by the 
regulations under the OHSA. 

4.(a) Without limiting the generality of the foregoing, the Contractor’s supervisors have received, 
in addition to the training set out in 3(a), a program of Asbestos Management Training which 
meets the requirements of Ontario Regulation 278/05 (Designated Substances – Asbestos on 
Construction Projects and in Buildings and Repair Operations) and which includes the matters 
set out in Appendix “B”. 

4.(b) Without limiting the generality of the foregoing, the Contractor has provided to its supervisors 
and all personnel (including but not limited to employees and workers as well as the 
employees and workers of all sub-contractors) training with respect to Asbestos Abatement 
which meets the requirements of Ontario Regulation 278/05 (Designated Substance – 
Asbestos on Construction Projects and in Buildings and Repair Operations) and which 
includes the matters set out in Appendix “A”.    effective November 1, 2007, and in accordance 
with section 20 of Ontario Regulation 278/05, for type 3 operations, supervisors and personnel 
(including but not limited to employees and workers as well as the employees and workers of 
all sub-contractors) have completed the Asbestos Abatement Worker Training program 
approved by the Ministry of Training Colleges and Universities.   

5. I am/we are each of the full age of twenty-one years or over. 

 

 

 

 

 

 

And I/we make this solemn declaration conscientiously believing it to be true and knowing that it 
is of the same force and effect as if made under oath and by virtue of “the Canada Evidence Act”. 

SEVERALLY DECLARED before me at the } 

 } 

  of   in } 
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the Province of Ontario } 

 }   

this   day } Signing Officer of Company 

 } 

of   20  } 

 

 

 

      

A Commissioner, etc. 
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Appendix “A” 

 

“ASBESTOS ABATEMENT TRAINING” 

 

 history of asbestos and asbestos-containing materials; 

 the hazards of asbestos; 

 health effects associated with asbestos exposure; 

 methods of controlling asbestos hazards; 

 review of Ontario’s Occupational Health and Safety Act and Regulation (278/05) 
pertaining to asbestos; 

 reasons for abatement; 

 Type 1, Type 2 and Type 3 abatement methods and procedures; 

 notification of project procedures; 

 use  and maintenance of personal protective equipment; 

 air monitoring and analysis procedures; 

 asbestos disposal requirements; 

 overview of asbestos products in switch gears, roof felts and underground tanks; 

 owner’s and employer’s responsibilities; 

 employee’s responsibilities; 

 consultant roles and responsibilities; 

 contractor roles and responsibilities; 

 access procedures for areas containing asbestos 

 procedure regarding unplanned asbestos identification; 

 use of air monitoring/testing equipment; 

 use of respirators; 

 use of disposable clothing; 

 construction of enclosure with decontamination facility (exhaust unit, worker access, 
airlocks, etc.) including a transfer room and clean room; 

 use of air movement and filtration system; 

 use of vacuum system (HEPA); 

 use of hand tools, cleaning tools; 

 use of poly sheeting, bags, labels and tape; 

 use of warning signs; 

 use of surfactants and encapsulents; and 

 use of airless electric sprayer. 
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Training on the aforementioned topics shall have been delivered no more than 6 months prior to 
the commencement of the Work, and proof of training shall be provided to the City immediately 
prior to the commencement of the Work and the Bidder shall retain a copy to be made available 
for inspection upon request. 
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Appendix “B” 

 

“ASBESTOS MANAGEMENT TRAINING” 

 

 Occupational Health and Safety Act and Regulations and Ontario Regulation 278/05 
regarding Asbestos 

 Identification of health hazards 

 Legislated employer duties 

 Responsibilities of Workers 

 Legislated constructor duties 

 Legislated Asbestos Management Plans 

 Ongoing Asbestos Management in Buildings, O Reg 278/05 

 Asbestos Records 

 Asbestos Management Program 

 Building Surveys 

 Control considerations including management plan, encapsulation / encasement, 
enclosure, removal 

 Asbestos Waste Disposal 

 Environmental Protection Act 

Ontario Regulation 347 

 Packaging Waste 

 Transporting Asbestos 

 Legislation Requirements 

 General Respirator Limitations 

 Types of Respirators 

 Parts of a Respirator 

 Visual Inspection 

 Fit Checks 

 Particulate Filters 

 General Guidelines for Abatement Activities 

 Classifying Activities 

 Work Procedures – Type 1, Type 2 and Type 3 abatement methods and procedures 

Training on the aforementioned topics shall have been delivered no more than 6 months prior to 
the commencement of the Work, and proof of training shall be provided to the City immediately 
prior to the commencement of the Work and the Bidder shall retain a copy to be made available 
for inspection upon request. 
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APPENDIX B – SUBMISSION FORM 

1. Proponent Information 

Please fill out the following form, naming one person to be the Proponent’s contact for the 
RFP process and for any clarifications or communication that might be necessary. 

Full Legal Name of 
Proponent: 

 

Any Other Relevant Name 
under which Proponent 
Carries on Business: 

 

Street Address:  

City, Province/State:  

Postal Code:  

Phone Number:  

Fax Number:  

Company Website (if any):  

Proponent Contact  
Name and Title:  

 

Proponent Contact Phone:  

Proponent Contact Fax:  

Proponent Contact Email:  

1 Acknowledgment of Non-Binding Procurement Process 

The Proponent acknowledges that the RFP process will be governed by the terms and conditions 
of the RFP, and that, among other things, such terms and conditions confirm that this procurement 
process does not constitute a formal, legally binding bidding process (and for greater certainty, 
does not give rise to a Contract A bidding process contract), and that no legal relationship or 
obligation regarding the procurement of any good or service will be created between the City and 
the Proponent unless and until the City and the Proponent execute a Contract for the Deliverables.  

2 Ability to Provide Deliverables 

The Proponent has carefully examined the RFP documents and has a clear and comprehensive 
knowledge of the Deliverables required. The Proponent represents and warrants its ability to 
provide the Deliverables in accordance with the requirements of the RFP for the rates set out in 
the completed Pricing Form (Appendix C).  
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3 Non-binding Pricing 

The Proponent has submitted its pricing in accordance with the instructions in the RFP and in the 
Pricing Form (Appendix C). The Proponent confirms that the pricing information provided is 
accurate. The Proponent acknowledges that any inaccurate, misleading or incomplete 
information, including withdrawn or altered pricing, could adversely impact the acceptance of its 
Proposal or its eligibility for future work.  

4 Addenda 

The Proponent is deemed to have read and taken into account all addenda issued by the City 
prior to the Deadline for Issuing Addenda. The Proponent is requested to confirm that it has 
received all addenda by listing the addenda numbers, or if no addenda were issued by writing the 
word “None”, on the following line: ____________________________. Proponents who fail to 
complete this section will be deemed to have received all posted addenda.  

5 City Policies 

The Bidder has read, understood and agrees to comply with the terms and conditions contained 
in this Tender Call and the City’s Policies and Legislation set out on the City of Toronto website 
at: https://www.toronto.ca/business-economy/doing-business-with-the-city/understand-the-
procurement-process/purchasing-policies-legislation/. 

Without limiting the Proponent's acknowledgement of the City’s policies, the Proponent makes 
the following declarations and agrees to provide the City with ongoing disclosure of any changes 
to the declarations and information provided below during the RFP process or the term of any 
contract.  

6 Supplier Code of Conduct 

The Proponent declares that it has read and understands its obligations under Toronto’s 
Supplier Code of Conduct (see section 3.5 of this RFP) and certifies that the Proponent 
and its proposed subcontractors have not engaged in any conduct prohibited under the 
Supplier Code of Conduct and, if successful, will provide the deliverables in compliance 
with the Supplier Code of Conduct. The Proponent confirms that any disclosures in respect 
of the Supplier Code of Conduct are set out below. 

(a) Collusion and Unethical Bidding 
If the Proponent declares an affiliation or other relationship with other Proponents 
that might be seen to compromise the principle of fair competition, the Proponent 
must set out the details below. If no details are provided, the Proponent is deemed 
to declare that it has no such affiliation or relationship. 
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(b) Illegality 
If the Proponent declares any previous convictions of itself or its Affiliated Persons 
for collusion, bid-rigging, price-fixing, bribery, fraud or other similar behaviours or 
practices prohibited under the Criminal Code, the Competition Act or other 
applicable law, for which they have not received a pardon, the supplier must set 
out the details below.  If no details are provided, the Proponent is deemed to 
declare that it or its Affiliated Persons have no such convictions.  

 

 

 

 

 

 

(c) Conflicts of Interest or Unfair Advantage  
For the purposes of this RFP, the term “Conflict of Interest” includes, but is not 
limited to, any situation or circumstance where: 

(a) in relation to the RFP process, the Proponent has an unfair advantage or 
engages in conduct, directly or indirectly, that may give it an unfair 
advantage, including but not limited to (i) having, or having access to, 
confidential information of the City in the preparation of its proposal that is 
not available to other suppliers, (ii) communicating with any person with a 
view to influencing preferred treatment in the RFP process (including but 
not limited to the lobbying of decision makers involved in the RFP process), 
or (iii) engaging in conduct that compromises, or could be seen to 
compromise, the integrity of the open and competitive RFP process or 
render that process non-competitive or unfair; or 

(b) in relation to the performance of its contractual obligations under a contract 
for the Deliverables, the Proponent's other commitments, relationships or 
financial interests (i) could, or could be seen to, exercise an improper 
influence over the objective, unbiased and impartial exercise of its 
independent judgement, or (ii) could, or could be seen to, compromise, 
impair or be incompatible with the effective performance of its contractual 
obligations. 
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Potential conflicts of interest or unfair advantages are described in Section 3.5.3 
of this RFP. 

For the purposes of section (a) above, Proponents must disclose the names of all 
individuals (employees, advisers, or individuals acting in any other capacity) who 
(a) were employees of the City within twenty-four (24) months prior to the 
Submission Deadline; AND (b) if so, disclose all pertinent details including whether 
such former City employees participated in the preparation of the bid or will 
participate in the performance of the contract if awarded to the Proponent. 

If the Proponent declares an actual or potential Conflict of Interest or unfair 
advantage, the supplier must set out details of the actual or potential Conflict of 
Interest below.  If no details are provided, the Proponent is deemed to declare that 
it has no actual or potential conflict of interest or unfair advantage.  

 

  
 

 

 

 

 

 

 

 

 

 

7 Declaration of Compliance with Anti-Harassment/Discrimination Legislation & City 
Policy 

Organizations/individuals in Ontario, including the City of Toronto, have obligations under 
the Ontario Human Rights Code, the Occupational Health and Safety Act, the Employment 
Standards Act, the Accessibility for Ontarians with Disabilities Act, the Criminal Code of 
Canada and the Charter of Rights and Freedoms. In addition, the City of Toronto also has 
policies that prohibit discrimination on the additional grounds of political affiliation or level 
of literacy, subject to the requirements of the Charter. Organizations are required to have 
and post policies, programs, information, instruction, plans and/or other supports, and an 
appropriate internal process available to their employees and service recipients to prevent, 
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address and remedy discrimination, racism, harassment, hate and inaccessibility 
complaints under the applicable legislation and including the additional grounds of 
discrimination prohibited under City policy. Individuals are obliged to refrain from 
harassment/hate activity.  

The City of Toronto requires all organizations and individuals that contract with the City to 
sign the following Declaration of Compliance with Anti-Harassment/Discrimination 
Legislation & City Policy. By signing this Submission Form, the supplier declares as 
follows: 

I/we uphold our obligations under the above provincial and federal legislation. In addition, 
I/we uphold our obligations under City policies which prohibit harassment/discrimination 
on a number of grounds including political affiliation and level of literacy.  

WHERE LEGALLY MANDATED I/we have in place the necessary policies, programs, 
information, instruction, plans and/or other supports that are consistent with our 
obligations, and I/we have an internal process available to my/our employees and service 
recipients to prevent, address and remedy discrimination, racism, harassment, hate and 
inaccessibility complaints. I/we agree that I/we shall, upon the request of the City, provide 
evidence of the policies, programs, information, instruction, plans and other supports and 
an appropriate internal complaint resolution process required under this Declaration which 
is sufficient to allow the City to determine compliance. I/We acknowledge that failure to 
demonstrate compliance with this declaration to the satisfaction of the operating Division, 
in consultation with the City Solicitor, may result in the termination of the contract.  

8 Declaration of Compliance with the City’s Fair Wage and Labour Trades Policy 

By signing this Submission Form, the Proponent declares that the Proponent and its 
proposed subcontractors agree to abide by the City’s Fair Wage and Labour Trades 
Policy, as applicable. 

9 Declaration of Compliance with Accessible Customer Service Training Requirements 

 By signing this Submission Form, the Proponent declares that the Proponent and its 
proposed subcontractors agree to comply with the City’s Accessible Customer Service 
Training Requirements. 

10 Environmentally Responsible Procurement Statement 

 The Proponent has read the City’s Environmentally Responsible Procurement Policy and 
makes the following statement: 

Environmentally preferred products/services are being offered:  

YES______  NO________ 

If yes, the Proponent confirms the following brief statement of the environmental benefit 
of the product/service: 
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11 Disclosure of Information  

The Proponent hereby agrees that any information provided in this proposal, even if it is identified 
as being supplied in confidence, may be disclosed where required by law or by order of a court 
or tribunal. The supplier hereby consents to the disclosure, on a confidential basis, of this proposal 
by the City to the advisers retained by the City to advise or assist with the RFP process, including 
with respect to the evaluation this proposal.  

The Proponent shall provide the City with ongoing disclosure, should the Proponent be awarded 
a contract and any of the information declared above change. 

 
 

  

Signature of Witness 
 

 Signature of Proponent Representative 

 
 

  

Name of Witness  Name of Proponent Representative 
 

   
 

  Title of Proponent Representative 
 

   
 

  Date 
   
  I have the authority to bind the Proponent. 

 

 

 

184 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

183 | P a g e  

 

APPENDIX C – PRICING FORM 

1. Instructions on How to Complete the Pricing Form (Both Service Areas) 

The Proponent shall provide the Unit Price and Total per Item for each line item on the Price 
Form, the total for each part / subsection, the grand total, HST amount and the total amount of 
Proposal on the forms in the ensuing pages. Prices that are intended to be zero cost/no charge 
to the City are to be submitted in the space provided in the price schedule as "$0.00" or "zero". 

The total amount of the Proposal is the sum of all Total per Item values for all line items, including 
any lump sum and allowance items. The quantities in this Price Form are estimated and may vary 
during execution. The Unit Prices, subject to BAFO negotiations, and actual quantities will form 
the basis of the Proposal price, conditional on the City's reserved rights not to award to any 
Proponent.  

(a) Rates must be provided in Canadian funds, inclusive of all applicable duties and taxes 
except for HST, which should be itemized separately. 

(b) Rates quoted by the Proponent must be all-inclusive and must include all labour and 
material costs, all travel and carriage costs, all insurance costs, all costs of delivery, all 
costs of installation and set-up, including any pre-delivery inspection charges, and all other 
overhead, including any fees or other charges required by law. 

(c) The Estimated Quantity indicated on the Pricing Form is an estimated total requirement, 
by item, for the three (3) years of the Contract.  

(d) Pipe Run Length Discounts: The City expects that a longer pipe run length constructed on 
an individual Work Assignment in a Program Agreement should result in lower per linear 
meter price for certain Items of Work due to efficiencies gained by the Contractor. The City 
has identified Pricing Form Items 22 and 25 as being price-sensitive to watermain pipe 
run lengths. For these Items, watermain pipe run length brackets have been provided as 
sub-lines (noted as sub-lines a,b,c respective to Items 22 and 25).  

Quantities provided for each sub-line are estimates in linear meters of watermain that fall 
under the corresponding length bracket. For example, for Item 22 under Service Area A, 
the City estimates that a total of 17,530.00 m will be required during the term of the 
Contract. Of that, it is anticipated that 10,504.00 m (sub item 22a)  of the Item will be will 
be constructed in segments of 500m or less, 4,853.00 m (sub item 22b)  of the Item will 
be constructed in segments of between 500m to 999m, and 2,173.00 linear metres (sub 
item 22c) of the Item will be constructed in segments of 1,000m or more.   

The base price (sub-line a) shall be the unit price for the shortest length bracket (0m-499m 
per Work Assignment). Two longer run length brackets (sub-line b and c respectively) are 
provided with the estimated quantities that may apply to those brackets.  

Proponents shall provide a discount percentage that applies to each of these two brackets. 
Should a Proponent choose not to grant a pipe run length discount, then zero (0) is to be 
entered in the Unit Price column against a sub-line. The Total Per Item for sub-lines b and 
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c of Items 22 and 25 will be Discounted Unit Price per linear meter times Estimated 
Quantity for the sub-line:  

Total Per Item (Sub-Line) = (Base Unit Price x (100% - Discount %)) X Estimated Quantity 
(sub line) 

The Total Per Item for the line item will be the sum of Total Per Item for all sub-lines: 

Total cost Per Item = SUM (Total Cost per item (sub line a,b,c)).  

Pipe Run Length Discount application procedure is outlined in detail in Appendix D, 
Section A.  

 

Proponents that do not fully complete these forms (such as leaving lines blank), or have unclear 
answers (such as "n/a", "-", "tba" or "included" etc.) will be formally requested by the City to submit 
the properly completed Pricing Forms within the Rectification Period. Should a Proponent fail to 
submit the fully complete Pricing Form within two (2) business days after receiving a rectification 
request from the City, the Proponent shall be declared non-compliant.  

In addition to the Pricing Form, the Proponent shall complete the two (2) Overrun / Underrun 
Schedules (A & B) under section 3.1.1 and 3.2.1. 

All spaces for the aforementioned information must be completed in ink ensuring the printing is 
clear and legible. 

2. Evaluation of Pricing 

Pricing will be rated in accordance with the process outline in Appendix D, Section E, Item 2.1.2  

3. Pricing Form  

3.1 Pricing Form A (Service Area A) 
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 APPENDIX C PROPOSAL SUBMISSION PACKAGE 
PRICING FORM 

SERVICE AREA A 

Item Standard 
/ Special 

Specification 

Description Estimated 
Quantity 

Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

Part A General 

1 GN130SS Payment for bonds for Program Year 1 PS 
$_________ $_________ 1.00 

2 GN130SS Payment for bonds for Program Year 2 PS 
$_________ $_________ 1.00 

3 GN130SS Payment for bonds for Program Year 3 PS 
$_________ $_________ 1.00 

4 GN131SS Payment for all insurance for Program 
Year 1 

PS 
$_________ $_________ 1.00 

5 GN131SS Payment for all insurance for Program 
Year 2 

PS 
$_________ $_________ 1.00 

6 GN131SS Payment for all insurance for Program 
Year 3 

PS 
$_________ $_________ 1.00 

7 GN132SS Mobilization and demobilization each 
$_________ $_________ 75.00 

8 TS 1.10 Field office each 
$_________ $_________ 75.00 

9 TS 1.00/ 
GN102SP / 
GN105SS / 
RD419SS 

Traffic Control m 
$_________ $_________ 24,960.00

10 GN101SP Capital improvement project 
construction signs 

each 
$_________ $_________ 190.00 

11 GN129SP Construction banners each 
$_________ $_________ 210.00 

12 GN116SP Pre-construction and post-construction 
condition surveys 

m 
$_________ $_________ 24,960.00

13 Provision of as-constructed survey and 
as-built drawings 

m 
$_________ $_________ 24,960.00

14 TS 1010/TS 
501/ GN122SP 

Test pits as directed - backfill with 50 
mm crushed aggregate 

each 
$_________ $_________ 380.00 

15 TS 13.10/ 
GN122SP 

Test pits as directed - backfill with 
unshrinkable fill 

each 
$_________ $_________ 350.00 

16 GN114SP Pre-construction photos and videos lump 
sum $_________ $_________ 24,960.00

17 Supply, install, maintain and remove 
tree protection fences 

m 
$_________ $_________ 9,110.00
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Drawing  

RFP Call No. 4204-19-5019 
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18 OPSS 805 Sediment control fence m 
$_________ $_________ 

T-219.130-1 70.00 

19 GN127SP Portable changeable message sign each 
$_________ $_________ 30.00 

20 Advance advisory signs each 
$_________ $_________ 150.00 

Total For Part A General 

Part B Local Roads 

Section I Water 

21 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

100 mm diameter PVC, CL 235, DR18, 
water service connection, complete 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

100.00 

22 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

150 mm PVC watermain, CL 235, 
DR18, within boulevard 

m T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

17,530.00

22a Base Cost 0m-499m m 
$_________ $_________ 10,504.00

22b Length Efficiency 500m-999m m 
_________% $_________ 4,853.00

22c Length Efficiency 1000m+ m 
_________% $_________ 2,173.00

22d Total Cost 
$_________ 
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23 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for installation of 
150 mm PVC watermain, CL 305, 
DR14 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

11,010.00

24 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for temporary 
trench restoration of 150 mm PVC 
watermain in roadway instead of 
boulevard 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

15,830.00

25 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

200 mm PVC watermain, CL 235, 
DR18, within boulevard 

m T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

6,060.00

25a Base Cost 0m-499m m 
$_________ $_________ 1,490.00

25b Length Efficiency 500m-999m m 
_________% $_________ 4,469.00

25c Length Efficiency 1000m+ m 
_________% $_________ 0.00 

25d Total Cost 
$_________ 

26 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for installation of 
200 mm PVC watemain, CL 305, DR14

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

3,850.00
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27 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for temporary 
trench restoration of 200 mm PVC 
watermain in roadway instead of 
boulevard 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

5,710.00

28 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

300 mm PVC watermain, CL 235, 
DR18, within boulevard 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4 

1,430.00

29 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for installation of 
300 mm PVC watemain, CL 305, DR14

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4 

850.00 

30 Supplemental Cost for temporary 
trench restoration of 300 mm PVC 
watermain in roadway instead of 
boulevard 

m 
$_________ $_________ 970.00 

31 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Connect new watermain to existing 
watermain, (all sizes) complete 

each 
$_________ $_________ 

T-1104.03-3/
T-1104.03/T-
1104.03-1/T-
1104.03-2/T-
1104.03-4/T-
1107.04-3/T-
1107.04-4 

230.00 

32 TS 510 Remove valve and valve box full 
depth; all sizes 

each 
$_________ $_________ 110.00 

33 TS 510/TS 
1010/ 
SW301SP / 
SW305SP 

Break down maintenance holes, catch 
basins, ditch inlets and chambers to 
1.0 m below grade 

each 
$_________ $_________ 180.00 
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34 TS 13.10/TS 
510 

Remove maintenance hole chambers, 
full depth - up to 3.0 m depth 

each 
$_________ $_________ 100.00 

35 TS 510 Remove fire hydrant including valve 
box and capping end 

each 
$_________ $_________ 180.00 

36 TS 510 Remove existing tee / cross 
connection from existing watermain 
and replace with filler piece (all types 
and sizes) 

each 
$_________ $_________ 50.00 

37 TS 401/TS 
7.30/TS 
441/TS 510 

Cut and cap the existing watermain 
ends (all sizes) 

each 
$_________ $_________ 330.00 

38 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

100 mm gate valve and valve box each 
$_________ $_________ 

T-1106.04/T-
1101.02-2 

70.00 

39 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

150 mm gate valve and valve box each 
$_________ $_________ 

T-1106.04/T-
1101.02-2 

450.00 

40 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

200 mm gate valve and valve box each 
$_________ $_________ 

T-1106.04/T-
1101.02-2 

180.00 

41 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

300 mm gate valve and valve box each 
$_________ $_________ 

T-1106.04/T-
1101.02-2/T-
1102.01-1 

40.00 
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42 WM201SP / 
WM209SS / 
WM211SS 

150 mm insertion gate valve and valve 
box 

each 
$_________ $_________ 

T-1101.02-2 30.00 

43 WM201SP / 
WM209SS / 
WM211SS 

200 mm insertion gate valve and valve 
box 

each 
$_________ $_________ 

T-1101.02-2 10.00 

44 WM201SP / 
WM209SS / 
WM211SS 

300 mm insertion gate valve and valve 
box 

each 
$_________ $_________ 

T-1101.02-2/
T-1102.01-1 

10.00 

45 WM201SP / 
WM209SS / 
WM211SS 

400 mm insertion gate valve and valve 
box 

each 
$_________ $_________ 

T-1102.01-1/
T-1101.02-2 

10.00 

46 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM202SP / 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

New hydrant, complete each 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
05.01/T-1103
.020 

210.00 

47 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Looping of proposed watermain / water 
service / fire hydrant lead to avoid 
conflict with utility or service not shown 
on drawings - 150 mm diameter pipe 

each 
$_________ $_________ 230.00 

48 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Looping of proposed watermain / water 
service to avoid conflict with utility or 
service not shown on drawings - 200 
mm diameter pipe 

each 
$_________ $_________ 50.00 

49 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Looping of proposed watermain / water 
service to avoid conflict with utility or 
service not shown on drawings - 300 
mm diameter pipe 

each 
$_________ $_________ 30.00 
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50   / WM201SP Styrofoam insulation - 50 mm thick m2 
$_________ $_________ 

T-708.01-4 3,150.00

51 Excavate and provide an abandoned 
watermain sample (200mm to 300mm 
long) as per Special Specification. Unit 
rate to include backfill and restoration 

each 
$_________ $_________ 20.00 

Subsection 1 Water Services 

52 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

19 mm diameter copper water service 
connections to the property line, 
greater than 8 m in length, complete 

each 
$_________ $_________ 

T-1104.01 1,060.00

53 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

19 mm diameter copper water service 
connections to the property line, up to 
8 m in length, complete 

each 
$_________ $_________ 

T-1104.01 900.00 

54 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

25 mm diameter copper water service 
connections to the property line, 
greater than 8 m in length, complete 

each 
$_________ $_________ 

T-1104.01 130.00 

55 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

25 mm diameter copper water service 
connections to the property line, up to 
8 m in length, complete 

each 
$_________ $_________ 

T-1104.01 90.00 
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56 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

38 mm diameter copper water service 
connections to the property line, 
greater than 8 m in length, complete 

each 
$_________ $_________ 

T-1104.02-1 20.00 

57 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

38 mm diameter copper water service 
connections to the property line, up to 
8 m in length, complete 

each 
$_________ $_________ 

T-1104.02-1 20.00 

58 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

50 mm diameter copper water service 
connections to the property line, 
greater than 8 m in length, complete 

each 
$_________ $_________ 

T-1104.02-1 30.00 

59 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

50 mm diameter copper water service 
connections to the property line, up to 
8 m in length, complete 

each 
$_________ $_________ 

T-1104.02-1 30.00 

60 TS 7.22/TS 
7.30/TS 
7.40/TS 
7.70/TS 
401/TS 441/TS 
518/ 
WM203SP / 
WM205SS / 
WM208SS/ 
WM209SS / 
WM211SS 

Reconnect existing copper service (all 
sizes) to new watermain 

each 
$_________ $_________ 

T-1104.02-1/
T-1106.04/T-
1104.01 

50.00 
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61 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS 
/WM211SS 

Cut, extend and reconnect existing 19 
mm diameter copper pipe service to 
new watermain, including any 
necessary copper pipe to complete 
installation 

each 
$_________ $_________ 

T-1104.01 100.00 

62 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM203SP / 
WM205SS / 
WM209SS 
/WM211SS 

Cut, extend and reconnect existing 25 
mm diameter copper pipe service to 
new watermain, including any 
necessary copper pipe to complete 
installation 

each 
$_________ $_________ 

T-1104.01 80.00 

63 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/TS 7.70/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS 
/WM211SS 

Cut, extend and reconnect existing 38 
mm diameter copper pipe service to 
new watermain, including any 
necessary copper pipe to complete 
installation 

each 
$_________ $_________ 

T-1104.02-1 20.00 

64 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/TS 7.70/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS 
/WM211SS 

Cut, extend and reconnect existing 50 
mm diameter copper pipe service to 
new watermain, including any 
necessary copper pipe to complete 
installation 

each 
$_________ $_________ 

T-1104.02-1 20.00 

65 WM206SP Test pit to investigate condition of 
water service 

each 
$_________ $_________ 300.00 

66 TS 510/ 
WM207SP / 
WM209SS / 
WM211SS 

Remove and replace non-operational 
curb stops (all sizes) at streetline 
including all connections 

each 
$_________ $_________ 280.00 
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67 WM203SP Supplemental cost for installing water 
service connection by an approved 
method under/near trees/poles/utilities

each 
$_________ $_________ 170.00 

68 Supplemental costs for the restoration 
of hard surfaces (gravel, asphalt, 
interlocking brick, and retaining wall) in 
the vicinity of water service 
replacements. 

each 
$_________ $_________ 220.00 

Total For Subsection 1 Water Services

Total For Section I Water

Section II Sewer 

69 OPSS 1860 Temporary class 1 non-woven 
geotextile fabric silt control for catch 
basins 

each 
$_________ $_________ 840.00 

70 SW303SS Clean out existing catch basins and 
sumps 

each 
$_________ $_________ 490.00 

71 TS 409  / 
SW302SS 

Clean, flush and video sanitary and 
storm sewers and maintenance holes -
before construction 

m 
$_________ $_________ 44,150.00

72 TS 409  / 
SW302SS 

Clean, flush and video sanitary and 
storm sewers and maintenance holes -
after construction 

m 
$_________ $_________ 44,150.00

73   / SW302SS High-pressure flushing for excessive 
debris in sewers 

m 
$_________ $_________ 17,860.00

Total For Section II Sewer

Section III Road 

74 TS 3.90  / 
GN106SS 

Rout and seal joints and minor cracks 
in pavement 

m 
$_________ $_________ 25,380.00

75 TS 3.15  / 
GN121SS 

Cold milling of asphalt pavement - up 
to 50 mm depth 

m2 
$_________ $_________ 121,210.00

76 TS 3.15/ 
GN121SS / 
RD403SP 

Cold milling of asphalt pavement 
containing asbestos - up to 50 mm 
depth 

m2 
$_________ $_________ 30,390.00

77 TS 3.10/TS 
3.20/TS 
310/TS 
1003/TS 
1101/TS 
1151/TS 2.10 / 
RD423SS 

Superpave 12.5, Traffic Category B, 
PG 58-28 

t 
$_________ $_________ 5,350.00
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SERVICE AREA A 

Item Standard 
/ Special 

Specification 

Description Estimated 
Quantity 

Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

78 TS 1101/TS 
2.10/TS 
3.10/TS 
3.20/TS 
310/TS 
1003/TS 1151  
/ RD423SS 

Superpave 12.5, Traffic Category B, 
PG 64-28 

t 
$_________ $_________ 10,350.00

79 TS 3.20/TS 
310/TS 
1003/TS 
1101/TS 
1151/TS 
3.10/TS 2.10 / 
RD423SS 

Superpave 12.5 FC1, Traffic Category 
C, PG 64-28 

t 
$_________ $_________ 70.00 

80 TS 3.10/TS 
3.20/TS 
310/TS 
1003/TS 
1101/TS 
1151/TS 2.10 / 
RD423SS 

Superpave 12.5 FC2, Traffic Category 
D, PG 64-28 

t 
$_________ $_________ 80.00 

81 TS 1101/TS 
2.10/TS 
3.10/TS 
3.20/TS 
310/TS 
1003/TS 1151  
/ RD423SS 

Superpave 19.0, Traffic Category D, 
PG 58-28 

t 
$_________ $_________ 220.00 

82 OPSS 710  / 
RD419SS / 
GN121SS 

Field reacted polymeric pavement 
marking - 500 mm wide 

m 
$_________ $_________ 880.00 

83 OPSS 710  / 
RD419SS / 
GN121SS 

Field reacted polymeric pavement 
marking - 100 mm wide 

m 
$_________ $_________ 8,920.00

84 OPSS 710  / 
RD419SS / 
GN121SS 

Field reacted polymeric pavement 
marking - catch basin arrow 

each 
$_________ $_________ 

T-216.02-25 700.00 

85 OPSS 710  / 
RD419SS / 
GN121SS 

Zebra pavement markings m 
$_________ $_________ 

T-310.030-5 520.00 

86 TS 3.70 Tactile walking surface indicator m 
$_________ $_________ 

T-310.030-10
/T-310.030-1
1 

180.00 

87 RD403SP / 
GN106SS 

Supplemental cost for removal and 
disposal of asbestos containing 
asphalt in trench excavation 

m2 
$_________ $_________ 

T-508.010-1 7,500.00
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Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

88   / GN106SS Supplemental cost for removal and 
restoration of composite pavement 
over flexible pavement requirements in 
trench excavation 

m2 
$_________ $_________ 

T-508.010-1 

89 TS 510 Remove contaminated materials t 
$_________ $_________ 1,000.00

Total For Section III Road

Section IV Additional Supplemental Costs 

90 Supplemental Cost for Paid Duty 
Officers 

hr 
$_________ $_________ 790.00 

91 Supplemental Cost for Crossing Major 
Roads 

m 
$_________ $_________ 1,220.00

92 Supplemental Cost for Night Work m 
$_________ $_________ 1,250.00

93 Supplemental Cost for Crossing 
School Properties 

m 
$_________ $_________ 600.00 

Total For Section IV Additional Supplemental Costs

Total For Part B Local Roads 

Part C Contingency 

94 Contingency allowance PS 
N/A N/A N/A 

Total For Part C Contingency 

Summary of Proposal Total 

Part A General 

Part B Local Roads 

Total Bid Price = $X 

Company GST/HST Registration number: 

HST Amount (13%) = $Y 

Total Amount of Proposal = $X + $Y 

Subtotal 

Contingency (10.00%) 

 Feb 21, 2019    12  Page 

1,100.00 

198 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

185 | P a g e  

 

 

3.1.1 Underrun / Overrun Schedule A (Service Area A) 

Bracket  Underrun Charge (%) 

15%-25%  

26% and more  

 

Bracket  Overrun Discount (%) 

15%-25%  

26% and more  

Application of Overrun/ Underrun Price Adjusters is described in detail in Appendix D, Section A. 

 
 
3.2 Pricing Form B (Service Area B) 
 
 

3.2.1 Underrun / Overrun Schedule B(Service Area B) 

Bracket  Underrun Escalator (%) 

15%-25%  

26% and more  
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 APPENDIX C PROPOSAL SUBMISSION PACKAGE 
PRICING FORM 

SERVICE AREA B 

Item Standard 
/ Special 

Specification 

Description Estimated 
Quantity 

Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

Part A General 

1 GN130SS Payment for bonds for Program Year 1 PS 
$_________ $_________ 1.00 

2 GN130SS Payment for bonds for Program Year 2 PS 
$_________ $_________ 1.00 

3 GN130SS Payment for bonds for Program Year 3 PS 
$_________ $_________ 1.00 

4 GN131SS Payment for all insurance for Program 
Year 1 

PS 
$_________ $_________ 1.00 

5 GN131SS Payment for all insurance for Program 
Year 2 

PS 
$_________ $_________ 1.00 

6 GN131SS Payment for all insurance for Program 
Year 3 

PS 
$_________ $_________ 1.00 

7 GN132SS Mobilization and demobilization each 
$_________ $_________ 75.00 

8 TS 1.10 Field office each 
$_________ $_________ 75.00 

9 TS 1.00/ 
GN102SP / 
GN105SS / 
RD419SS 

Traffic Control m 
$_________ $_________ 26,020.00

10 GN101SP Capital improvement project 
construction signs 

each 
$_________ $_________ 170.00 

11 GN129SP Construction banners each 
$_________ $_________ 440.00 

12 GN116SP Pre-construction and post-construction 
condition surveys 

m 
$_________ $_________ 26,020.00

13 Provision of as-constructed survey and 
as-built drawings 

m 
$_________ $_________ 26,020.00

14 TS 1010/TS 
501/ GN122SP 

Test pits as directed - backfill with 50 
mm crushed aggregate 

each 
$_________ $_________ 320.00 

15 TS 13.10/ 
GN122SP 

Test pits as directed - backfill with 
unshrinkable fill 

each 
$_________ $_________ 290.00 

16 GN114SP Pre-construction photos and videos lump 
sum $_________ $_________ 26,020.00

17 Supply, install, maintain and remove 
tree protection fences 

m 
$_________ $_________ 10,310.00

 Feb 21, 2019    1  Page 
200 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



 
 APPENDIX C PROPOSAL SUBMISSION PACKAGE 

PRICING FORM 
SERVICE AREA B 

Item Standard 
/ Special 

Specification 

Description Estimated 
Quantity 

Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

18 OPSS 805 Sediment control fence m 
$_________ $_________ 

T-219.130-1 100.00 

19 GN127SP Portable changeable message sign each 
$_________ $_________ 30.00 

20 Advance advisory signs each 
$_________ $_________ 150.00 

Total For Part A General 

Part B Local Roads 

Section I Water 

21 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

100 mm diameter PVC, CL 235, DR18, 
water service connection, complete 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

90.00 

22 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

150 mm PVC watermain, CL 235, 
DR18, within boulevard 

m T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

16,070.00

22a Base Cost 0m-499m m 
$_________ $_________ 9,359.00

22b Length Efficiency 500m-999m m 
_________% $_________ 6,711.00

22c Length Efficiency 1000m+ m 
_________% $_________ 0.00 

22d Total Cost 
$_________ 
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 APPENDIX C PROPOSAL SUBMISSION PACKAGE 

PRICING FORM 
SERVICE AREA B 

Item Standard 
/ Special 

Specification 

Description Estimated 
Quantity 

Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

23 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for installation of 
150 mm PVC watermain, CL 305, 
DR14 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

6,070.00

24 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for temporary 
trench restoration of 150 mm PVC 
watermain in roadway instead of 
boulevard 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

14,410.00

25 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

200 mm PVC watermain, CL 235, 
DR18, within boulevard 

m T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

8,380.00

25a Base Cost 0m-499m m 
$_________ $_________ 5,524.00

25b Length Efficiency 500m-999m m 
_________% $_________ 1,168.00

25c Length Efficiency 1000m+ m 
_________% $_________ 1,238.00

25d Total Cost 
$_________ 

26 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for installation of 
200 mm PVC watemain, CL 305, DR14

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

1,970.00
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SERVICE AREA B 
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/ Special 
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Description Estimated 
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Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

27 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for temporary 
trench restoration of 200 mm PVC 
watermain in roadway instead of 
boulevard 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4/T-11
05.02-1/T-11
05.02-2 

8,050.00

28 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

300 mm PVC watermain, CL 235, 
DR18, within boulevard 

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4 

1,550.00

29 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Supplemental Cost for installation of 
300 mm PVC watemain, CL 305, DR14

m 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
03.020/T-110
3.020-2/T-11
04.03-3/T-11
04.03-4 

730.00 

30 Supplemental Cost for temporary 
trench restoration of 300 mm PVC 
watermain in roadway instead of 
boulevard 

m 
$_________ $_________ 1,080.00

31 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Connect new watermain to existing 
watermain, (all sizes) complete 

each 
$_________ $_________ 

T-1104.03-3/
T-1104.03/T-
1104.03-1/T-
1104.03-2/T-
1104.03-4/T-
1107.04-3/T-
1107.04-4 

220.00 

32 TS 510 Remove valve and valve box full 
depth; all sizes 

each 
$_________ $_________ 130.00 

33 TS 510/TS 
1010/ 
SW301SP / 
SW305SP 

Break down maintenance holes, catch 
basins, ditch inlets and chambers to 
1.0 m below grade 

each 
$_________ $_________ 150.00 
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/ Special 
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Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

34 TS 13.10/TS 
510 

Remove maintenance hole chambers, 
full depth - up to 3.0 m depth 

each 
$_________ $_________ 80.00 

35 TS 510 Remove fire hydrant including valve 
box and capping end 

each 
$_________ $_________ 200.00 

36 TS 510 Remove existing tee / cross 
connection from existing watermain 
and replace with filler piece (all types 
and sizes) 

each 
$_________ $_________ 50.00 

37 TS 401/TS 
7.30/TS 
441/TS 510 

Cut and cap the existing watermain 
ends (all sizes) 

each 
$_________ $_________ 320.00 

38 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

100 mm gate valve and valve box each 
$_________ $_________ 

T-1106.04/T-
1101.02-2 

90.00 

39 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

150 mm gate valve and valve box each 
$_________ $_________ 

T-1106.04/T-
1101.02-2 

370.00 

40 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

200 mm gate valve and valve box each 
$_________ $_________ 

T-1106.04/T-
1101.02-2 

220.00 

41 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

300 mm gate valve and valve box each 
$_________ $_________ 

T-1106.04/T-
1101.02-2/T-
1102.01-1 

40.00 
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Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

42 WM201SP / 
WM209SS / 
WM211SS 

150 mm insertion gate valve and valve 
box 

each 
$_________ $_________ 

T-1101.02-2 20.00 

43 WM201SP / 
WM209SS / 
WM211SS 

200 mm insertion gate valve and valve 
box 

each 
$_________ $_________ 

T-1101.02-2 10.00 

44 WM201SP / 
WM209SS / 
WM211SS 

300 mm insertion gate valve and valve 
box 

each 
$_________ $_________ 

T-1101.02-2/
T-1102.01-1 

10.00 

45 WM201SP / 
WM209SS / 
WM211SS 

400 mm insertion gate valve and valve 
box 

each 
$_________ $_________ 

T-1102.01-1/
T-1101.02-2 

10.00 

46 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM202SP / 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

New hydrant, complete each 
$_________ $_________ 

T-1103.01/T-
1106.04/T-11
05.01/T-1103
.020 

230.00 

47 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Looping of proposed watermain / water 
service / fire hydrant lead to avoid 
conflict with utility or service not shown 
on drawings - 150 mm diameter pipe 

each 
$_________ $_________ 190.00 

48 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Looping of proposed watermain / water 
service to avoid conflict with utility or 
service not shown on drawings - 200 
mm diameter pipe 

each 
$_________ $_________ 70.00 

49 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/ 
WM201SP / 
WM205SS / 
WM209SS / 
WM211SS 

Looping of proposed watermain / water 
service to avoid conflict with utility or 
service not shown on drawings - 300 
mm diameter pipe 

each 
$_________ $_________ 30.00 
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Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

50   / WM201SP Styrofoam insulation - 50 mm thick m2 
$_________ $_________ 

T-708.01-4 2,340.00

51 Excavate and provide an abandoned 
watermain sample (200mm to 300mm 
long) as per Special Specification. Unit 
rate to include backfill and restoration 

each 
$_________ $_________ 30.00 

Subsection 1 Water Services 

52 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

19 mm diameter copper water service 
connections to the property line, 
greater than 8 m in length, complete 

each 
$_________ $_________ 

T-1104.01 1,130.00

53 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

19 mm diameter copper water service 
connections to the property line, up to 
8 m in length, complete 

each 
$_________ $_________ 

T-1104.01 1,040.00

54 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

25 mm diameter copper water service 
connections to the property line, 
greater than 8 m in length, complete 

each 
$_________ $_________ 

T-1104.01 150.00 

55 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

25 mm diameter copper water service 
connections to the property line, up to 
8 m in length, complete 

each 
$_________ $_________ 

T-1104.01 80.00 
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Total Per Item
 

56 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

38 mm diameter copper water service 
connections to the property line, 
greater than 8 m in length, complete 

each 
$_________ $_________ 

T-1104.02-1 10.00 

57 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

38 mm diameter copper water service 
connections to the property line, up to 
8 m in length, complete 

each 
$_________ $_________ 

T-1104.02-1 30.00 

58 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

50 mm diameter copper water service 
connections to the property line, 
greater than 8 m in length, complete 

each 
$_________ $_________ 

T-1104.02-1 30.00 

59 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS / 
WM211SS 

50 mm diameter copper water service 
connections to the property line, up to 
8 m in length, complete 

each 
$_________ $_________ 

T-1104.02-1 20.00 

60 TS 7.22/TS 
7.30/TS 
7.40/TS 
7.70/TS 
401/TS 441/TS 
518/ 
WM203SP / 
WM205SS / 
WM208SS/ 
WM209SS / 
WM211SS 

Reconnect existing copper service (all 
sizes) to new watermain 

each 
$_________ $_________ 

T-1104.02-1/
T-1106.04/T-
1104.01 

50.00 

 Feb 21, 2019    8  Page 
207 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



 
 APPENDIX C PROPOSAL SUBMISSION PACKAGE 

PRICING FORM 
SERVICE AREA B 

Item Standard 
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Drawing  
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Total Per Item
 

61 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS 
/WM211SS 

Cut, extend and reconnect existing 19 
mm diameter copper pipe service to 
new watermain, including any 
necessary copper pipe to complete 
installation 

each 
$_________ $_________ 

T-1104.01 100.00 

62 TS 401/TS 
7.30/TS 
441/TS 
7.22/TS 
7.40/TS 
518/TS 7.70/ 
WM203SP / 
WM205SS / 
WM209SS 
/WM211SS 

Cut, extend and reconnect existing 25 
mm diameter copper pipe service to 
new watermain, including any 
necessary copper pipe to complete 
installation 

each 
$_________ $_________ 

T-1104.01 100.00 

63 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/TS 7.70/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS 
/WM211SS 

Cut, extend and reconnect existing 38 
mm diameter copper pipe service to 
new watermain, including any 
necessary copper pipe to complete 
installation 

each 
$_________ $_________ 

T-1104.02-1 10.00 

64 TS 7.22/TS 
7.30/TS 
7.40/TS 
401/TS 441/TS 
518/TS 7.70/ 
WM203SP / 
WM205SS / 
WM208SS / 
WM209SS 
/WM211SS 

Cut, extend and reconnect existing 50 
mm diameter copper pipe service to 
new watermain, including any 
necessary copper pipe to complete 
installation 

each 
$_________ $_________ 

T-1104.02-1 10.00 

65 WM206SP Test pit to investigate condition of 
water service 

each 
$_________ $_________ 230.00 

66 TS 510/ 
WM207SP / 
WM209SS / 
WM211SS 

Remove and replace non-operational 
curb stops (all sizes) at streetline 
including all connections 

each 
$_________ $_________ 330.00 
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 APPENDIX C PROPOSAL SUBMISSION PACKAGE 

PRICING FORM 
SERVICE AREA B 

Item Standard 
/ Special 

Specification 

Description Estimated 
Quantity 

Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

67 WM203SP Supplemental cost for installing water 
service connection by an approved 
method under/near trees/poles/utilities

each 
$_________ $_________ 120.00 

68 Supplemental costs for the restoration 
of hard surfaces (gravel, asphalt, 
interlocking brick, and retaining wall) in 
the vicinity of water service 
replacements. 

each 
$_________ $_________ 260.00 

Total For Subsection 1 Water Services

Total For Section I Water

Section II Sewer 

69 OPSS 1860 Temporary class 1 non-woven 
geotextile fabric silt control for catch 
basins 

each 
$_________ $_________ 910.00 

70 SW303SS Clean out existing catch basins and 
sumps 

each 
$_________ $_________ 560.00 

71 TS 409  / 
SW302SS 

Clean, flush and video sanitary and 
storm sewers and maintenance holes -
before construction 

m 
$_________ $_________ 45,570.00

72 TS 409  / 
SW302SS 

Clean, flush and video sanitary and 
storm sewers and maintenance holes -
after construction 

m 
$_________ $_________ 45,570.00

73   / SW302SS High-pressure flushing for excessive 
debris in sewers 

m 
$_________ $_________ 10,760.00

Total For Section II Sewer

Section III Road 

74 TS 3.90  / 
GN106SS 

Rout and seal joints and minor cracks 
in pavement 

m 
$_________ $_________ 32,780.00

75 TS 3.15  / 
GN121SS 

Cold milling of asphalt pavement - up 
to 50 mm depth 

m2 
$_________ $_________ 121,240.00

76 TS 3.15/ 
GN121SS / 
RD403SP 

Cold milling of asphalt pavement 
containing asbestos - up to 50 mm 
depth 

m2 
$_________ $_________ 31,860.00

77 TS 3.10/TS 
3.20/TS 
310/TS 
1003/TS 
1101/TS 
1151/TS 2.10 / 
RD423SS 

Superpave 12.5, Traffic Category B, 
PG 58-28 

t 
$_________ $_________ 5,280.00
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 APPENDIX C PROPOSAL SUBMISSION PACKAGE 

PRICING FORM 
SERVICE AREA B 

Item Standard 
/ Special 

Specification 

Description Estimated 
Quantity 

Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

78 TS 1101/TS 
2.10/TS 
3.10/TS 
3.20/TS 
310/TS 
1003/TS 1151  
/ RD423SS 

Superpave 12.5, Traffic Category B, 
PG 64-28 

t 
$_________ $_________ 11,350.00

79 TS 3.20/TS 
310/TS 
1003/TS 
1101/TS 
1151/TS 
3.10/TS 2.10 / 
RD423SS 

Superpave 12.5 FC1, Traffic Category 
C, PG 64-28 

t 
$_________ $_________ 90.00 

80 TS 3.10/TS 
3.20/TS 
310/TS 
1003/TS 
1101/TS 
1151/TS 2.10 / 
RD423SS 

Superpave 12.5 FC2, Traffic Category 
D, PG 64-28 

t 
$_________ $_________ 100.00 

81 TS 1101/TS 
2.10/TS 
3.10/TS 
3.20/TS 
310/TS 
1003/TS 1151  
/ RD423SS 

Superpave 19.0, Traffic Category D, 
PG 58-28 

t 
$_________ $_________ 250.00 

82 OPSS 710  / 
RD419SS / 
GN121SS 

Field reacted polymeric pavement 
marking - 500 mm wide 

m 
$_________ $_________ 550.00 

83 OPSS 710  / 
RD419SS / 
GN121SS 

Field reacted polymeric pavement 
marking - 100 mm wide 

m 
$_________ $_________ 4,690.00

84 OPSS 710  / 
RD419SS / 
GN121SS 

Field reacted polymeric pavement 
marking - catch basin arrow 

each 
$_________ $_________ 

T-216.02-25 720.00 

85 OPSS 710  / 
RD419SS / 
GN121SS 

Zebra pavement markings m 
$_________ $_________ 

T-310.030-5 420.00 

86 TS 3.70 Tactile walking surface indicator m 
$_________ $_________ 

T-310.030-10
/T-310.030-1
1 

120.00 

87 RD403SP / 
GN106SS 

Supplemental cost for removal and 
disposal of asbestos containing 
asphalt in trench excavation 

m2 
$_________ $_________ 

T-508.010-1 11,690.00
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 APPENDIX C PROPOSAL SUBMISSION PACKAGE 

PRICING FORM 
SERVICE AREA B 

Item Standard 
/ Special 

Specification 

Description Estimated 
Quantity 

Unit Unit Price
 

Adden- 
dum No. 

Standard/ 
Special 
Drawing  

RFP Call No. 4204-19-5019 

Total Per Item
 

88   / GN106SS Supplemental cost for removal and 
restoration of composite pavement 
over flexible pavement requirements in 
trench excavation 

m2 
$_________ $_________ 

T-508.010-1 

89 TS 510 Remove contaminated materials t 
$_________ $_________ 1,000.00

Total For Section III Road

Section IV Additional Supplemental Costs 

90 Supplemental Cost for Paid Duty 
Officers 

hr 
$_________ $_________ 900.00 

91 Supplemental Cost for Crossing Major 
Roads 

m 
$_________ $_________ 1,200.00

92 Supplemental Cost for Night Work m 
$_________ $_________ 1,300.00

93 Supplemental Cost for Crossing 
School Properties 

m 
$_________ $_________ 700.00 

Total For Section IV Additional Supplemental Costs

Total For Part B Local Roads 

Part C Contingency 

94 Contingency allowance PS 
N/A N/A N/A 

Total For Part C Contingency 

Summary of Proposal Total 

Part A General 

Part B Local Roads 

Total Bid Price = $X 

Company GST/HST Registration number: 

HST Amount (13%) = $Y 

Total Amount of Proposal = $X + $Y 

Subtotal 

Contingency (10.00%) 
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Bracket  Overrun Discount (%) 

15%-25%  

26% and more  

Application of Overrun/ Underrun Price Adjusters is described in detail in Appendix D, Section A.:  
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APPENDIX D – RFP PARTICULARS 

A. THE DELIVERABLES 

The Successful Proponent shall provide Watermain Replacements on various streets across the 
City of Toronto for the three (3) years from 2019 to 2021. The scope is divided into two (2) Service 
Areas. Each Service Area will be awarded as a separate Contract. 

Service Area A: 

Standalone Watermain Replacements in Service Area A will take in various locations across the 
City of Toronto. For exact locations to be completed in 2019 and 2020 refer to Appendix F, Item 
15 A. Locations for 20201 shall be defined in the Program Agreement for 2021. The Work 
performed shall be subject to Special Specifications, found in Appendix G of this RFP. 

Service Area B: 

Standalone Watermain Replacements in Service Area B will take place in various locations across 
the City of Toronto. For exact locations to be completed in 2019 and 2020 refer to Appendix F, 
Item 15 B. Locations for 20201 shall be defined in the Program Agreement for 2021. The Work 
performed shall be subject to Special Specifications, found in Appendix G of this RFP. 

Each year's Work will be defined in a Program Agreement which will include a number of 
documents. Those pertaining to 2019 Work are provided with this RFP and are indicative of what 
the Successful Proponent should expect to receive in the subsequent Program Agreements under 
the Contract: 

1. Scope of Work and associated attachments (2019 provided in Appendix G),  

2. Special Specifications and associated attachments, (2019 provided in Appendix H),  

3. Program Pricing Form (with unit rates established in the Proponent’s accepted Proposal 
and with annual Escalator/De-Escalator adjustments applied),  

4. Contract Drawings (2019 provided in CD supplied with this RFP) 

5.  General Conditions of Contract (provided in Appendix A – Form of Contract) 

6. Other related permits and documents.  

All Work will be completed in accordance with the Program Agreement terms, the Contract, and 
all the requirements of this RFP. The Successful Proponent shall furnish sufficient performance 
and payment bonds, and insurance as specified in the Program Agreement within ten (10) days 
after receiving the Program Agreement for execution. The Successful Proponent shall not 
undertake any work without an Order to Commence Work in writing from the City. 
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Failure to execute the Program Agreement within the stipulated time frame may result in a 
reduction of Contract Time equivalent to the delay in execution, or in the immediate termination 
of the Contract. 

 The Contractor will be required to correct any defective or faulty work or material, which may 
appear within two (2) years after Substantial Performance of a Program Agreement.  

Quantities may be added to, or deducted from, the Program Agreement, in accordance with the 
Contract Documents.  

Each Program Agreement will set a Contract Time based on the amount of Work included in the 
Program Agreement.  The Contractor will be required to compete the whole of the Work set out 
in each Program Agreement within the stipulated Contract Time. The Program Agreement will 
provide for the payment of liquidated damages by the Contractor to the City for failure to complete 
the Work within the Contract Time.  The Contractor shall have sufficient resources and equipment 
to perform work at multiple locations at a pace that will ensure completion of the Program 
Agreement within the Contract Time. The inability of the Contractor to meet the resourcing 
requirements of the Program Agreement may result in liquidated damages for delay, termination 
of the Program Agreement and/or Contract, and a poor contractor performance evaluation which 
may be considered by the City in subsequent procurements.Given this is a multi-year Contract, 
annual price adjustment mechanisms will be applied to the accepted Proposal pricing. 
Mechanisms include an annual price index adjustment as well as underrun/overrun adjusters 
(explained in more detail below). These adjusters will be applied to years 2020 and 2021 and 
incorporated into the respective Program Agreements: 

Annual Price Index Adjustment 

In each Program Agreement after Program Agreement 1 (for the Program Year 2019), prices will 
be adjusted using an annual blended index, comprised of Industrial Product Price Index (IPPI, 
Plastic/ Rubber) and the Construction Union Wage Rate index, as shown on the formula below: 

Total = IPPI - Plastic/ Rubber [P32] x 40% + Construction Union Wage Rates - Toronto x 60%. 

Where: 

IPPI – Plastic/ Rubber index as defined by Statistics Canada Table - 18-10-0030-01 - Industrial 
Product Price Index, by Product, Monthly 

Construction Union Wage Rate index as defined by Statistics Canada Table - 18-10-00139-02 - 
Construction Union Wage Rates Percentage Change, Monthly 

Indices will be validated two (2) months prior to the end of the active Program Agreement. As the 
City intends to issue each Program Agreement in November (see Section 1.3) price changes will 
reflect the percentage difference between the index as of September of each year and September 
of the year before.  

Should Work carry over into the subsequent year, no adjustment to pricing for that carry over shall 
apply. 
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 For the purposes of evaluation and award authorization only, there will be 3% annual escalation 
adjustment applied to estimated annual cost for years 2020 and 2021.  

Underrun / Overrun Cost Adjusters: 

The City is providing the Estimated Annual Volume of work for each year as follows: 

Table 1 – Estimated Annual Volume: 

Service Area 2019 estimated 
volume in overall 
kilometers of 
Watermain 

2020 estimated 
volume in overall 
kilometers of 
Watermain 

2021 estimated 
volume in 
overall 
kilometers of 
Watermain 

Service Area A 7.3  11.8 6.3 

Service Area B 8.9 6.8 9.9 

 

The actual overall volume of Work performed in a given year of the Contract may vary from these 
projections. Should the actual volume in a given year be up to and including +/- fifteen percent 
(15%) of the Estimated Annual Volume no changes to Program Agreement unit prices will apply.  

Upon the achievement of Substantial Performance of a Program Agreement, the actual volume 
of Work completed will be compared to the Estimated Annual Volume provided in Appendix D, 
Section A - Deliverables of this RFP. A credit/debit will be applied to the final payment certificate 
of the related Program Agreement. These adjustments will be applied as follows: 

Volume Overruns 

In the event the actual volume of Work completed under a Program Agreement exceeds the 
Estimated Annual Volume provided in Table 1, Appendix D, Section A by more than fifteen percent 
(15%), Proponents shall propose a volume discount percentage for each cost adjustment bracket 
provided in Appendix C – Price Form, Section 3.1.1. The total price for Work completed under the 
Program Agreement will be reduced by the applicable volume cost adjuster as set out in the 
Proposal and the volume cost adjuster will be applied to the total annual cost of services 
performed. A credit to the City will be applied to the last payment certificate of the related Program 
Agreement. 

Volume Underruns 

In the event the actual volume of work completed under a Program Agreement falls below the 
Estimated Annual Volume provided in Table 1, Appendix D, Section A  by more than fifteen 
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percent (15%), Proponents shall propose a percentage cost adjuster for each cost adjustment 
bracket provided in Appendix C – Price Form, Section 3.1.1. The total price for Work completed 
under the Program Agreement will be increased by the applicable volume cost adjuster as set out 
in the Proposal and the volume cost adjuster will be applied to the total annual cost of services 
performed. The adjustment will be paid to the Contractor on the last payment certificate of the 
related Program Agreement. 

Pipe Run Length Discounts 

After certification of substantial performance of a Program Agreement, the Pipe Run Length 
Discounts described in Appendix C of the RFP and entered into the Pricing Form of the 
Contractor's Proposal for Items 22 and 25 will be calculated by the City and applied to the final 
payment certificate of the Program Agreement. 

 

B. MATERIAL DISCLOSURES 

Performance and Labour & Material Bonds  

The successful Proponent will agree to provide a Performance Bond and a Labour and Material 
Bond for the due and proper performance of the Work set out in each Program Agreement, each 
in the amount of 50% of the Program Agreement amount including an extended 24 month 
warranty period. The Bonds shall be issued by a licensed surety company authorized to transact 
business in the Province of Ontario and shall be maintained in good standing until the fulfilment 
of the Program Agreement. The Performance and Labour and Material Bonds shall be in the form 
required by the Construction Act.  

Certificate of Recognition (COR™) Requirement 

The Contractor must possess and maintain a valid Certificate of Recognition (COR™) or ISO 
45001 Certification in the legal name of the entity submitting the Proposal, or in the legal name of 
each of the joint venture members, for the duration of the Contract.  At time of the execution of 
each Program Agreement, the successful Proponent shall provide a copy of a valid Certificate of 
Recognition (COR™), as well as a letter of good standing from IHSA indicating that the Proponent 
is COR certified, or a copy of its valid ISO 45001 certificate.  

Insurance 
 
Without restricting the generality of the indemnification provision, the Contractor shall, at no 
additional cost to the Owner, at all times until the Work has been completed and handed over to 
the Owner, obtain and maintain insurance policies for the Work as outlined in the Contract  
Documents/Proposal and as described below:  
.  
1. The Contractor shall obtain Commercial General Liability Insurance such that the policy:  
 
a) is in the amount of not less than Five Million Dollars ($5,000,000.00), per occurrence;  
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b) adds the City, its Agencies and Corporations and subsidiary operations, as applicable, as 
additional insured(s) but only with respect to liability arising out of the operation of the 
Contractor for which a contract is issued by the City;  
 
c) has provisions for cross-liability and severability of interest, blanket form contractual liability, 
owner's and contractor's protective liability, broad form property damage, contingent and/or 
employer's liability, products/completed operations, non-owned automobile liability and and any 
other provision relevant as detailed in the proposal/contract documents, and if applicable, 
including coverage for blasting, pile driving and collapse; and  
 
2. Standard Automobile Liability Insurance for all owned or leased licensed motorized vehicles 
that will be used in the performance of the Work with a limit of not less than TWO Million Dollars 
($2,000,000.00);  
 
3. Contractor’s Equipment Insurance – All-Risk property insurance on the Contractor’s 
equipment, materials and supplies used in the performance of the contract, including temporary 
boilers and pressure vessels in an amount to reflect replacement cost. The Contractor shall 
have no claim against the Owner or the Owner's insurers for any damage or loss to its property 
and shall require its property insurers to waive any right of subrogation against the Owner.  
 

Fair Wage Policy 

The Proponent will be expected to abide by the Fair Wage Policy as referenced in city policies 
in section 6 of Appendix B. The Proponent will pay its workers the appropriate wage as set out 
in the applicable Fair Wage Schedule(s).  

Failure to comply with the Fair Wage Policy, or being in violation of the Fair Wage Policy without 
paying restitution as set out in the Fair Wage Policy (Chapter 67 – Fair Wage – Schedule A Fair 
Wage Policy § 67-A8D) may result in the Proposal being declared non-compliant. 

APPLICABLE FAIR WAGE SCHEDULE: 

“SEWER & WATERMAIN CONSTRUCTION WORK” 

On May 26, 2017, City Council enacted By-law No. 588-2017 that revises the Sewer and 
Watermain Construction Work Schedule for 2016-2019.  This schedule is applicable to Sewer 
and Watermain construction including, reconstruction, demolition, construction maintenance, 
rehabilitation and repair.  This schedule is not applicable to construction work, otherwise 
covered by Utility Fair Wage Schedule.  

To obtain a copy of the Sewer & Watermain Schedule, call the Fair Wage Office at the 
telephone number listed below or accesses the following link: 

Sewer & Watermain Construction Schedule 2016-2019.pdf 

For each subsequent Program year beyond 2019 the Proponent agrees to comply with the 
latest applicable Fair Wage schedule for that Program year.  
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In case of a jurisdictional dispute or dispute as to the rate of wages to be paid under the contract 
or to the amount to be paid to any worker, the decision of the Manager, Fair Wage Office, shall 
be final and binding upon all parties. 

In the event that other Fair Wage Schedules may overlap the work covered by this contract, 
please contact the Fair Wage Office at (416) 392-7300 to seek clarification. 

Social Procurement 

The goal of the City of Toronto Social Procurement Program is to drive inclusive economic 
growth in Toronto by improving access to the City's supply chain for diverse suppliers and 
leverage employment, apprenticeship and training opportunities for people experiencing 
economic disadvantage, including those from Equity-Seeking Communities. The City of Toronto 
expects its Proponents to embrace and support the City of Toronto Social Procurement 
Program and its respective goals. Social procurement creates social value for the City in 
addition to the delivery of efficient goods, services, and works. The City of Toronto Social 
Procurement Program consists of two components: Supplier Diversity and Workforce 
Development.  

For more information on the City of Toronto Social Procurement Program, visit: 
http://www.toronto.ca/purchasing/socialprocurement. 

Supplier Diversity 

The goal of supplier diversity is to increase the diversity of the City's supply chain by 
providing diverse suppliers with equitable access to competitive procurement processes. 
In accordance with Section 1.3.2 of the City of Toronto Social Procurement Policy, points 
will be assigned to Proponents that submit information as part of their Proposal that will 
improve supplier diversity in the City's supply chain.   

Gender Diversity in City Procurements 

 As part of City Council's support to enhance gender diversity on boards of corporations, all 
corporations conducting business with the City of Toronto are encouraged to utilize an 
intersectional analysis to strive to have gender parity on their corporate boards. 

C. MANDATORY SUBMISSION REQUIREMENTS 

1.  Submission Form (Appendix B) 

Each Proposal must include a Submission Form (Appendix B) completed and signed by an 
authorized representative of the Proponent. 

2.  Pricing Form (Appendix C) 

Each Proposal must include a Pricing Form (Appendix C) completed according to the instructions 
contained in the form. In the event a Proponent is submitting a Proposal for both Service Areas, 
two (2) price forms must be submitted. 
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3.  Other Mandatory Submission Requirements 

 Copy of a valid Certificate of Recognition (COR™) or Equivalent OHS Certification: 
The Proponent will be required to provide their valid COR™ Certificate as well as a letter 
of good standing from IHSA. In the event the Proponent does not possess a valid COR 
certificate, the City will alternatively allow proof of ISO 45001 certification, deemed to be 
an acceptable equivalent. 

 
 A signed letter from the Proponent's Surety Company, licensed to do business within the 

Province of Ontario, dated within the last 120 days from date of issue of this Request for 
Proposal document, confirming the Proponent's ability, to acquire performance and labour 
and material payment bonds totalling 50% of the Total Amount of Proposal  

 Letter from the Proponent's Insurance Company, licensed to do business within the 
Province of Ontario, issued no earlier than 30 days prior to the closing date of this Request 
for Proposal, stating that the Proponent agrees and has the capacity to purchase and 
maintain, or cause to be maintained, and kept in force, at its own cost and expense and 
for the duration of the construction contract agreement, Insurance pursuant to the 
requirements outlined in Material Disclosures - Insurance. 

 List of Subcontractors Form (Appendix H) 
 

 Project Experience Form (Appendix H) 
 

 Reference Form (Appendix H) 

 

D. PRE-CONDITIONS OF AWARD 

 Submission of Statutory Declaration for the Occupational Health and Safety Act (Appendix 
H): 

It is the Proponent's responsibility as "Constructor" under the provisions of the Occupational 
Health and Safety Act of Ontario, R.S.O. 1990, c. O.1, as may be amended (hereinafter 
“OHSA”), to co-ordinate the activities of all employees and workers under the Proponent’s 
control operating within the Contract limits to ensure that the requirements of the OHSA are 
satisfied. To that end, the Proponent must complete the Statutory Declaration found in 
Appendix H indicating whether they comply with the OHSA.  This Statutory Declaration must 
be signed and declared before a Commissioner of Oaths.  The Statutory Declaration states 
that: 

i) the Proponent and all Sub-Contractors have in place safety programs according to the 
requirements of the OHSA;  

ii) all employees of the Proponent and Sub-Contractors have received training in 
occupational safety in accordance with the requirements of the OHSA; and 
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iii) a representative of the Proponent, whom it shall designate and name in the required 
Statutory Declaration, with responsibility for supervising the Contract's implementation is 
qualified as a "Competent Person" as defined in the OHSA. 

In the case where the Proponent has indicated "HAVE NOT" in either or both of sub-clauses 
3(A) or 3(B) of the Statutory Declaration submitted with its Proposal and has been awarded 
the Contract, the Proponent will be required to submit a Supplementary Statutory Declaration 
after award of the Contract in the form provided in Section 6 entitled “Supplementary Statutory 
Declaration” to the effect that the requisite training and programmes are in place. The 
Proponent will bear full responsibility for all consequences, financial or otherwise, of any 
failure or delay by the Proponent in submitting the Supplementary Statutory Declaration.  

 

E. RATED CRITERIA 

The following sections set out the categories, weightings and descriptions of the rated criteria for 
both stages of the RFP. Proponents who do not meet a minimum threshold score for a category 
will not proceed to the next stage of the evaluation process. 

 

1. Initial Evaluation Criteria 

The following categories, weightings and descriptions will be used in the initial evaluation of rated 
criteria during Stage II of the evaluation process (Evaluations), described in Part II of this RFP. 
These criteria apply to initial Proposals by all Proponents. 
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Mandatory Submission Requirements Yes No 
Submission Form (Appendix B)   
Pricing Form (Appendix C)   
Letter from authorized insurance company 
confirming Insurability 

   

Letter from Guarantee Surety Company     
Copy of valid COR Certificate and IHSA 
Letter of Good Standing, or proof of ISO 
45001 

   

List of Subcontractors   
Project Experience Form   
Reference Form   

 

 
 

 

Technical Evaluation Criteria 

Weighting 
(W) – 100 
Total 

Minimum 
Req'd 
Score Score 

Weighted 
Score 

a) Corporate Profile (10 points)        
Profile of the Proponent 8     
Diverse Supplier 2     
b) Experience and Qualifications (70 points)     
Relevant Project Experience 20 14   
Annual Value of Projects 25 16    
Length of Watermain 25 16    
c) High-Level Approach, Methodology and 
Work Plan (20 points) 

 
   

Methodology, Work Plan and Schedule 20     

Sub-Total Score - (20% of Total Score) 
Technical Proposal will represent twenty percent 20% of 
the Total Score. The sub-score for the Technical 
Proposal will be prorated accordingly. 100 

 
 

65 or 
65%   
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Cost Of Services  

Weighting 
– 100 
Total 

Minimum 
Req’d 
Score Score 

Weighted 
Score 

Contract Price 80      
Overrun/Underrun 15%-25% 15      
Overrun/Underrun 26% + 5      
Sub-Total Price Score - (80% of Total 
Score) Cost of Services Proposal will represent eighty 
percent 80% of the Total Score. The sub-score for the 
Cost of Services Proposal will be prorated accordingly. 100 

 

  

  
 

TOTAL SCORE (Technical Evaluation Score x 20% + Cost of Services Score x 80%) 
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2.1.1 Technical Proposal Submission Content 

a) Corporate Profile 

Profile of the Proponent 

To permit the Proponent to be evaluated fully as a viable and sound enterprise, include the 
following information with respect to the Proponent, and if applicable, for each joint venture 
member: 

 Provide a brief synopsis of the history and areas of expertise of the Proponent's firm, 
indicating the present number of employees, major clients and date the company started. 
Include a list of present or pending assignments with the City of Toronto, if any. Include 
the address and telephone number of the corporate head office and any local offices that 
will be involved in project delivery and coordination. 

 Identify if your company has been suspended by either a public or private owner in the 
last 5 years due to contractual performance related issues. 

 Identify the contracting entity that will be responsible for signing the contract with the City.   

Upon request, the Proponent may be required to provide a copy of the Proponent's and/or any of 
the Proponent's Affiliated Person's Corporate Profile Report(s) (Ontario), or equivalent official 
record issued by the appropriate government authority. The City also reserves the right to require 
the Proponent to provide a copy of the Corporate Profile Report or equivalent official record for 
all of the Proponent's affiliated or related legal entities. The Corporate Profile Report(s) must have 
been issued not more than ten (10) working days prior to the date that the City requests the report. 
The City reserves the right to confirm the accuracy of the information contained in the Corporate 
Profile Report, and to require additional information from the Proponent as necessary.  

In the case of a joint venture provide a Joint Venture Agreement or Letter of Intent signed by all 
members, indicating the intent to enter into a joint venture prior to award. 

Diverse Supplier 

The Proponent should demonstrate its commitment to diversity by providing:  

 a company-approved supplier diversity policy that details the Proponent's commitment to 
an active supplier diversity program that describes the Proponent's commitment to 
providing equitable access to subcontracting opportunities for diverse suppliers and also 
demonstrated results of the policy;  

 a company-approved employee diversity policy describing the Proponent's commitment 
to a pro-active employment diversity program and also demonstrated results of the 
policy, or 

 if the Proponent is certified by a Supplier Certification Organization, the Proponent 
should provide evidence of such certification. 
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The total narrative for this Section a) should be no more than 2 pages, double-sided.(not 
including Forms and Letters). 
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b) Experience and Qualifications 

Proponents should have experience in similar projects and be able to demonstrate: 

 Installation and commissioning of large volume watermain replacement programs. 

 Completion of capital works contracts with similar values including watermain, sewer, and 
road works. 

 Work undertaken within an active public right of way and in an urban setting 

The City will evaluate the Proponent’s Experience Forms to verify, and evaluate the 
experience. 

i) Relevant Project Experience  

Proponents should provide an indication of their firm(s)’s recent experience on projects or 
programs of a similar nature. The Proponent should demonstrate experience as a General 
Contractor having achieved substantial completion on projects of similar size and scope through 
the provision of three (3) similar project examples completed within the last five (5) years. This 
experience should show the proponents competency with: 

- Successful project delivery in municipalities (or similar jurisdiction) with populations 
greater than 500,000, and 

- Municipal (or similar jurisdiction) infrastructure work including watermain, sewers, and 
roadworks. 

The Proponent shall demonstrate this experience by completing and submitting Appendix H (table 
1). Experience with contracts of similar size and scope will be scored more favourably. 

Notes: 

1. In providing references, Proponents agree that the City can contact the individuals listed 
as part of the evaluation process. The City will make its own arrangements in contacting 
the references. Substitution of reference will not be permitted after the Rectification Period. 

2. The City’s evaluation may include information provided by the Proponent's references and 
may also consider the Proponent's past performance on previously awarded contracts 
with the City or other related Agencies and Corporations of the City. 

3. The Proponent is advised that the references provided for these projects need to be 
available for confirmation of the details provided by the Proponent, and should advise 
references of the role they play in the evaluation. 

 

ii) Annual Value of Projects  

The City expects the Proponent to demonstrate the ability to deliver projects of a similar scope 
and scale as outlined within this RFP.  
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For the purposes of determining the value of the Proponent's annual construction activity in each 
of the last three (3) calendar years, provide a list of all projects with the following information per 
Appendix H (Table 2). A calendar year is defined as January 1 to December 31 of any year.   

 Project title, description and location 
 Name of project owner 
 Start, substantial completion and final completion dates 
 Value of Work (CAD) Performed 

Points will be assigned based on the comparison to yearly values estimated for this Contract. The 
most recent year will be weighted the highest, with prior years scaled accordingly. This will allow 
for growing firms to be competitive in response to this RFP. 

iii) Length of Watermain Completed  

The Proponent must demonstrate that they have the relevant experience in similar projects by 
providing the length of watermain completed in each of last three (3) years. Proponent to provide 
watermain length data along with other relevant project information in Record of Construction 
Activity - Annual Value of Projects and Length of Watermain provided in Appendix H (table 2). 

Points will be assigned based on the comparison to estimated annual volumes identified in this 
RFP. The most recent year will be weighted the highest, with prior years scaled accordingly. This 
will allow for growing firms to be competitive in response to this RFP. 

The City may, in its sole discretion, verify any or all of the projects listed in Appendix H (table 2) 
for annual value of Ppojects and length of watermain completed. Proponents should contact the 
owner’s representatives for the submitted projects and ensure availability to confirm the 
information above. Should the City be unable to contact any of the project references the City 
reserves the right to exclude these projects from the Proponent's total construction activity. 
 

c) Project Work Plan and Schedule  

It is important that the Work is started and completed in a safe, efficient and effective manner.  To 
demonstrate the Proponent's understanding, and ability to execute the work outlined in this RFP, 
the following should be provided in the Proposal: 

A) Work Plan (for either Service Area A and/or Service Area B) 
a. A detailed work plan (written narrative) indicating the project method, tasks, and 

deliverables of the assignment. The Project work plan shall provide information 
and assumptions on the Contractor's proposed execution, production rates, and 
project resources, including a description of how the watermain will be put into 
service. 

b. Provide a description of anticipated technical issues and challenges to be 
addressed in this assignment. 
 

B) Schedule  
a. Provide a high-level time schedule for the overall Work pertaining to 2019 program 

in the form of a Gantt chart which reflects the proposed work plan and provide 
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evidence of a logical approach to completing the required work, taking into account 
the milestones/deadlines set out in this RFP. 

b. The Gantt chart shall correspond with the work plan, and demonstrate the 
Proponent's proposed phasing, the resources assigned, relationship between 
tasks, and the critical path.  

c. The proposed milestones (Project Start, Underground Completion, Substantial 
Performance, etc.) should follow the proposed timelines outlined in the RFP 
Timetable. 

d. To show this level of detail, the City anticipates the schedule to be completed in a 
scheduling software such as Microsoft Project or equivalent. 

 

 

2.1.2 Pricing Evaluation 

The cost of services for this RFP has a maximum score of 100 points and consists of two (2) 
components: 

a)  Unit Pricing 

The total of Unit Pricing is worth 80 points. 

The unit pricing will be scored based on a relative pricing formula using the total price set out in 
the Pricing Form. Each Proponent will receive a percentage of the total possible points allocated 
to price for the particular category it has bid on, which will be calculated in accordance with the 
following formula: 

	 	 	 	 	 	   

 

b) Underrun Escalators and Overrun Discounts 

The escalating/ de-escalating factors are worth 20 points and will be scored based on the same 
principle as the Unit Pricing. These factors will be scored in two brackets: 

a. 15% to 25 % of the Annual Commitment 

b. 26% of the Annual Commitment and higher  

Each Proponent will receive a percentage of the total possible points allocated to Underrun 
Escalators and Overrun Discounts for the particular Service Area it has bid on, which will be 
calculated as an average score between the overrun discount and underrun escalator in 
accordance with the following formula: 

Proponent's Score = 
	 	 	 	 	 	 	 	 	 	

; where 
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L – Lowest Underrun Escalator 
E – Proponent's Underrun Escalator 
H – Highest Overrun Discount 
D – Proponent's Overrun Discount 
W – Weighting 
 

2. Final Evaluation Criteria 

The following categories, weightings and descriptions will be used in the final evaluation of rated 
criteria during Stage IV of the evaluation process (Concurrent Negotiations and BAFO), described 
in Part II of this RFP. These criteria will apply only to BAFO Proposals submitted by short-listed 
Proponents invited to participate in Stage IV. 

Escalators/ Discounts  
Overrun/Underrun: 15%-25% 8 
Overrun/Underrun: 26%+ 2 
Cost of Services  
Proponent’s fees calculates as follows: 
Formula: [(lowest cost Proposal divided by Proponent's 
Proposal cost) x 90] 

 
90 
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APPENDIX E - PROCESS DEFINITIONS 

Throughout this Request for Proposal unless inconsistent with the subject matter or context, 

“Addendum” or “Addenda” means any document or documents issued by the City during the RFP 
process that changes the terms of the RFP or contains additional information related to the RFP; 

"Affiliated Person" means everyone related to the Proponent including, but not limited to 
employees, agents, representatives, organizations, bodies corporate, societies, companies, 
firms, partnerships, associations of persons, parent companies, and subsidiaries, whether partly 
or wholly-owned, as well as individuals, and directors, if:  

a. Directly or indirectly either one controls or has the power to control the other; or 

b. A third party has the power to control both. 

"Agencies and Corporations" refer to bodies and organizations that have a direct reporting or 
funding relationship with the City of Toronto or Council. The list of current organization name and 
contact of agencies and corporations to be considered under this RFP is available from the 
following page on the City's website www.toronto.ca/abcc. 

"Certificate of Recognition (COR™)" means the nationally recognized occupational health and 
safety certification granted to qualifying firms by the Infrastructure Health and Safety Association 
(IHSA) of Ontario or its successor. 

“City” means the City of Toronto.  

 “Claims” or “Claim” means any demands, claims, liabilities, actions, causes of action, suits, 
proceedings, executions, liens and otherwise for, without limitation, damages and loss of any kind 
and any nature whatsoever including property damage, bodily injury (including death), loss of 
reputation, loss of opportunity, economic loss, royalties, fines, penalties, interest, charges, 
expenses and costs (including legal costs on a substantial indemnity basis); 

"Conflict of Interest" ” includes, but is not limited to, any situation or circumstance where:  

a. in relation to the RFP process, the Proponent has an unfair advantage or engages in 
conduct, directly or indirectly, that may give it an unfair advantage, including but not limited to (i) 
having or having access to information in the preparation of its Proposal that is confidential to the 
City and not available to other Proponents; (ii) communicating with any  person with a view to 
influencing preferred treatment in the RFP process including the giving of a benefit of any kind, 
by or on behalf of the Proponent to anyone employed by, or otherwise connected with, the City ; 
or (iii) engaging in conduct that compromises or could be seen to compromise the integrity of the 
open and competitive RFP process and render that process non-competitive and unfair; or 

b. in relation to the performance of its contractual obligations in the City contract, the 
Contractor’s other commitments, relationships or financial interests (i) could or could be seen to 
exercise an improper influence over the objective, unbiased and impartial exercise of its 
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independent judgement; or (ii) could or could be seen to compromise, impair or be incompatible 
with the effective performance of its contractual obligations; 

 “Contract” means any written agreement between the City and the Successful Proponent with 
respect to the Work contemplated by this RFP, including any schedules, and shall be deemed to 
include the terms and conditions for the provision of the Work as set out in this RFP including all 
Addenda issued by the City, as well as the Contractor's Proposal.  

“Contract Administrator” means any consultant retained by the City to advise and/or perform 
services on the behalf of the City with respect to the Work or Project; 

"Certificate of Recognition (COR™)" means the nationally recognized occupational health and 
safety certification granted to qualifying firms by the Infrastructure Health and Safety Association 
(IHSA) of Ontario or its successor. 

"Council" means City Council; 

"Diverse Supplier" means any business or enterprise that is certified by a Supplier Certification 
Organization to be: 

o More than 51% (majority) owned, managed and controlled by persons belonging to an 
Equity-Seeking Community; or 

o A social purpose enterprise whose primary purpose is to create social, environmental 
or cultural value and impact, and where more than 50% of the persons who are fulltime 
equivalent employees or are participating in, or have completed, transitional 
employment training, experience economic disadvantage. 

"Equity-seeking Community" is a group that experiences discrimination or barriers to equal 
opportunity, including women, Aboriginal People, persons with disabilities, newcomers/new 
immigrants, LGBTQ+ people, visible minorities/racialized people, and other groups the City 
identifies as historically underrepresented. 

"Equivalent OHS Certification" means an occupational health and safety certification issued to 
qualifying firms by an independent third-party organization and accepted by the City (in the City's 
sole discretion) as equivalent to the Certificate of Recognition (COR ™). 

“HST” means Harmonized Sales Tax. 

 “Law” or “Laws” means all applicable statutes, laws, orders-in-council, by-laws, regulations, 
codes, ordinances, notices, rulings, orders, directives, requirements, policies and controls of the 
federal, provincial and municipal governments, including a by-law of the municipal council of the 
city, and all applicable court orders, judgments and declarations of a court or tribunal of competent 
jurisdiction; and a reference to any law or to a provision thereof shall be deemed to include a 
reference to any law or provision enacted in substitution therefor or amendment thereof;  

 “may” and “should” used in this RFP denote permissive (not mandatory). 

“MFIPPA” means the Municipal Freedom of Information and Protection of Privacy Act.  
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“must”, “shall” and “will” used in this RFP denote imperative (mandatory), meaning Proposals not 
satisfying imperative (mandatory) requirements will be deemed to be noncompliant and will not 
be considered for contract award. 

“Owner” means the City of Toronto, and includes any of its designated employees, officials or 
agents who are engaged to represent the city in its capacity as owner on the Project; 

"Overrun Quantity" means overall length of watermain replaced per year that exceeds the City's 
annual estimated quantity for that year provided in Appendix D of this RFP; 

"Program Agreement" means an Agreement between the City and Contractor, anticipated to be 
entered into annually during the term of the Contract, providing for a scope of work to be 
performed by the Contractor in accordance with the Contract Documents, all at the prices 
contained in the accepted Proposal, subject to modification in accordance with the terms of the 
Contract Documents.. 

“Project Manager” means main contact person at the City for all matters relating to the project;  

"Project Site" means the location or locations where the work is to be carried out, and the 
immediate vicinity of such location or locations, immediate vicinity being defined as being no 
greater than 500 meters apart measured as a straight line between the nearest watermain 
connection points;  

“Proponent” means a legal entity, being a person, partnership or firm that submits a Proposal in 
response to a formal Request for Proposal.  If two or more legal entities wish to submit a Proposal 
as a consortium, one member of the consortium must be identified as the Proponent with whom 
the City may enter into an Agreement, and the other member(s) must be identified as 
subcontractors to that Proponent.   

“Proposal” means an offer submitted by a Proponent in response to a formal Request for Proposal 
(RFP), which includes all of the documentation necessary to satisfy the submission requirements 
of the RFP.; 

“Proposal Price” means the total sum of all prices and costs quoted by the Proponent and set out 
in Appendix C, Pricing Form; 

"Rectification Period" means the period in which Proponents submitting Proposals that do not 
meet the mandatory submission requirements will be provided with an opportunity to remedy 
deficiencies;  

 “RFP” means this Request for Proposal package in its entirety, inclusive of all Appendices and 
any bulletins or Addenda that may be issued by the City; 

"RFP Contact" means the City employee(s) designated as City Contact on the Notice to Potential 
Proponents for all matters related to the RFP call process.  

“Services” means all services and deliverables to be provided by a Contractor as described in this 
RFP. 
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"Service Area" means the area of the City where Work on each Contract will be performed; 

“Subcontractor” means a person or entity having a direct contract with the Contractor to perform 
a part or parts of the Work; 

“Submission Deadline” means twelve o’clock noon on the closing date specified on the Request 
for Proposal, subject to Section 1.5.2 of this RFP, and includes any adjustment or extension 
thereto by way of Addendum;  

Substantial Performance has the meaning as set out in the Construction Act, R.S.O. 1990, c. 
C.30, as amended 

“Successful Proponent” or 'Contractor" means the Proponent with whom the City enters into a 
Contract; 

Supplier Certification Organization" is a non-profit organization recognized by the City of Toronto 
that certifies businesses and enterprises as Diverse Suppliers by assessing them using 
established, consistent criteria.   Recognized Supplier Certification Organizations include: 

o Canadian Aboriginal and Minority Supplier Council 

o Canadian Gay and Lesbian Chamber of Commerce 

o Social Purchasing Project 

o Women Business Enterprise Canada 

o Canadian Council for Aboriginal Business 

"Supplier Code of Conduct" means business ethical standards contained in Article 13 Chapter 
195, Purchasing, of the Toronto Municipal Code.  

 “Taxes” means applicable taxes, duties, levies and like payables required by any taxing, excise 
or customs authority and all other charges, including applicable sales or value added taxes, 
customs or excise taxes or duties, including a levy or duty imposed as a Special Import Measure 
to which any work or supply of services or materials may be subject but excluding Harmonized 
Sales Tax; 

“Technical Specifications” means the technical and functional specifications included in 
Appendices F & G”; 

"Underrun Quantity" means overall length of watermain replaced per year that falls short of the 
City's annual estimated quantity for that year provided in Appendix D of this RFP ; 

"Warranty Period"  means the period of 24 months measured from the date of  Substantial 
Performance of a Program Agreement or such longer or shorter period as may be specified for 
certain Materials or some or all of the Work, in the Contract Documents; 
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“Work” or "Deliverables" means all labour and services required to perform the Work; identified in 
and contemplated by the RFP and those not identified in the RFP but necessary and prudent, in 
accordance with industry standards for the supply of the Watermain Replacement services, to 
properly and fully conduct the Work and perform the undertakings contemplated in the RFP; and 
all incidentals necessary for diligent and satisfactory execution of the Work and the fulfilment of 
all other contractual obligations and undertakings of the Contractor under the RFP; 

"Work Assignment" is a task that only requires a single mobilization event, to be performed on a 
single or multiple locations that are no greater than 500 meters apart measured as a straight line 
between the nearest watermain connection points. 

“Working Day” mean a day other than a Sunday, or holiday which is observed by the construction 
industry in the area of the place of Work; and 
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APPENDIX F – SCOPE OF WORK 
SECTION 4 – SCOPE OF WORK 

Table of Contents 

Page No. 

  

1.	 Project Title .............................................................................. Error! Bookmark not defined.	
2.	 Project Location and Ward Number ...................................... Error! Bookmark not defined.	
3.	 Project Description ................................................................. Error! Bookmark not defined.	
4.	 Completion Date ...................................................................... Error! Bookmark not defined.	
5.	 Construction Survey and Layout ........................................... Error! Bookmark not defined.	
6.	 Construction Staging and Phasing ....................................... Error! Bookmark not defined.	
7.	 Contract Drawings .................................................................. Error! Bookmark not defined.	
8.	 Standard Specifications and Standard Drawings ................ Error! Bookmark not defined.	
9.	 Geotechnical / Subsurface Reports ...................................... Error! Bookmark not defined.	
10.	 Utility Cut & Maintenance Repair Figures ............................. Error! Bookmark not defined.	
11.	 Arborist Reports ...................................................................... Error! Bookmark not defined.	
12.	 Designated Substances List .................................................. Error! Bookmark not defined.	
13.	 Permits and Approvals ........................................................... Error! Bookmark not defined.	
14.	 List of Confined Spaces ......................................................... Error! Bookmark not defined.	
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1. Project Title 
Construction of watermain and water Services at various locations across the City of 
Toronto. 

 

2. Project Location and Ward Number 
For each Service Area, refer to the following attachments: 

  
 See Schedule F.1 for 2019 Program Project Location and Ward Numbers 
 See Schedule F.2 for 2020 Program Project Location and Ward Numbers 
 Schedule F.3 for 2021 Program Project Location and Ward Numbers to be 

provided at a later date.  
 
 

3. Project Description 
 

 See Schedule F.1 for 2019 Program Project Descriptions 
 See Schedule F.2 for 2020 Program Project Descriptions 
 Schedule F.3  for 2021 Program Project Descriptions to be provided at a later 

date.  

 

4. Program Agreement Duration 
 See Schedule F.1 for 2019 Program Agreement Duration 
 Schedule F.2 for 2021 Program Agreement Duration to be provided at a later 

date.  
 Schedule F.3 for 2021 Program Agreement Duration to be provided at a later 

date.  
 
The work duration shall be calculation for each Program Agreement based on the 
following calculation: 
 

(Total Linear Meters of Watermain) / (50 meters per working day) = Total 
Working Days 

 
Example Calculation: 
 

5000 meters / 50 meters/day = 100 Working Days 
 

5. Construction Survey and Layout 

All survey and layout required under this Contract shall be performed by the Contractor. 
Appendix G (Special Provisions) of this document provide further information on the 
requirements.  
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6. Construction Staging and Phasing 

Not applicable  

 

7. Contract Drawings 
 See Schedule F.1 for 2019 Program Contract Drawing List 
 Schedule F.2 for 2020 Program Contract Drawing List to be provided at a later 

date.  
 Schedule F.3 for 2021 Program Contract Drawing List to be provided at a later 

date.  
 

8. Standard Specifications and Standard Drawings  

The following lists comprise the City of Toronto Construction Standard:   

 List T1 - Standard Specifications for Roads 
 List T2 - Standard Drawings for Roads 
 List W1 - Standard Specifications for Sewers and Watermains  
 List W2 - Standard Drawings For Sewers and Watermains 
 Rehabilitation Specification 
 Material Specifications 
 Construction Specifications and Drawings for Traffic Control Devices 

 
9. Geotechnical / Subsurface Reports 

(Refer to Attachment CD) 

 See Schedule F.1 for 2019 Program Geotechnical Reports 
 Schedule F.2 for 2020 Program Geotechnical Reports to be provided at a later 

date.  
 Schedule F.3 for 2021 Program Geotechnical Reports to be provided at a later 

date.  
  

10. Utility Cut & Maintenance Repair Figures 
Not Applicable 

 
11. Arborist Reports 

(Refer to Attachment CD) 

 See Schedule F.1 for 2019 Program Arborist Reports 
 Schedule F.2 for 2020 Program Arborist Reports to be provided at a later date 
 Schedule F.3 for 2021 Program Arborist Reports to be provided at a later date.  
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12. Designated Substances List 

Designated Substance(s) regulated under Occupational Health and Safety Act was/were 
found: 

 See Schedule F.1 for 2019 Program Designated Substances 
 Schedule F.2 for 2020 Program Designated Substances to be provided at a later 

date 
 Schedule F.3 for 2021 Program Designated Substances to be provided at a later 

date.  
 

13. Permits and Approvals 

The Contractor shall determine and, at its own expense, obtain permits approvals where 
required to carry out the Works under this Contract. 

The City will obtain any necessary Ministry of Environment, Climate and Parks (MECP), 
and Toronto Region Conservation Authority (TRCA) permits prior to the start of 
construction for each program year. 

 

14. List of Confined Spaces 
 

 Entry to manholes, valve chambers and underground vaults. 
 Trenches and/or excavation 

 

 

15. Detailed List of Locations 
 
 For detailed list of locations for years 2019 and 2020 refer to Appendix I – 

Attachments, Section 2 
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APPENDIX G – special specifications 
SECTION 4 – SCOPE OF WORK 

These Special Specifications are comprised of two documents: Supplementary Specifications and 
Special Provisions. In reviewing these two documents, and with respect to the Order of 
Precedence contained in General Condition 2.02, the Special Provisions will take precedence 
over the Supplementary Specifications in the event of any inconsistency or conflict between the 
two documents.   

 

Table of Contents Page No. 

      4A-     

 

Supplementary Specifications ............................................................................................... 215	
1.	 Access to Site – GN103SS ........................................................................................... 215	
2.	 Access to Properties – GN104SS ................................................................................. 216	
3.	 Safety Cranes and Manlifts – GN107SS ....................................................................... 216	
4.	 Collection of Garbage – GN108SS ............................................................................... 217	
5.	 Geotechnical Investigations – GN110SS ...................................................................... 217	
6.	 Quality Control – GN111SS .......................................................................................... 217	
7.	 Utility Locates – GN112SS ............................................................................................ 218	
8.	 Restoration Work – GN121SS ...................................................................................... 219	
9.	 Provisional Items – GN123SS ....................................................................................... 222	
10.	 Excavation Work – GN125SS ....................................................................................... 222	
11.	 Payment of Bonds – GN130SS ..................................................................................... 222	
12.	 Payment for Insurance – GN131SS .............................................................................. 223	
13.	 Payment for Mobilization and Demobilization – GN132SS ........................................... 223	
14.	 Dust and Mud Control – GN105SS ............................................................................... 224	
15.	 Saw Cutting – GN106SS ............................................................................................... 224	
16.	 Crossing of Transmission Watermain – GN118SS ....................................................... 224	
17.	 Tree Protection – GN128SS ......................................................................................... 226	
18.	 Locating Existing Water Services – All Sizes – WM205SS ........................................... 228	
19.	 Private Side Water Service Replacement – WM208SS ................................................ 228	
20.	 Operating Valves – WM209SS ..................................................................................... 229	
21.	 Water Supply Interruptions – WM211SS ...................................................................... 229	
22.	 Flush, Clean and CCTV Inspection of Sewers – SW302SS ......................................... 230	
23.	 Clean Out Existing Catch Basins – SW303SS .............................................................. 231	
24.	 Gutter Adjustment – RD407SS – Not Required ................ Error! Bookmark not defined.	
25.	 Street Furniture – RD409SS ......................................................................................... 232	
26.	 Remove Salvage and Replace Pavers – RD411SS – Not Required Error! Bookmark not 
defined.	
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27.	 Remove and Dispose of Pavers – RD412SS – Not Required.......... Error! Bookmark not 
defined.	
28.	 Cold Weather Work – RD414SS ................................................................................... 232	
29.	 Reduction of Volatile Organic Compound (VOC) Emissions – RD423SS ..................... 233	
30.	 Construction Specification for Pavement Marking – RD419SS..................................... 233	
31.	 Utility Adjustment – RD422SS ...................................................................................... 238	
32.	 Concrete Sidewalk – RD424SS .................................................................................... 240	

Special Provisions .................................................................................................................. 241	
1.	 Capital Improvement Project Construction Sign – GN101SP ....................................... 241	
2.	 Construction and Traffic Constraints – GN102SP ......................................................... 242	
3.	 Notices to Public – GN113SP – Not Required .................. Error! Bookmark not defined.	
4.	 Pre-Construction Photos and Videos – GN114SP ............ Error! Bookmark not defined.	
5.	 Construction Fence Mesh Banners – GN129SP ........................................................... 246	
6.	 Opening and Adjustment of Toronto Hydro Hand Wells – GN115SP ........................... 249	
7.	 Pre- and Post-construction Condition Surveys – GN116SP ............ Error! Bookmark not 
defined.	
8.	 Test Pits to Expose and Verify Existing Utilities – GN122SP ........................................ 250	
9.	 Construction Survey and Layout – GN126SP ............................................................... 251	
10.	 Portable Changeable Message Sign – GN127SP ........................................................ 253	
11.	 Watermain and Large Diameter Water Service Installation – WM201SP ..................... 257	
12.	 Fire Hydrants – WM202SP ........................................................................................... 266	
13.	 Small Diameter Water Service Installation – WM203SP ............................................... 268	
14.	 Test Pits to Determine Location, Size and Material of Water Services – WM206SP .... 272	
15.	 Replace Non-operational Water Service Curb Stops – WM207SP ............................... 273	
16.	 Horizontal Directional Drilling – WM213SP ................................................................... 275	
17.	 Sewer and Sewer Service Installation – SW301SP – Not Required ............................. 280	
18.	 Trench Stabilization – SW305SP .................................................................................. 284	
19.	 Rock and Shale Excavation – SW307SP ...................................................................... 285	
20.	 Cold Wet Mill and Disposal of Asphalt Pavement Containing Asbestos – RD403SP ... 285	
21.	 Soft Spot Repairs – RD408SP – Not Required ................. Error! Bookmark not defined.	
22.	 Installation of Traffic Actuation Equipment – RD 421SP ............................................... 290	
23.	 Site Specific Special Provision #1 – Traffic Control – SP1 ............................................ 291	
24.	 Site Specific Special Provision #2 – Erosion and Sediment Control – SP2 .................. 294	
25.	 Site Specific Special Provision #3 – Adjustment of Third Party Utilities – SP3 ............. 295	
26.	 Site Specific Special Provision #4 – As Constructed and As-Builts – SP4 ................... 296	
27.	 Site Specific Special Provision #5 – Watermain/Sewer to be Abandoned – SP5 ......... 297	
28.	 Site Specific Special Provision #6 - Remove Existing Tee or Cross and Replace with 
Filler Piece or Tee – SP6 ...................................................................................................... 297	
29.	 Site Specific Special Provision #7 - Existing Utility and Maintenance Cut Repairs  - 
SP7 299	
30.	 Site Specific Special Provision #8 – Paving Operation – SP8 ...................................... 300	
31.	 Site Specific Special Provision #9 - Concrete Curb/Curb and Gutter Construction – 
SP9 300	
32.	 Site Specific Special Provision #10 - Topsoil and Sodding (Imported) – SP10 ............. 301	
33.	 Site Specific Special Provision #11 - Winter Maintenance Work – SP11 ...................... 302	
34.	 Site Specific Special Provision #12 - Notices to Public – SP12 .................................... 303	
35.	 Site Specific Special Provision #13 - Management and Disposal of Excess Material – 
SP13 ...................................................................................................................................... 304	
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36.	 Site Specific Special Provision #14 – Soil and Pipe Sampling for Watermain Coupon 
Testing – SP14 ...................................................................................................................... 305	
37.	 Site Specific Special Provision #15 - General Excavation – SP15 ................................ 308	
38.	 Site Specific Special Provision #16 – New Frame and Covers – SP16 ........................ 309	
39.	 Site Specific Special Provision #17 - Restoration of Hard Surfaces for Water Service 
Installation – SP17 ................................................................................................................ 309	
40.	 Site Specific Special Provision #18 - Construction Schedule – SP18 ........................... 310	
41.	 Site Specific Special Provision #19 – Removal and disposal of contaminated 
material – SP19 .................................................................................................................... 312	
42.	 Site Specific Special Provision #20 - Removal and Replacement of Existing Sidewalks 
due to Curb Stop Replacement – SP20 ................................................................................ 313	
43.	 Site Specific Special Provision #21 – Tree Protection Fencing – SP21 ........................ 314	
44.	 Site Specific Special Provision #22 – Payment for Mobilization and Demobilization – 
SP22 ...................................................................................................................................... 314	
45.	 Site Specific Special Provision #23 - Pre- and Post-construction Condition Surveys – 
SP23 ...................................................................................................................................... 315	
46.	 Site Specific Special Provision #24 - Pre-Construction Photos and Videos – SP24 ..... 318	
47.	 Site Specific Special Provision #25 – As Constructed and As-Builts – SP25 ........... Error! 
Bookmark not defined.	
48.	 Site Specific Special Provision #26 – Supplemental Cost for Paid Duty Officer – 
SP26 ...................................................................................................................................... 318	
49.	 Site Specific Special Provision #27 – Supplemental Costs for Crossing Major Roads – 
SP27 ...................................................................................................................................... 319	
50.	 Site Specific Special Provision #28 – Supplemental Costs for Crossing School Zones – 
SP28 ...................................................................................................................................... 320	
51.	 Site Specific Special Provision #29 – Supplemental Costs for Night Work – SP29 ...... 320	
52.	 Site Specific Special Provision #30 – Schedule of Prices for Changes in the Work – 
SP30 ...................................................................................................................................... 321	
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SUPPLEMENTARY SPECIFICATIONS 

1. Access to Site – GN103SS 

Supplementary Specification October 2016 
 

The Contractor shall be responsible for all re-grading of existing roads, landscaping and access 
routes to suit the purposes for site access. The Contractor shall also be responsible for the 
restoration of all existing roads, fencing, guide rails and landscaping to pre-construction 
conditions or better. Any damage to trees or other property caused by the Contractor’s site 
access shall be corrected at no extra cost to the City. 

Equipment and Material shall be stored in designated areas. Notwithstanding the foregoing, the 
Contractor shall at no extra cost to the City remove any Equipment or Material, which in the 
Contract Administrator's opinion, constitute a hazard to traffic or pedestrians. 

The Contractor shall plan and schedule the routes of construction and delivery vehicles to, from 
and within the job site, so that vehicular movements are accommodated with minimum 
interference and interruptions to public traffic. Access routes shall be established to allow 
vehicles to merge with public traffic to avoid crossing traffic lanes. 

The Contractor shall obtain the Contract Administrator's prior approval for the location of any 
construction access points. The Contract Administrator reserves the right to alter, reject or close 
same, as considered necessary. The Contractor shall provide suppliers of Equipment and 
Material with the location and proper use of the access points. 

The Contractor is advised that no construction equipment or vehicles shall be permitted on any 
adjacent lands unless the Contractor has obtained written permission from the applicable 
property owners. All areas used by the Contractor for access or storage shall be restored to 
their original condition at no extra cost to the City. 

Basis of Payment 

All costs associated with this Work shall be considered incidental to all related items of Work. 
No separate payment shall be made. 
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2. Access to Properties – GN104SS 

Supplementary Specification September 2018 
 

Further to General Conditions of Contract clauses GC 7.07, GC 6.01 and GC 6.02, the 
Contractor shall direct their operations to minimize any inconvenience to the owners or 
occupants of the affected properties. The Contractor shall supply, place and compact granular 
material or hot mix asphalt or both to provide ramps for temporary driveway access and to 
provide safe and pothole-free access along roadways under construction.   

In the event that in providing vehicular access, the installation of the sidewalk, driveway aprons 
and related road curb is carried out half driveway at a time, the Contractor shall not be 
compensated for any hand labour or concrete under-load charges.  

Basis of Payment 

All costs associated with this Work shall be considered incidental to all related items of Work. 
No separate payment shall be made. 

3. Safety Cranes and Manlifts – GN107SS 

Supplementary Specification October 2016 
 

When work requiring the use of a crane, boom or similar equipment is undertaken in close 
proximity to hydro or transit overhead lines, regardless of line voltage, the Contractor shall give 
the appropriate authority 48-hours advance notice.  

The authority will decide whether protection devices are required. Any charges for the protection 
shall be the responsibility of the Contractor.  

Basis of Payment 

All costs associated with this Work shall be considered incidental to all related items of Work. 
No separate payment shall be made. 

242 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

217 | P a g e  

 

4. Collection of Garbage – GN108SS 

Supplementary Specification Sept 2017 

 

Amendment to TS 1.20, April 2014 

TS 1.20.09   MEASUREMENT FOR PAYMENT 

TS 1.20.09.01  Garbage Collection 

Subsection 1.20.09.01 of TS 1.20 is deleted in its entirety. 

TS 1.20.10   BASIS OF PAYMENT 

TS 1.20.10   Basis of Payment 

Subsection 1.20.10 of TS 1.20 is deleted in its entirety and replaced with the following:  

All costs associated with this Work shall be considered incidental to all related items of Work. 
No separate payment shall be made. 

5. Geotechnical Investigations – GN110SS 

Supplementary Specification October 2016 
 
The geotechnical investigation reports are provided for general information only, and no 
engineering characteristics, or extent of the soil types found, are implied or suggested. The 
Contractor is solely responsible for the interpretation of the information contained in the report, 
and shall satisfy themselves as to sub-surface conditions before submitting their Bid. The City 
makes no assertion as to the geotechnical characteristics, including soils, road and groundwater 
conditions that will be encountered within the Working Area. 

6. Quality Control – GN111SS 

Supplementary Specification February 2018 
 
The Contractor shall be responsible for all quality control sampling and testing of all supplied 
material. The Contractor shall prepare and submit a Quality Control Plan no later than 7 Days 
prior to the commencement of Work. The results of any tests performed shall be submitted 
within 3 Days after completion of the specific test being performed to the Contract Administrator. 
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7. Utility Locates – GN112SS 

Supplementary Specification October 2016 

 

In addition to any other utility locating requirements contained in legislation and the Contract, the 
Contractor shall be responsible for obtaining satisfactory utility locates from all applicable utilities 
as necessary to complete the Contract Work. Under no circumstances shall the Contractor 
commence any excavation prior to obtaining the locations of all utilities that may be affected by 
the Contract Work. The Contractor shall provide the Contract Administrator with a copy of the 
locate sheets supplied by the utility locators, prior to construction. 

Not all utilities subscribe to Ontario One Call. It is therefore the Contractor's responsibility to obtain 
all necessary utility stakeouts, whether from Ontario One Call, the individual utility owners or by 
hiring private utility locating companies or both to ensure that all utilities are identified and located 
in a timely fashion. Regardless of the method(s) used to locate utilities, it is the Contractor's 
responsibility to ensure that all Contract Work is completed within the number of Working Days 
or within the schedule outlined in the Contract. No extension of Contract Time shall be permitted 
for meeting the requirements of this Supplementary Specification, nor shall any delay claim be 
considered by the City if the Contractor fails to meet this responsibility. 

Once the locates have been completed, the Contractor shall be responsible for verifying the 
location, size and depth of all underground services, including any abandoned services, with the 
applicable utility companies. The Contractor shall notify the Contract Administrator immediately 
in writing of any discrepancies between the information obtained by the Contractor and the 
information contained in the Contract Documents. 

Before excavating across or along any utility or service, the Contractor shall determine its exact 
location and elevation. The utility or service shall be exposed by hand excavation and shall be 
adequately supported and/or protected before proceeding with machine excavation.  

Basis of Payment 

All costs associated with this Work shall be considered incidental to all related items of Work. 
No separate payment shall be made for costs incurred in obtaining utility locates. 
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8. Restoration Work – GN121SS 

Supplementary Specification September 2018 
 

Restoration of Driveways, Sidewalks and Private Walkways 

Driveway thicknesses for residential, industrial and commercial properties shall be according to 
T-310-050-8. The base of driveways, sidewalks and private walks shall be restored with a 150 
mm depth of Granular A or Granular A RCM according to TS 1010 compacted to 100% of 
maximum dry density.  

All driveways and sidewalks shall be saw cut in a straight line. All asphalt or concrete driveways 
shall be paved for the full width of the driveway so that driveways will have only one straight 
joint. If short services are located within the asphalt or concrete driveway, the driveway shall be 
paved from the service connection pit to the curb or from the connection pit to the back of 
sidewalk, so that driveways will only have one straight joint. 

Asphalt, concrete and interlocking stone driveways disturbed during construction shall be 
restored to equal condition or better. Driveway concrete curbs, including curb returns, 
sidewalks, retaining walls and private walkways impacted by construction shall be reconstructed 
to original condition or better. 

The Contractor shall permanently restore driveways of all types and sidewalks from expansion 
joint to expansion joint—minimum three bays— that will be affected due to the underground 
infrastructure construction.  

Permanent restoration for driveways, sidewalks and private walkways shall be completed within 
3 Working Days after the completion of the underground services of each block. 

Basis of Payment 

All costs associated with this Work shall be included in the Contract Price for underground 
infrastructure installation. No separate payment shall be made. 

Boulevard Sodded Areas 

Within sodded boulevards, all trenches and excavations backfilled with Granular B Type II or 
select native material shall be restored with 100 mm topsoil and sod according to TS 5.10 – 
Construction Specification for Growing Medium and TS 5.00 – Construction Specification for 
Sodding, respectively. The Work includes the removal and disposal of an equivalent amount of 
materials. 
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Basis of Payment 

All costs associated with this Work shall be included in the Contract Price for underground 
infrastructure construction. No separate payment shall be made. 

Restoration of Landscaping Features 

Where retaining walls, fences or other landscaping features including river stone, gardens, 
decorative rocks, vegetation, interlock stone or lock stone and unit pavers that could require 
restoration and are fronting any lots the Contractor shall, if machine usage is not possible, 
remove the existing sidewalk/boulevard by hand. If any damage occurs to the retaining wall, 
fence or landscaping features during construction, then the Contractor shall repair it to its 
original condition or better at no extra cost to the City. 

Subdrains 

The Contractor shall make permanent repairs to all existing subdrains to match existing 
conditions or better.  

Basis of Payment 

All costs associated with this Work shall be included in the Contract Price for underground 
infrastructure installation. No separate payment shall be made. 

Retaining Wall  

Any retaining wall or structure that could require reconstruction or replacement as a result of the 
installation of the sanitary sewer laterals, storm sewer laterals or water services shall be 
constructed to the original details, including foundation and new compacted granular backfill, to 
the satisfaction of both the property owner and the Contract Administrator. 

The Contractor shall review all existing retaining walls to determine the work necessary prior to 
submitting a Bid.  

Basis of Payment 

All costs associated with this Work shall be included in the Contract Price for sanitary sewer 
laterals, storm sewer laterals or water service installation. No separate payment shall be made. 

Temporary Trench Restoration  

Temporary restoration of trenches within roadways, driveways, sidewalks, and intersections 
shall be completed within 24 hours after backfilling of the trench with unshrinkable fill according 
to TS 13.10 – Construction Specification for Unshrinkable Fill with a 80 mm lift of Superpave 
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19.0, Traffic Category B, PG 58-28 asphalt mix to the top of the existing asphalt surface for 
maintenance of traffic.  

Basis of Payment 

All costs for temporary trench restoration shall be included in the Contract Price for linear 
underground infrastructure installation items. No separate payment shall be made.  

Permanent Trench Restoration  

Within the paved roadway, all trenches and excavations shall be restored according to TS 4.60 
– Construction Specification for Utility Cut and Restoration and according to the existing 
roadway structure as indicated in the geotechnical report and the appropriate permanent trench 
restoration detail as specified in the Contract Documents. The trench restoration shall include a 
stepped joint for both composite and flexible pavements. 

The permanent asphalt trench restoration thicknesses shall be the greater of the depths shown 
in the Contract Documents, or match existing asphalt thickness. 

The asphalt base course, concrete base, and edges of the existing pavement are to be tack 
coated with SS-1 emulsified asphalt. Cost of supplying and application of the tack coat shall be 
incidental. 

The Contractor is advised that the City will not consider additional payment for the restoration of 
any over breaks that might occur at the edges of the trenches. This work shall be included in the 
Contract Price. No separate payment shall be made. 

The Contractor shall permanently restore all roadways, concrete and granular road base, curbs, 
curb and gutters, driveways and sidewalks. For sidewalks, the restoration shall be from 
expansion joint to expansion joint (minimum three bays).  

When restored with concrete and composite pavement, trench restoration shall include up to the 
top surface. The width of trench shall include the outer diameter of the pipe plus 300 mm on 
either side of the pipe. 

Permanent restoration of roadway asphalt pavement on each street shall be completed within 
14 Working Days after the completion of the underground infrastructure installation on that 
street unless otherwise approved by the Contract Administrator.  

Basis of Payment 

All Cost for the above work shall be included in the Contract Price for linear underground 
infrastructure installation items. No separate payment shall be made. A separate payment shall 
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be made for asphalt milling and top course asphalt over the trench, utility adjustments and 
pavement markings for the permanent restoration over the trench shall be paid according to the 
Contract Price. 

Supplemental costs for trench restoration when asphalt containing asbestos, composite 
pavement over flexible pavement and concrete pavement over flexible pavement shall be paid 
under the respective item. 

9. Provisional Items – GN123SS 

Supplementary Specification October 2016 
 
RFP items for this Contract may be identified in the RFP Call as provisional items. The Contract 
Administrator may cancel provisional items at any time during the Contract.  

The Contractor shall have no claim for loss of overhead or profit should the Contract 
Administrator decide to delete any or all provisional item(s). 

10. Excavation Work – GN125SS 

Supplementary Specification October 2016 
 
It is strongly recommended that the Contractor follow the best practices with respect to any and 
all work requiring excavation as set out in the document titled, Ontario Regional Common 
Ground Alliance Best Practices 8.0 – June 2014 ("Best Practices") which is available at 
www.orcga.com/Publications/Best-Practices. In the event of a conflict or inconsistency between 
the "Best Practices" and any other specification, provision or requirement of the Contract, the 
Contractor shall comply with the specification, provision or requirement of the Contract. 

11. Payment of Bonds – GN130SS 

Supplementary Specification July 2018 
 
Payment for bonding, to include both Performance and Labour and Material Payment Bonds, 
shall be full compensation to cover all of the Work including all labour, Equipment and Material 
as well as any Change in the Work approved by the City and paid for from the contingency 
allowance. 
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The City will pay the price bid by the Contractor for bonding, Performance and Labour and 
Material Payment Bonds, on the pricing form by adding a charge of up to 1.25% of the total 
contract price to each progress payment until the entire cost of bonding as bid is paid. 

12. Payment for Insurance – GN131SS 

Supplementary Specification July 2018 
Payment for insurance shall be full compensation to cover all of the Work including all labour, 
Equipment and Material as well as any Change in the Work approved by the City and paid for 
from the contingency allowance.  

Payment for insurance will be prorated based on the same percentage of value of Work 
performed for the billable period. 

13. Payment for Mobilization and Demobilization – GN132SS 

Supplementary Specification July 2018 
 
The RFP item "Mobilization and Demobilization" is to encompass all costs associated with 
mobilization and demobilization activities required by the Contract at the time of award.  

Basis of Payment 

Payment for RFP item Costs for Mobilization and Demobilization will be made as follows: 

a) For Work that occurs within a single site, 60 per cent of the costs will be paid upon 
completion of mobilization provided progress of the Work can be sustained. The remaining 
40 per cent of the costs will be paid upon the completion of the demobilization. 

b) For Work that occurs on multiple sites, that is streets that are geographically separated by 
space and where a RFP item is identified for each site, 60 per cent of the costs will be paid 
upon completion of mobilization for the respective site provided the Work starts within 4 
days thereafter and is continuous through to completion.  

c) For Work that occurs on multiple sites, that is streets that are geographically separated by 
space and where a single RFP item is identified for the contract, the costs will be prorated 
based on the total bid price for each site relative to the total contract price and upon 
completion of mobilization for the respective site, 60 per cent of the cost will be paid 
provided the Work starts within 4 days thereafter and is continuous through to completion. 
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The remaining 40 per cent of the costs will be paid upon the completion of the 
demobilization of the respective site. 

14. Dust and Mud Control – GN105SS 

Supplementary Specfication October 2016 

 

The Contractor shall be responsible for taking all necessary measures required to keep the job 
site clean from dust and mud from construction operations and under no circumstances shall it 
cause inconvenience to adjacent properties and the general public. Should the Contractor fail to 
comply with this requirement, the Contract Administrator may, 12 hours after having given 
notice in writing to the Contractor, arrange for the necessary work to be undertaken. The costs 
of such Work shall be completed at the Contractor’s expense and at no extra cost to the City. 

Where conditions are such that mud is tracked onto existing pavement or sidewalk or onto 
adjacent streets, the Contractor shall clean all fouled pavement and sidewalk at least daily to 
the satisfaction of the Contract Administrator.  

Basis of Payment 

All costs associated with this Work shall be considered incidental to all related items of Work. 
No separate payment shall be made. 

15. Saw Cutting – GN106SS 

Supplementary Specification October 2016 

 

Basis of Payment 

All saw cutting required to complete the work as specified in the Contract Documents shall be 
considered incidental to all related items of Work. No separate payment shall be made. 

16. Crossing of Transmission Watermain – GN118SS 

Supplementary Specification October 2016 
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The standard operating procedure for crossing under any cast iron transmission watermain is as 
follows: 

 Contractor shall submit the proposed schedule of crossing to the Contract Administrator for 
review and contact Toronto Water, Water Treatment and Supply at 416-397-0187 or send 
an e-mail message to trunkwater@toronto.ca 14 Days in advance of the proposed start of 
construction so that the required watermain can be de-pressurized systematically in 
conjunction with the installation of the proposed works. The Contractor shall make 
arrangements and co-ordinate for valve operation by Toronto Water required for the work. 
Costs could be incurred at the Contractor's expense for operating the valves to isolate the 
watermain and subsequent flushing of the main. The timing of the work shall be during the 
low water demand period between October 1 and March 31. 

 At the point of crossing a cast iron watermain, the Contractor shall expose the top of the 
watermain by hand digging the final one metre of the overburden. The depth of the trench 
shall temporarily terminate at the top of the main. The top of the watermain shall be 
exposed and cleaned for inspection. 

 City inspector shall inspect the exposed portion of the watermain to confirm if there is a 
joint within the width of the trench and 300 mm beyond the trench walls. 

 Contract Administrator can stop work at any time if there is a concern for watermain 
integrity. 

 If a joint exists and is in sound condition, the Contractor shall widen the trench, excavate 
and provide the necessary shoring to permit the installation of a restraining system or any 
other joint replacement by the City. 

 Any existing damage or leaks to the watermain discovered by the Contractor and 
confirmed not to have been caused by the Contractor, shall be repaired by the City. Any 
leaks or damage caused by the Contractor shall be repaired by the City at the Contractor’s 
cost. The Contractor shall widen the trench, excavate and provide the necessary shoring to 
permit the replacement by the City. The minimum time required to do this work is 14 Days. 

 The Contractor shall not proceed with further excavation underside of the watermain until 
the City has completed the work as outlined above, and the temporary support is in place. 

 Once the proposed structure is installed, the Contractor shall backfill the trench from the 
base to the top of the watermain with Unshrinkable fill according to TS 13.10. The 
Contractor shall not cut or remove the steel cables temporarily supporting the watermain 
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until the Unshrinkable fill has set. Reference should be made on the Contract Drawings 
indicating the method of supporting the watermain. 

 The Contractor shall backfill above the top of the watermain with unshrinkable fill.  
Backfilling should only be completed after the City has re-pressurized the watermain and 
confirmed that there is no leakage. 

All shoring adjacent to the transmission watermain at the crossing shall be left in place. 

17. Tree Protection – GN128SS 

Supplementary Specification September 2018 

 

Tree Protection Plan 

A Tree Protection Plan shall be submitted and approved prior to construction that will describe 
how the Contractor shall protect trees from damage. An arborist may need to be consulted to 
develop the Tree Protection Plan. It should be noted that in some situations where Work will be 
undertaken within a Tree Protection Zone, erecting tree protection fencing may not be feasible. 
Maximum depth of excavation and other methods to minimize the impact to the tree roots shall 
be addressed in the Tree Protection Plan.  For more information on the Tree Protection Policy 
and Specifications for Construction near Trees (July 2016) go to 
www.toronto.ca/data/parks/pdf/trees/tree-protection-specs.pdf . 

No work shall commence within the dripline of any tree until a Tree Protection Plan has been 
reviewed and approved by the Contract Administrator. 

Basis of Payment 

All costs associated with developing and implementing a Tree Protection Plan is considered 
incidental to all Work. No separate payment shall be made. 

Tree Protection  

In some situations where work will be undertaken within a Tree Protection Zone or large areas 
with little work is required in the vicinity of trees, adhering to the Tree Protection Policy and 
Specifications for Construction Near Trees may not be feasible. In these situations the following 
tree protection guidelines shall be followed: 
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1. The Contractor shall conduct operations in such a manner as to not cause damage to 
trees, above or below grade. 

2. If required, any pruning of roots or crown must be done using best arboricultural practices. 

3. All arboricultural work, including pruning of roots or limbs greater that 5 cm in diameter, 
shall be completed by an arborist who has one of the following qualifications: qualified by 
the Ontario Training and Adjustment Board Apprenticeship and Client Services Branch, is a 
certified arborist qualified by the International Society of Arboriculture, is a consulting 
arborist registered with the American Society of Consulting Arborists, is a registered 
professional forester or a person with other similar qualifications as approved by the 
General Manager, Parks, Forestry & Recreation. 

4. Roots requiring pruning by an arborist must first be exposed using pneumatic (air) 
excavation, by hand digging or by using a low pressure hydraulic (water) excavation. The 
water pressure for hydraulic excavation must be low enough that root bark is not damaged 
or removed. This will allow a proper pruning cut and minimize tearing of the roots. 

5. 5. No storage of equipment, materials, excavated soil, construction waste or debris is 
permitted within the Tree Protection Zone. 

6. No compaction of soil is permitted within the Tree Protection Zone. If equipment is required 
to travel within the Tree Protection Zone, horizontal hoarding must be utilized to prevent 
soil compaction. 

7. Roots that have been exposed and pruned by an arborist must be watered daily until 
backfilled. 

8. All roots and branches pruned by an arborist shall be removed from public view 
immediately and must be removed from the project site by the end of each work day. 

9. Permits will be required for privately-owned trees, protected under the Toronto Municipal 
Code, Chapter 813, Trees, Article III, Private Tree Protection and Chapter 658, Ravine and 
Natural Feature Protection bylaws, where work is proposed within the Tree Protection Zone 
of the private trees in question. 

10. In the event a tree is damaged in any way, including mechanical injury to the main stem, 
tearing of limbs or roots with a diameter of 5 cm or greater, the damage must be reported 
to the Contract Administrator immediately. All work in the area must cease until the 
Contractor has the damage assessed by an arborist and any remedial work recommended 
by the arborist is completed. The arborist shall submit a report of the incident and actions 
taken to the Contract Administrator. 
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11. If proper tree protection practices are not in place and tree damage has occurred as a 
result of the Contractor's negligence, Urban Forestry staff may issue stop work orders. 
Orders to comply may include the need to erect hording around trees in accordance to the 
Tree Protection Policy and Specifications for Construction Near Trees and require the 
submission of contravention inspection fees. 

Basis of Payment 

All costs associated with this work, including the cost of an approved arborist, is considered 
incidental to all Work. No separate payment shall be made. 

18. Locating Existing Water Services – All Sizes – WM205SS 

Supplementary Specification October 2016 

 

Toronto Water division does not stake out existing water services. The Contractor or their 
Subcontractor shall equip themselves with the appropriate Equipment and methods to locate all 
existing water services within the contract limits even if they may not be shown on the Contract 
Drawings. The location of existing water services cannot necessarily be determined by the 
location of existing curb stops. Also, some abandoned water services may be connected to the 
existing watermain but are still active. 

Repairs to existing water services and watermains due to the Contractor’s failure to locate the 
existing water services shall be at no extra cost to the City. 

Basis of Payment 

All costs associated with this Work shall be included in the Contract Price for watermain and 
water service installation. No separate payment shall be made. 

19. Private Side Water Service Replacement – WM208SS 

Supplementary Specification October 2016 

 

During the course of the water service replacement work under this Contract, the Contractor 
may be approached by individual property owners asking about private water service 
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replacement outside of the road allowance. The City Construction Notice delivered to individual 
property owners states that they may contact the Contractor to request a quote for the 
replacement of the private water service. The City does not require the Contractor to undertake 
any private water service replacement and under no circumstances shall the City be involved in 
negotiating, approving or administrating any pricing with regard to private side water service 
replacement.  

No extension of Contract Time shall be permitted nor shall any delay claim be considered by the 
City if the Contactor elects to undertake this additional work. 

All work carried out by the Contractor on a private basis is strictly between the Contractor and 
the private property owner. 

20. Operating Valves – WM209SS 

Supplementary Specification September 2018 

No valve, hydrant, curb stops or other control on the existing water distribution system shall be 
operated, for any purpose, by the Contractor. When required, the Contractor shall provide 3 
Working Days advanced notice to the Contract Administrator to make the necessary 
arrangements for the operation of existing valves and appurtenances. 

 

21. Water Supply Interruptions – WM211SS 

Supplementary Specification October 2016 

There may be large residential, industrial, commercial or institutional properties within the 
construction limits, and any interruption in water, building drains or utility interruptions would 
cause major inconvenience to the operations of these facilities. 

Watermain and water service connections shall be scheduled in such a sequence as to 
minimize water supply disruption to the affected properties. The Contractor shall be required to 
provide a work plan and schedule for all watermain and water service connections that require 
water shut-offs, paying particular attention to the scheduling for any large apartment buildings 
and commercial establishments. 
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For all watermain and water service connections, the Contractor shall provide at least 48 hours 
advance notice of any building service interruptions and schedule such operations at a time, 
either during normal working hours, off normal working hours, night work on weekdays or on 
weekends that least inconveniences the building operations as some businesses may require 
water during day time hours.  

The Contractor shall initiate meetings and coordinate with the affected property owners for 
setting up work plans and schedules including the preparation and the delivery of the required 
construction notice to the affected parties prior to the commencement of work. 

Basis of Payment 

All costs associated with this Work shall be considered incidental to all related items of Work. 
No separate payment shall be made.  

22. Flush, Clean and CCTV Inspection of Sewers – SW302SS 

Supplementary Specification September 2018 

Prior to the start of construction, the Contractor shall power-flush or hand and machine-clean or 
both the existing sewers, maintenance holes, catch basins and catch basin leads. The 
Contractor shall deploy proper flushing and cleaning methods required to remove all debris 
including scoops, buckets, shovels, vac-all equipment and sewer flushing equipment. The 
material shall be removed from the sewer system and cannot be flushed further down the 
sewer. The material removed shall be dried and mixed in equal parts with sand. The resulting 
material is then to be disposed of as a non-hazardous, non-registerable solid industrial waste by 
the Contractor.   

Immediately following the flushing and cleaning, the Contractor shall assure the Contract 
Administrator that the existing sewers, maintenance holes, catch basins and catch basin leads 
are clean. The Contractor shall videotape the existing sewers, maintenance holes and catch 
basin leads according to TS 409 and supply the CCTV report along with a video on digital video 
disc (DVD) to the City for joint review between the Contract Administrator and the Contractor.  

Payment for additional flushing shall only apply for pre-construction activities. Pre-approval is 
required prior to executing the work. The payment will be made only if properly supported by 
inspector's report and sub-contractor's invoice(s) for sewer flushing and videotaping. 

Post-construction flushing, cleaning and videotaping of existing and new sewers, maintenance 
holes and catch basin leads must also be undertaken immediately following surface course 
asphalt paving, topsoil and sodding to confirm that no debris entered the sewer systems as a 
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result of construction. The DVDs shall be submitted to the Contract Administrator for review 
within two Days of videotaping. Any damage caused to the sewers or structures by the 
Contractor because of their operations shall be repaired at no extra cost to the City. 

If maintenance holes and catch basins are found to be filled with excess material following 
construction, the Contractor shall clean these out at no extra cost to the City.  

Measurement for Payment 

Measurement for CCTV inspection including flushing and cleaning shall be by length in linear 
metres. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work.   

23. Clean Out Existing Catch Basins – SW303SS 

Supplementary Specification September 2018 

Prior to commencement of construction, all existing catch basins within the contract limits shall 
be inspected by the Contractor and the Contract Administrator and where necessary cleaned of 
all debris to facilitate the inspection of the existing catch basins to determine the need for any 
repairs or replacement by the Contractor.  

The Contractor shall inspect and provide a list of catch basins requiring repairs or replacement 
to the Contract Administrator in a timely manner, so that the material can be made available 
without causing delays to the Contract. The City shall not be responsible for any delay or 
additional costs incurred if a catch basin is not cleaned out prior to the Work and is found to 
need repairs or replacement in the future. 

The Contractor is advised that all debris in the catch basins shall be removed, including any 
material from usual storm water run-off or previous construction activities. The material removed 
shall be dried and mixed in equal parts with sand. The resulting material is then disposed as a 
non-hazardous, non-registrable solid industrial waste by the Contractor. 

If it is determined that a pup catch basin does not require cleaning, no payment shall be made. 

Upon completion of final restoration, the Contractor shall re-inspect all existing catch basins in 
the presence of the Contract Administrator. Any existing catch basin which requires cleaning, at 
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the sole discretion of the Contract Administrator, shall be cleared of all debris at no extra cost to 
the City. 

Meaurement for Payment 

For measurement purposes, a count shall be made of the number of catch basins cleaned prior 
to the commencement of construction. Payment shall be paid at the completion of the post 
construction inspection. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

24. Street Furniture – RD409SS  

Supplementary Specification April 2017 

For the temporary removal of non-electric powered street furniture elements such as benches, 
waste receptacles, newspaper corrals, publication structures, postering structures, non-ad info 
pillars and bicycle locking rings, the Contractor shall make a request 3-4 weeks in advance and 
in writing to the Contract Administrator stating the location and appurtenances to be removed. 
Verbal requests shall not be considered. 

For the temporary removal of electric powered street furniture elements such as bus shelters 
and ad info pillars, the Contractor shall make a request 6 weeks in advance and in writing to the 
Contract Administrator stating the location and appurtenances to be removed. Verbal requests 
shall not be considered. 

The Contract Administrator shall send removal requests to streetfurniture@toronto.ca.  

Street furniture such as pay-and-display machines, OMG bins, mailboxes, newspaper boxes 
and bus shelters shall be removed by other forces. The Contractor shall not perform this task. 

25. Cold Weather Work – RD414SS 

Supplementary Specification October 2016 
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Based on the schedule for the Work of this Contract, the Contractor is instructed that cold 
weather precautions may be required according to OPSS.MUNI 904 – Construction 
Specification for Concrete Structures.  

Basis of Payment 

All costs associated with this work shall be considered incidental to all related items of Work. No 
separate payment shall be made. 

26. Reduction of Volatile Organic Compound (VOC) Emissions – RD423SS 

Supplementary Specification September 2017 

Environment and Climate Change Canada released a Code of Practice for the Reduction of 
Volatile Organic Compound (VOC) Emissions from Cutback and Emulsified Asphalt in February 
2017.  The objective is to reduce VOC emissions and generating environmental and health 
benefits from reducing the intensity and frequency of smog events. 

The code of practice details recommended practices regarding the use to cutback and 
emulsified asphalt during the ozone season, record keeping and reporting. TS 3.20 – 
Construction Specification for Tack Coat is modified to reflect these new code practices. 

For more detailed information and to download a copy go to: http://www.ec.gc.ca/cov-
voc/default.asp?lang=En&n=05CE2B41-1. 

27. Construction Specification for Pavement Marking – RD419SS 

Supplementary Specification September 2018 

Amendment to OPSS 710, November 2010 

OPSS 710.01  CONSTRUCTION 

OPSS 710.07.01  General 

Subsection 710.07.01 of OPSS 710 is amended by the deleting the fourth paragraph in its 
entirety and replacing it with the following: 

Where the pavement marking scheme is not shown in the Contract Drawings, the Contractor 
shall supply and place all pavement markings to the same size and location as the existing 
pavement markings. The Contractor shall be responsible to make appropriate sketches prior to 
construction so that the existing pavement markings can be fully reinstated. 
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Pavement marking shall be completed prior to opening roadway to traffic within 24 hours after 
paving operation finished. 

OPSS 710.07.02  Surface Preparation 

Subsection 710.07.02 of OPSS 710 is amended by the addition of the following paragraph: 

The Contractor shall provide a mechanical sweeper to clean the road surface prior to the 
application of pavement markings. Pavement marking shall only be performed by an 
experienced and qualified Subcontractor. The work shall also include all required layout in 
conformance with the Manual of Uniform Traffic Control Devices for Ontario. 

OPSS 710.07.03 Pavement Marking Obliterating 

Subsection 710.07.03 of OPSS 710 is amended by the deleting the entire paragraph and 
replacing it with the following: 

Pavement marking shall be obliterated or removed using an approved water blasting method 
only.  

OPSS 710.07.05 Temporary Pavement Marking 

Subsection 710.07.05 of OPSS 710 is amended by the addition of the following paragraph: 

Temporary markings shall include the removal of the markings to facilitate traffic control. 
Temporary markings that are to be covered with an asphalt layer do not require removal. 
Temporary markings shall be restored within 72 hours of detecting any failure of pieces to 
remain according to specifications.  

OPSS 710.07.06 Short Term Pavement Marking  

Subsection 710.07.06 of OPSS 710 is deleted in its entirety and replaced with the following: 

Short term pavement marking is required when an existing paved roadway, which is not to be 
reconstructed or resurfaced, requires pavement markings in different alignments and/or colours 
than the existing pavement marking. 

As part of the work of pavement marking, the Contractor shall apply short term pavement 
markings for all affected markings, including centreline, lane lines, crosswalks and stop bars. 

Short term pavement markings shall be applied according to MUTCD and as amended by Table 
1 for Type C markings. The length of time before permanent markings are placed does not 
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apply to this specification. The pavement markings shall stay in place as required. The 
Contractor shall inspect all short term pavement marking at the beginning and end of each 
week. The Contractor shall replace any failed pieces immediately. 

Short term pavement markings shall not conflict with existing pavement markings. If required, 
the Contractor shall remove and replace the existing pavement markings as required.  

Short term pavement markings placed on existing or on the final surface course shall be of the 
removable type. 

OPSS 710.07.08 Selection of Materials  

Subsection 710.07.08 of OPSS 710 is deleted in its entirety and replaced with the following: 

All permanent pavement markings shall be field reacted polymeric pavement marking material 
according to OPSS 1714. 

All temporary pavement markings shall be organic solvent based traffic paint according to 
OPSS 1712. 

All short term pavement markings shall be temporary preformed plastic pavement marking tape 
according to OPSS 1715.  

OPSS 710.07.09.02 Organic Solvent Based Traffic Paint  

Clause 710.07.09.02 of OPSS 710 is amended by the addition of the following paragraphs: 

A “centre liner” shall be used for the application of all temporary pavement markings to 
demarcate centre and through lanes. Hand paint machines may be used for all transverse 
pavement markings and symbols. 

All temporary pavement markings, required for less than a three month duration, shall require 
only a single application. Temporary pavement markings required for longer periods shall 
require two separate applications.  

OPSS 710.07.09.05 Field Reacted Polymeric Pavement Marking Materials  

Clause 710.07.09.05 of OPSS 710 is amended by the addition of the following paragraph to the 
end of the first paragraph: 

Markings shall not be applied to any joints between the asphalt and any appurtenance. 
Markings shall not be applied to the surface of any utility frame and covers.  
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Clause 710.07.09.05 of OPSS 710 is amended by the addition of the following paragraph to the 
end of the last paragraph: 

The Contractor shall follow the manufacturer’s guidelines for application on non-bituminous 
surfaces, that is to say concrete surface. Concrete surfaces require a primer/sealer to ensure 
adequate bonding of the permanent pavement marking.  

OPSS 710.10  BASIS FOR PAYMENT 

OPSS 710.10.01 Pavement Marking - Item 

   Pavement Marking Symbols - Item 

   Pavement Marking, Durable - Item 

   Pavement Marking Symbols, Durable - Item 

   Pavement Marking Temporary - Item 

   Pavement Marking Symbols, Temporary - Item 

   Pavement Marking Temporary Removable - Item 

   Pavement Marking Symbols, Temporary - Removeable - Item 

   Raised Pavement Markers, Temporary - Item 

   Pavement Marking Obliterating - Item 

Subsection 710.10.01 of OPSS 710 is amended by the addition of the following paragraphs: 

All costs associated with temporary pavement marking and short term pavement marking shall 
include the permanent removal of the markings and any and all interim removals and 
replacements due to the failure of pieces to remain in according to specifications.  Payment 
shall be considered incidental to the traffic control item. No separate payment shall be made. 

Payment for permanent pavement marking, when paid under the lump sum item for various 
locations, shall be paid upon final completion of each project location and shall be paid as a 
percentage based on the value of that project over the total value of the contract. If additional 
markings is required, the item shall be prorated based on the equivalent 10 cm line. To 
determine symbol equivalent 10 cm line lengths, see Table 1 below. 

Payment for permanent pavement marking, when paid under a unit price item, shall be paid 
upon final completion of each project location. 
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RD419SS – Table 1 
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28. Utility Adjustment – RD422SS 

Supplementary Specification September 2018 

Amendment to TS 4.50, September 2017 

TS 4.50.02  REFERENCES 

Ontario Provincial Standard Specifications 

Subsection 4.50.02 of TS 4.50 is amended by the addition of the following: 

OPSS.MUNI 510 Construction Specification for Removal 

TS 4.50.07  CONSTRUCTION 

TS 4.50.07.01  General 

Subsection 4.50.07.01 of TS 4.50 is amended by the deleting the second paragraph in its 
entirety and replacing it with the following: 

The adjustment of all appurtenances belonging to utility companies shall not be performed by 
the Contractor unless the Contractor obtains written consent from the utility company and only if 
the adjustments are performed by a Contractor or Subcontractor approved by the utility 
company. The Contract Administrator shall arrange for work orders and contact names and 
phone numbers for the respective utility companies. The Contractor shall be responsible for 
organizing and coordinating this work with the respective utility company. The Contractor shall 
assist by excavating to the edge of the appurtenances and indicating the required grade of the 
new road for adjustment. 

TS 4.50.05.07.04 Concrete Collars 

Subsection 4.50.07 of TS 4.50 is amended by the addition of following clause: 

All valve frame and covers, within the roadway, whose width or diameter of the frame is less 
than 200 mm shall require the installation of a concrete collar to stabilize the adjustment. All 
collars shall be constructed of concrete meeting the specifications of TS 1350 for road base, 
except that 37.5 mm aggregate is not permitted. All collars shall be formed using 300 mm 
diameter sonutube. 10M stainless steel rebar bent into a hexagon shape, with sides 125 mm 
long shall be placed into the collar. Multiple pieces may be used with 112 mm overlap. The 
rebar shall be placed with a minimum of 50 mm cover, but no greater than 65 mm, from the top 
of the collar. All pieces of rebar shall be wired together prior to the concrete placement. 
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The finished surface shall be flush with the frame and cover and the surrounding asphalt 
surface. The frame and cover and concrete collar shall be fully protected during the Work, 
especially when milling and paving base course asphalt.  

In flexible pavement, the concrete collar shall be a minimum 250 mm thick regardless of the 
depth of asphalt and placed on compacted granular material. In composite pavement, the collar 
shall be poured monolithic with the concrete base. If the composite pavement is not to be 
replaced, the Contractor shall remove a minimum 350 mm square section of concrete road 
based centred on the valve frame in order to facilitate the installation of the collar. 

 

TS 4.50.08  QUALITY ASSURANCE 

Section 4.50.08 of TS 4.50 is amended by the deleting the sixth paragraph in its entirety and 
replacing it with the following: 
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If the adjustment was rejected, after the placement of the final lift of asphalt, the Contractor shall 
make good the adjustment and restore the surface course asphalt according to TS 4.60 with 
respect to the required area of milling and replacement of asphalt, similar to a utility cut, at no 
extra cost to the City. 

TS 4.50.09  MEASUREMENT FOR PAYMENT 

TS 4.50.09.01  Utility Adjustment 

Subsection 4.50.09.01 of TS 4.50 is amended by the addition of the following row to Table 2: 

Utility Rate 

Small frames and covers whose width or diameter of the frame is  

less than 500 mm within the roadway      0.5 

TS 4.50.10  BASIS OF PAYMENT 

TS 4.50.10.01  Utility Adjustment – Items 

Subsection 4.50.10.01 of TS 4.50 is amended by addition of the following: 

No additional payment shall be made for concrete collars required around small appurtenances. 

TS 4.50.10.02  New Frame and Covers – Items  

Subsection 4.50.10.02 of TS 4.50 is amended by the addition of the following:  

All costs associated with the removal and disposal of the existing frame and cover and any 
adjustment units shall be considered incidental to all related items of Work. No separate 
payment shall be made. 

29. Concrete Sidewalk – RD424SS 

Supplementary Specification September 2018 

Amendment to TS 3.70 September 2017 

TS 3.70.09   MEASUREMENT FOR PAYMENT 

TS 3.70.09.01  Concrete Sidewalk 

   Concrete Raised Median 
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Subsection 3.70.09.01 of TS 3.70 is amended by the addition of the following: 

Measurement of concrete sidewalk and raised median placed shall be by surface area in square 
metres (m²), measured from the back of curb (typically 200 mm from face of curb) or face of 
structure. No deductions will be made for maintenance holes and other appurtenances. 

TS 3.70.10  BASIS OF PAYMENT 

TS 3.70.10.01  Concrete Sidewalk – Item  

Subsection 3.70.10.01 is amended by deleting the first paragraph in its entirety and replacing 
with the following: 

Payment at the Contract Price for the above RFP item shall be full compensation for all labour, 
Equipment and Material to do the Work. Payment shall include all excavation, the supply, 
placing, levelling and compacting of the granular base, the supply, placing and removal of the 
formwork, the supply, placing, consolidating and finishing of the concrete and the curing and 
protection of the concrete sidewalk. 

TS 3.70.10.02  Concrete Raised Median – Item  

Subsection 3.70.10.02 is amended by deleting the first paragraph in its entirety and replacing 
with the following: 

Payment at the Contract Price for the above RFP item shall be full compensation for all labour, 
Equipment and Material to do the Work. Payment shall include all excavation, the supply, 
placing, levelling and compacting of the granular base, the supply, placing and removal of the 
formwork, the supply, placing, consolidating and finishing of the concrete and the curing and the 
protection of the concrete raised medium.  

SPECIAL PROVISIONS 

1. Capital Improvement Project Construction Sign – GN101SP 

Special Provision September 2017 

The Contractor is responsible for the fabrication, installation, relocation, maintenance and 
removal of the project construction sign. The signs must be in place prior to the commencement 
of the Work. Signs should be located near entry and exit points or at the beginning and end 
locations of the project. Signs should be posted in the area where the work is taking place and 
visible to the public. The Contractor shall in consultation with the Contract Administrator, 
determine the appropriate location taking into account obstructions and sight lines. 
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Upon the completion of the project, the Contractor shall remove and dispose of the signs. 

The following information shall be shown on the construction sign and shall be specialized for 
each project location:  

 Schedule C.2.1 shall contain the information required for the 2019 Program. 

 Revised Schedule C.2.1 shall contain the information required for the 2020 Program and 
shall be provided at a later date.  

 Revised Schedule C.2.1 shall contain the information required for the 2021 Program and 
shall be provided at a later date.  

The size of the construction sign shall be 1200 mm x 1200 mm.  

The design layout and specifications for the Capital Construction / Improvement Sign can be 
found by going to Engineering and Construction Services web page at www.toronto.ca/ecs-
standards. 

Measurement for Payment 

For measurement purposes, a count shall be made of the number of new capital improvement 
project construction signs fabricated and installed. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

2. Construction and Traffic Constraints – GN102SP 

Special Provision September 2018 

The Contractor’s schedule shall accommodate the below constraints, but is required to meet all 
stipulated contract completion dates:  
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Working Days are considered Monday to Saturdays. Working hours during construction shall be 
restricted in accordance to the table below. No extension of Contract Time shall be permitted 
nor any delay claim shall be considered by the City due to adherence to these hours.  

Local Roads 

Day Working Description 

Monday to Friday 7:00 am to 9:00 pm 

Saturday 9:00 am to 7:00 pm 

Sunday No Work Permitted without Authorization 

Civic/Statutory Holidays No Work Permitted without Authorization 

Arterial and Collector Roads 

Day Working Description 

Monday to Friday 9:30 am to 3:30 pm and 8:00 pm to 5:30 am 

Saturday 9:00 am to 11:00 pm 

Sunday No Work Permitted without Authorization 

Civic/Statutory Holidays No Work Permitted without Authorization 

Areas Fronting School Property 

Day Working Description 
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Monday to Friday 9:00 pm to 7:00 am  

Saturday 9:00 am to 7:00 pm* 

Sunday No Work Permitted without Authorization 

Civic/Statutory Holidays No Work Permitted without Authorization 

*  Contractor to coordinate with the school Principal and confirm school hours 

• The Contractor shall not begin their work before the time stipulated above. 
 

• The Contractor shall schedule their work to complete the Contract by the stipulated 
completion date. The cost of all overtime, weekend work, night work where permitted 
shall be included in the appropriate bid prices.  

 
• The Contractor shall deploy multiple work crews for each type of work necessary to 

complete all of the Work within the stipulated contract performance period. The 
Contractor shall deploy multiple work crews simultaneously for extended periods 
throughout Work.   

 
• No more than four project sites will have active construction occurring at any given 

time. The Contractor can mobilize as many crews as needed to these active project 
sites. A project site shall be considered active whenever the Contractor is completing 
watermain and appurtenance installation, water servicing, and permanent restoration or 
any other permanent infrastructure installation work. Where two project sites are 
connected, or less than 500 m apart, this shall be considered one active location.  

 
• The City will continue to count working days through the winter months if the Contractor 

continues Contract work. No claim for delays, or additional costs relating to cold 
weather work shall be made by the Contractor if work continues into the winter. 
 

• Where the Contractor works past daylight hours, all provisions must be made to ensure 
a safe working environment including portable lights and generators, lighting equiped 
barriers as necessary. 

 
• The Contractor shall make a request to the Contract Administrator and provide at least 

5 Days in advance notice for review and approval of any work that is to be undertaken 
outside of normal working hours or on Sunday.  
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• If emergency works to be carried out arise as a result of the Contractor’s negligence or 

fault and the Contractor is required by the City to work on Sunday, Civic Holiday, 
Federal Holiday or on a Statutory Holiday in order to remedy the consequences of their 
negligence, the Contractor will not be compensated for such remedial works. 

 
• The Contractor shall not work during Jewish High Holy Days of Rosh Hashanah and 

Yom Kippur on site within 350 metres of a synagogue. The Contractor should divert the 
work crews to other projects on these days and coordinate their work accordingly. 
These days shall be considered Working Days. 

The following traffic restrictions shall apply: 

• Only one-half of the road width, within the limits of each staging, shall be closed to 
vehicular traffic at a time. Existing traffic patterns are to be maintained unless otherwise 
permitted by the City. Uninterrupted pedestrian traffic on both side of the street shall be 
maintained at all times during construction. Pedestrians shall be separated from the 
construction activities with temporay fast fence or equivalent. 

• The Contractor shall maintain uninterruped TTC bus routes including WheelTrans 
services at all times during construction. The Contractor shall coordinate with the TTC 
for the temporary bus stop closures and provide adequate temporary signs and proper 
access ramps for public transit passengers. 

• Due to the requirement to inform the public of any impending closures of the roadway, 
the Contractor shall give the Contract Administrator at least 7 Day notice before any 
closures. 

• The Contractor shall have no claim for delay or any cost or expense arising out of: 

o a rejection by the City of a request to close lanes other than as provided in this 
Special Provision,  

o cancellation of any scheduled closure of lanes due to inclement weather or 
unforeseen circumstances, or 

o parking infractions due to construction. 

• Milling and paving within all major intersection areas including signalized intersections 
shall commence on a Friday after 7:00 p.m. followed by asphalt paving within the major 
intersections and signalized intersections on Saturday.   
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• If when paving on a Saturday, inclement weather or otherwise, prevents the Contractor 
from completing the work, then the Contractor shall continue paving on the next day 
(Sunday) in order to complete the work.  

• Lane widths shall be restricted to a minimum of 3.3 metres for lanes with a bus route or 
3.0 metres otherwise and maintained during construction with "narrow lane" warning 
signage posted. Lanes shall be shifted and repainted if required.  

Should any unforeseen conditions arise the Contract Administrator will have the right to direct 
the Contractor to re-schedule construction in a manner that minimizes the effects thereof.  

Basis of Payment 

All costs associated with this Work shall be incidental to all related items of Work. No separate 
payment shall be made. 

3. Construction Fence Mesh Banners – GN129SP 

Special Provision July 2018 

 

The Contractor shall be responsible for the fabrication, supply, installation, relocation, 
maintenance and removal of the construction fence mesh vinyl banners. The Contractor shall, in 
consultation with the inspector or Contract Administrator, determine the appropriate location(s) 
taking into account obstructions and sight lines. If the location selected for the construction 
banner is on a fence then it is the Contractor's responsibility to make any modifications required 
to maintain the stability of the fence to support the banner or to ensure the banner does not 
affect the stability of the fence but still meets the requirements of the fence mesh banner design 
specifications. 

Field changes from one banner to another banner, for example FM-2 to FM-12 shall be installed 
by the Contractor within 24 hours of being notified by the Contract Administrator.   

Upon Substantial Completion of the project or at the request of the Contract Administrator, the 
Contractor shall remove the construction banners. 

The following banners shall be required for this project: 
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Banner 
No. Title of Construction Fence Mesh Banner 

Required 

(Y/N) Quantity 

FM-1 BFPP Storm Sewer Construction Banner N 0 

FM-2 BFPP Watermain Construction Banner N 0 

FM-3 Bridge Lane Closed For Worker Safety Construction Banner N 0 

FM-4 Bridge Workers Under Bridge Construction Banner N 0 

FM-5 Concrete Curing Construction Banner N 0 

FM-6 FGGE Related Work Construction Banner N 0 

FM-7 FGGE Under Expressway Construction Banner N 0 

FM-8 Flushing Watermain Construction Banner Y 25 

FM-9 Lane Closed For Traffic Control Worker Safety Construction 
Banner 

N 0 

FM-10 Lane Closed Merging Work Zone Construction Banner N 0 

FM-11 Off Peak Hours Construction Banner N 0 

FM-12 Road and Sidewalk Construction Banner N 0 

FM-13 Road Lane In Use for Pedestrian Lane Construction Banner N 0 

FM-14 Traffic Lane for Watermain Work Construction Banner N 0 
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FM-15 TTC Watermain Combined Work Construction Banner N 0 

FM-16 Watermain Replacement Construction Banner N 0 

FM-17 BFPP New Sewers N 0 

FM-18 BFPP Road Improvements and New Sewers N 0 

FM-19 BFPP New Watermains, Road Improvements and New 
Sewers 

N 0 

FM-20 BFPP Infrastructure with the Park N 0 

FM-21 SWM New Storm Sewers to Avoid Ravine Erosion N 0 

FM-22 SWM New Storm Sewers to Improve Water Quality N 0 

FM-23 SWM Construct New SWM Facility to Improve Water Quality N 0 

FM-24 SWM Restore Park after New Storm Sewers N 0 

FM-25 SWM Repair Creet to Improve Water Quality N 0 

 

For detailed construction banner descriptions, go to www.toronto.ca/ecs-standards. 

Construction Fence Mesh Banner Specifications  

 9 oz mesh vinyl banner no larger than 72” x 96”  
o Size dimensions can be adjusted based on sightlines/ type of construction fencing in 

use 

 Graphics: A) Imposition file (1 up.) 

 Printer: wide format CMYK – banner vinyl 

 Media: 9oz mesh vinyl 

 Trim: square 
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 Finishing: stitch and grommet 

Measurement for Payment 

For measurement purposes, a count shall be made of the number of construction banners 
supplied and installed. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

4. Opening and Adjustment of Toronto Hydro Hand Wells – GN115SP 

Special Provision October 2016 

 

Adjustments to composite Toronto Hydro Electric Services (THES) hand wells shall be made 
using the appropriate composite spacers. The supplier and part number for the hand wells and 
spacers are as follows: 

Composite Power Group 

Phone: 519-942-8485  x121 

Pencell Plastics No. PEMR-1212-24PC-THES 

 

The opening or adjustment or both of THES appurtenances shall be completed by crews, which 
have been approved by THES. Furthermore, any operation which involves opening or 
adjustment or both of THES hand wells, or other THES appurtenances, requires that a certified 
electrician be present during the operation. 

Basis of Payment 

All costs associated with this Work shall be considered incidental to all related items of Work. 
No separate payment shall be made. 
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5. Test Pits to Expose and Verify Existing Utilities – GN122SP 

Special Provision September 2018 

 

The Contractor shall arrange for non-mechanical type excavations, such as Hydrovac or hand 
digging to undertake the exposure of the existing utilities or structures within the roadway or 
boulevard and as required by utility companies.   

A plan of the proposed locations of all test pits is to be supplied by the Contractor to the 
Contract Administrator. Prior to proceeding with the proposed test pits approval from the 
Contract Administrator is required. 

The test pits to expose and verify utilities shall include the following: 

 all traffic control;  

 excavation, sheathing, shoring, trench dewatering; 

 the removal and disposal off site of asphalt pavement, concrete road base, brick gutter, 
concrete or asphalt curb, curb and gutter, monolithic curb and sidewalk, sidewalk, 
crosswalks, walkways, flag stone, boulevards, driveways and entrances (all thicknesses); 

 the removal and disposal off site of asphalt pavement containing asbestos in accordance 
with Ontario Regulation 278/05, Type I;  

 remove and salvage existing unit pavers and interlock stone; 

 protecting and supporting of adjacent components that shall remain during and after the 
work including existing structures, sewers, laterals and watermains, services and utilities, 
light poles, hydro and traffic signal poles, hand wells, maintenance holes, catch basins, 
retaining walls, curbs, road base, driveways, sidewalks, crosswalks, walkways, valve 
boxes, signs and posts, fences, bollards, gardens, decorative stones, garden edging and 
vegetation, residential sprinkler systems and lighting systems. Any damage to existing 
components shall be properly repaired at no extra cost to the City; 

 disposal of excavated material off site; 

 the supply, placing and compacting of unshrinkable fill according to TS 13.10 under hard 
surfaces such as asphalt, concrete, interlock stone and Granular B Type II or select native 
material at other locations for backfilling; 
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 the installation and maintenance of temporary and permanent (as per GN121SS and TS 
4.70) restoration for concrete and asphalt sidewalks, curb and roadway;  

 restoration of test holes by the next Day;  

 permanent restoration of  all existing landscaping, sodding, fences, river stone, gardens, 
decorative rocks, vegetation, interlock stone or lock stone, unit pavers, concrete and 
asphalt walkways or driveways (all types), sodding to pre-construction conditions or better. 

A minimum of 300 mm of compacted Granular A (free of RAP; reclaimed asphalt pavement) 
material shall be placed around any water services before unshrinkable fill is placed. 

For gas mains, a minimum of 150 mm of sand padding must be placed over the pipe for 
protection. The gas main and valve assemblies must be sand padded before placement of the 
unshrinkable fill. The Contractor must ensure that placement of the unshrinkable fill does not 
displace the sand padding or directly contact the pipeline. 

Test pits agreed to or requested by the Contract Administrator shall be at the Contract Price for 
test pits as specified in the Contract Documents. Test pits required by the Contractor to confirm 
locates are not payable. 

Measurement for Payment 

For measurement purposes, a count shall be made of the number of test pits completed. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

Where the removal, disposal, backfill and restoration for the test pits are included in other RFP 
items, the payment for the work shall be under the appropriate RFP items. 

6. Construction Survey and Layout – GN126SP 

Special Provision July 2018 

This special provision for survey and layout is supplemental to clause GC 7.02.01 Layout by 
Contractor. 
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The survey and layout shall be performed or supervised by a competent surveyor with a 
minimum of five years related field experience (the "Surveyor"). The Contractor shall ensure the 
Surveyor attends a pre-construction meeting and other meetings as requested by the Contract 
Administrator. 

The Contractor shall provide a hard copy of the Contract Drawings to the Surveyor who will 
conduct or supervise the construction survey and layout. 

The City will provide to the Surveyor a digital copy of the Contract Drawings in a read only 
format for the purpose of creating layout reports to enable field layout of the Project. 

Prior to the commencement of the survey and layout, the Contractor, the Surveyor and the City 
shall meet to review, establish and confirm the following:  

1. staging of construction; 

2. layout sequencing, optimum location and preservation of all reference points; and 

3. sequencing of construction, that is to say the order of removal and replacement of surface 
and sub-surface services and infrastructures. 

Use of Global Positioning System (GPS) technology for the performance of survey and layout is 
not permitted. 

Layout survey must be integrated into the existing horizontal and vertical control network and 
must be geographically referenced to the Ontario Coordinate System (MTM NAD27/CGS 1928).  

The control and sub-control points established during the pre-engineering phase of the Project 
shall be used, and all of which must be verified and preserved over the course of the Contract. 

The horizontal and vertical stations along the alignment shall be established at an appropriate 
offset and frequency to enable the accurate construction of the proposed features. The grade 
layout shall be carried out at no further apart than 20 m and where grade/direction changes occur. 

All match points shall be verified and align with the existing conditions.  

The grades of the constructed features shall be confirmed before proceeding to the next stage 
of work. 

Any conflict or inconsistencies found between the Contract Drawings and the existing physical 
conditions shall be reported to the Contract Administrator immediately, and the survey and 
layout work shall be suspended until further directed by the Contract Administrator. 
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All readings and measurements taken during the survey and layout, including the following, 
must be properly recorded —in digital format with supplemental hard copy where necessary—
and maintained for verification and future reference:   

1. all control and sub-control points; 

2. all horizontal and vertical stations; 

3. layout/offset points;  

4. grade sheets and field notes; and  

5. information required for the preparation of as-built drawings ("Survey" column of Field 
Services Manual Appendix E - As built Features Requirements, Attachment 1 of this 
Section 4A). 

A copy of the records produced shall be stored by the Contractor on site and be accessible to 
the Contract Administrator at any time.  

The Contractor shall submit grade sheets to the Contract Administrator within 7 days of 
completion of layout.  

Crosswalk Layout 

Layout of the crosswalk boundary lines shall be at a minimum of three locations for each line. One 
location must be the centreline of the road and the other two shall be within 1.5 m of the new curb 
line, on each side, so that all three marks form a straight line that can be seen from both 
boulevards. Additional marks may be required for wider roads or obstructed views. The City will 
then use these intersection points to determine and mark out the area of removal of existing curb, 
curb and gutter, and sidewalk to facilitate the construction of new sidewalks with tactile walking 
surface indicator, where shown on the Contract Drawings. These marks shall be maintained until 
the new curb and sidewalk has been installed. The marks shall then be transferred to the curb prior 
to milling so that the alignment can be reinstated after the pavement has been placed. 

Basis of Payment 

All costs associated with this work shall be considered incidental to all related items of work.  No 
separate payment shall be made. 

7. Portable Changeable Message Sign – GN127SP  

Special Provision September 2018 
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Portable changeable message signs are proposed at the following locations: 

 Schedule C.2.3 shall contain the information required for the 2019 Program. 

 Revised Schedule C.2.3 shall contain the information required for the 2020 Program and 
shall be provided at a later date.  

 Revised Schedule C.2.3 shall contain the information required for the 2021 Program and 
shall be provided at a later date.  

The Contractor shall, in consultation with the Contract Administrator, determine the exact 
location taking into account obstructions, sight lines and right of way limitations. The Contract 
Administrator may request that the Portable Changeable Message Signs (PCMS) be relocated a 
maximum of three (3) times each at no extra cost to the City. Upon request, the Contractor must 
relocate the PCMS sign within 12 hours of being notified. 

SCOPE 

This special provision details the requirements for trailer mounted Portable Changeable 
Message Signs (PCMS). The Contractor shall supply and place the signs one week in advance 
of the Work. 

REFERENCES 

This Special Provision refers to the following standards, specifications or publications: 

National Transportation Communications for ITS Protocol (NTCIP): 

NTCIP 1203 v03 Dynamic Message Signs 

DEFINITIONS 

For the purpose of this Special Provision, the following definitions apply: 

Pixel: means an assembly of LEDs that collectively form an image-forming unit. All LEDs in a 
pixel are turned on or off in unison. 

PCMS: means trailer mounted, Portable Changeable Message Sign that includes sign structure, 
signcase, display elements, photocell sensor, CMS controller, and all other associated 
mechanisms and equipment required to form an operational display. 
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EQUIPMENT 

Display 

The PCMS display panel shall be small (urban) full matrix display meeting the following 
dimensions: 

 Width: 1000 to 1400 mm 

 Height: 1900 to 2300 mm 

Larger PCMS units may be used if the desired location is suitable and approved by the Contract 
Administrator. 

The PCMS shall incorporate a full matrix display of a minimum 30 x 55 pixels with 4 LEDs per 
pixel. The PCMS shall be capable of displaying a minimum of 12 characters per line at a 
minimum of three lines per panel. 

The PCMS display shall be capable of rotating 360 degrees for multiple display options. 

The PCMS shall incorporate a photo sensor system to provide automatic control of the display 
luminance as a function of the ambient illumination level. Messages displayed on the PCMS 
shall be legible from 50 to 300 metres in all ambient light conditions. 

Signcase 

The display elements and associated electronics shall be housed in weather-tight aluminum 
housing, designed to provide protection from solar radiation, water, dust, dirt and salt spray.  

The sign face shall be constructed of non-glare, scratch resistant, high impact, ultraviolet 
radiation stabilized, polycarbonate sheeting. The polycarbonate sheets shall be hinged and prop 
rod secured to allow easy access to internal sign components for service and repair. 

Trailer Mounting 

The maximum dimensions of the Portable Changeable Message Sign while in display mode 
shall be as follows: 

Maximum overall operating height = 4.3 m 

Maximum overall width = 2.0 m 

Maximum overall length = 3.8 m 
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Transportation 

The PCMS shall be designed for towing at highway speeds. The PCMS shall incorporate a 
50mm coupler or 75 mm pintle eye for easy towing and shall be adjustable in height from 
ground level. 

Security 

Wheel locks and other measures shall be provided to maintain the security of the PCMS on site. 
The sign case, battery enclosures and controller enclosures shall each be securely locked. 
Three (3) sets of master keys are to be provided for all locked components. The trailer should 
have a provision for securing it with a permanent structure or fixed object by a chain and lock. 
The PCMS shall be supplied with a chain and padlock. 

The enclosure shall allow storage area for the chain/padlocks/wheel locks, etc. to be stored 
when not in use. 

Lighting System 

A 12 VDC lighting system shall be provided for the PCMS trailer and shall include tail lights, 
stop lights, clearance markers and license plate lights. 

Paint 

The PCMS and trailer assembly shall be painted construction orange. 

Electrical System 

All electrical/electronic components shall be of modular, interchangeable, plug-in type 
fabrication and shall be standard manufacturers’ components and CSA certified, where 
possible. If no CSA standards are available for a proposed component, other standards 
organization certification may be substituted with the approval of the Construction Administrator. 

The PCMS shall be designed to continuously operate on solar power and deep cycle batteries 
such that there is no requirement for external charging. The fully charged deep cycle battery 
pack shall be capable of powering the PCMS for 21 consecutive days (with 24 hour operation, 
full intensity, and at 50% pixel operation) without charging from the solar panel or any external 
source. 

Local Control Hardware 

The local controller for the PCMS shall be fully NTCIP compliant and shall be powered by the 
12V DC battery system. The local controller shall have a high contrast LCD display screen and 
a standard 84 keyboard with a flexible waterproof cover or a high contrast or colour LCD 
pressure-sensitive display screen or a hand held controller capable of quick programming. 
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PCMS Software 

All message operations for the PCMS are to be controlled locally. 

CONSTRUCTION 

The signs shall provide up-to-date information regarding the Work, road closures and delays to 
the travelling public. The message shall be reviewed and updated on a daily basis in order to 
provide accurate information to the public. The wording of all messages on each sign shall be 
approved by the Contract Administrator. 

MEASUREMENT FOR PAYMENT 

For measurement purposes, a count shall be made of the maximum number of PCMS units 
required to be in operation at any one time during the Contract Time.  

BASIS OF PAYMENT 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. Payment shall include supply, place, operate, maintain, update message board, 
relocate and removal of the PCMS units.  

8. Watermain and Large Diameter Water Service Installation – WM201SP 

Special Provision September 2018 

 

The installation of watermains, hydrant leads and large diameter water services 100 mm in 
diameter and larger shall include; 

 the removal and disposal off site of asphalt pavement, concrete road base, brick gutter, 
concrete or asphalt curb, curb and gutter, monolithic curb and sidewalk, sidewalk, 
crosswalks, walkways, flag stone, boulevards, driveways and entrances (all thicknesses);  

 supply, install, monitor and removal of ground water control measures;  

 dewatering; 

 test pits at no additional costs when determining the proposed layout as per the design 
drawings; 
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 remove and salvage existing unit pavers and interlock stone; 

 protecting and supporting of adjacent components that shall remain during and after the 
work including existing structures, sewers, laterals and watermains, services and utilities, 
light poles, hydro and traffic signal poles, hand wells, maintenance holes, catch basins, 
retaining walls, curbs, road base, driveways, sidewalks, crosswalks, walkways, valve 
boxes, signs and posts, fences, landscaping walls, bollards, gardens, decorative stones, 
garden edging and vegetation, residential sprinkler systems and lighting systems,  any 
damage to existing components shall be properly repaired at no extra cost to the City;  

 removal and disposal off-site of trench excavation including unshrinkable fill; 

 removal and disposal of existing watermains, storm sewers, sanitary sewers and other 
appurtenances where indicated on the Contract Drawings or encountered during 
installation of new watermains or both;  

 watermain pipe including installation within valve chambers; 

 tracer wire including tracer wire continuity test report and all other incidentals to completely 
test the watermain following restoration;  

 cathodic protection and test stations according to TS 7.22; 

 all fittings including bends, tees, crosses, end caps, reducers, couplings, adapter flanges, 
restrained joints, thrust and anchor blocks, anchor tees;  

 supply and installation of insulated watermain pipe, where cover is insufficient or near 
concrete underground structures such as catchbasins and valve chambers;  

 installation and removal of temporary blow-offs, corporation stops for disinfection, taps, 
pressure gauges, sampling cocks, back-flow preventers, caps, plugs on new and existing 
watermains and hydrant leads;  

 swabbing, chlorination and bacteriological testing according to TS 7.30. Contractor to fill in 
Form TS 115;  

 hydrostatic pressure testing according to TS 441; 

 supply and placement of embedment or bedding material, cover material and backfill as 
specified in the Contract Documents (Note: Where Granular A material is specified in this 
special provision, it shall be from a source that is free of reclaimed asphalt pavement (RAP) 
and according to TS 1010 (April 2015) – Amendment to OPSS.MUNI 1010 – Material 
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Specification for Aggregates – Base, Subbase, Select Subgrade and Backfill Material (April 
2013)); 

 supply and placement of unshrinkable fill; 

 temporary and permananent (as per GN121SS and TS 4.60) restoration for concrete and 
asphalt sidewalks, curb and roadway; and  

 permanent restoration of  all existing landscaping, sodding, fences, river stone, gardens, 
decorative rocks, vegetation, interlock stone/lock stone, unit pavers, concrete and asphalt 
walkways or driveways (all types) to pre-construction conditions. 

Flexible Pipe (PVC or PVCO watermain) 

Embedment material as it relates to flexible pipe from the bottom of the trench to the bottom of 
the backfill shall be Granular A according to TS 1010 (April 2015) – Amendment to OPSS.MUNI 
1010 – Material Specification for Aggregates – Base, Subbase, Select Subgrade, and Backfill 
Material (April 2013). The embedment material shall extend 200 mm below the pipe invert and 
extend 300 mm above the top of the pipe. The embedment material shall be worked carefully 
under the sides of the pipe and compacted in 150 mm layers to 98% of maximum dry density 
with light equipment by hand so as not to damage the pipe or alter its installation in any way. 
Granular A RAP shall not be used for embedment material.  

The embedment and backfill shall be according to OPSD 802.010 Type 4 soil.  

Rigid Pipe (Ductile Iron Watermain) 

Bedding material used to support rigid pipe shall be Granular A according to TS 1010 (April 
2015) – Amendment to OPSS.MUNI 1010 – Material Specification for Aggregates – Base, 
Subbase, Select Subgrade, and Backfill Material (April 2013). The bedding material shall be 
worked carefully under the sides of the pipe and compacted by approved mechanical means in 
150 mm layers to 95% of maximum dry density. 

The pipe bedding, cover and backfill shall be according to OPSD 802.031 Class B bedding. 

Cover Material (Ductile Iron Watermain) 

Cover material placed from the top of the bedding to the bottom of the backfill for rigid pipe shall 
be Granular A compacted by approved mechanical means in 150 mm layers to 95% of 
maximum dry density. 
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Backfill Material (PVC or Ductile Iron Watermain) 

Backfill material used above the embedment or cover material and below the lower of the 
subgrade or finished grade or the ground shall be unshrinkable fill when under concrete and 
asphalt sidewalks, curbs, driveways and roadway. Backfill material in other areas other than the 
roadway shall be Granular B Type II or select native material according to TS 1010 compacted 
by approved mechanical means in 150 mm layers to 98% of maximum dry density. 

Valves – Open /Close Direction  

The open/close direction for valves shall be according to TS 441. All valves supplied for this 
contract shall open in the direction as stipulated in the table below: 

Wards Valve Open Direction 

1 to 6 and 38 to 47 Open Counter Clockwise 

7 to 37 Open Clockwise 

Trench Box  

The use of trench boxes is permitted within the roadway on this Contract. 

Feed Points 

Feed points for the new watermains shall be determined by the City and the locations of source 
water will be provided to the Contractor at the pre-construction meeting. Feeds from fire 
hydrants is not permitted. 

This provision shall be considered incidental to all items related to the installation of new 
watermains. No separate payment shall be made.  

Backflow Preventer  

Where the backflow preventer and assembly requires above ground installation, the preventer 
and assembly shall be relocated to a suitable area to permit the opening of all through traffic 
lanes. Watermains installed at or near the centreline of the road may utilize dedicated left turn 
lanes for the preventer and assembly. The assembly shall be fully protected from vehicular 
traffic at all times, by the use of temporary concrete barrier.  

This work shall be considered incidental to all items related to the installation of the new 
watermains. No separate payment shall be made. 
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Bypass Sizing  

For 150 and 200 mm diameter watermains, the bypass size shall be 50 mm diameter according 
to drawing T-1104.03-3 or T-1104.03-4. 

For 300 mm diameter watermains, the bypass size shall be 100 mm diameter according to 
drawing T-1104.03-3 or T-1104.03-4. 

For greater than 300 mm diameter watermains, the bypass size shall be 150 mm diameter. 

Restrained Joints 

Joint restraints are to be used on all bends, tees and valves. All bends and tees are to include 
thrust blocking as well as joint restraints. All pipe joints within 6.1 metres of a restrained fitting or 
appurtenance shall be mechanically restrained in addition to the requirements shown in the 
Contract Drawings.  

All 100 mm diameter and larger water service connections, including the valves, bends and 
fittings will be fully restrained from the watermain pipe to the property line. If there are more than 
two consecutive joints, the necessity of installing restraints will be reviewed on an individual 
case-by-case basis. 

The cost of the joint restrainers shall be included as part of the watermain installation. No 
separate payment shall be made. 

Pipe Crossing 

At all locations where the proposed watermain crosses under or above the existing sewers or 
utilities, Granular A Native or Granular A RCM according to TS 1010 (April 2015) – Amendment 
to OPSS.MUNI 1010 – Material Specification for Aggregates – Base, Subbase, Select 
Subgrade, and Backfill Material (April 2013) material is to extend from the lower pipe to the top 
of the upper pipe.  

For gas mains, a minimum of 150 mm of sand padding must be placed over the pipe for 
protection. The gas main and valve assemblies must be sand padded before placement of the 
unshrinkable fill. The Contractor must ensure that placement of the unshrinkable fill does not 
displace the sand padding or directly contact the pipeline. 

No separate payment shall be made. 
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Looping Under or Over of Proposed Watermain  

This RFP item shall be used when looping under or over existing utilities when conflicting within 
the proposed watermain alignment and where not shown on the Contract Drawings. 

This item shall include the supply of all required bends for vertical alignment changes including 
the installation of all necessary fittings, piping, machining, sleeve couplings, thrust/anchor 
blocks, anchor bolts and tie rods as required and cathodic protection for all fittings, backfilling 
excavation and permanent site restoration including any incidental works.  

The looping item shall include additional excavation and backfill up to one metre below the 
proposed watermain and extend a distance up to 5 metres horizontally. 

Connecting to Existing Watermain with a Tapping Sleeve and Valve 

One or more live tapping connections shall be required to the existing watermain as indicated 
on the Contract Drawings. Tapping sleeve and valves (TS&V) shall be from the approved 
material list in the latest Design Criteria for Sewers and Watermains, Chapter 6, Material 
Specifications. The Work for installation of tapping sleeve and valve shall include connection of 
tapping sleeve and valve to the existing watermain under pressure, that is to say wet (live) 
tapping, not dry tapping. Where a tapping sleeve and valve is required at the connection, the 
TS&V valve shall be paid as a separate item.  

Branch Connections to Existing Watermain  

In completing the connection to existing watermains, the Contractor shall follow the connection 
procedure according to TS 7.70 – Watermain Replacement and Connection Procedure. The 
Contractor must plan his connection works such that the water shutdown to complete the 
connection works do not exceed four hours in duration. The works must be prepared in such a 
way so that fulfillment of this requirement becomes realistic. The City will inspect all preparation 
works and approve go ahead with the shutting down of water in order to execute the connection 
works. The City will not entertain any claim on the delay on water shutdown if adequate notice 
has not been provided or the Contractor’s preparation works fail to receive City’s acceptance or 
both.  

For watermain filler pieces, Toronto Water shall take one bacteriological water sample. The 
Contractor shall not remove the sampling point or connect until a pass reading is received from 
the Contract Administrator. 

When connecting to an existing valve that is to remain in operation, following acceptance of the 
new watermain by the City, the Contractor shall leave the existing valve in the open position, 
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remove the valve box or break down the valve chamber to 1.2 m below surface and dispose off-
site.  

Backfill material shall be unshrinkable fill when under the concrete and asphalt sidewalks, curb 
and roadway. Backfill material in other areas other than the roadway shall be Granular B Type II 
or select native material. 

Forty-eight hours notice is required to be given to the water customers for any planned 
disruption of water services. All proper and relevant health and safety regulations should be 
followed at all times. 

This item shall be applicable for new watermain branch connection connecting to an existing 
watermain. 

Installation of Large Diameter Water Services 

The Contract Price shall include the supply and installation of 100 mm diameter and larger 
water service pipe, copper tracer wire and all appurtenances to complete the Work.  

• If length of water service is less than 3.5 m, then one valve and box is required, and 

• If length of water service is greater 3.5 m or greater, then two valves and boxes are 
required, one located at the watermain and one located at the streetline. 

All existing large diameter water service valves which are to be abandoned shall have the 
existing valve box removed and the excavation shall be backfilled with unshrinkable fill. The 
existing valve shall be abandoned in place. 

The cost for the domestic water service off a fire service line shall be paid for separately under 
the appropriate RFP item. 

The linear metre price for large diameter water services equal to or larger than 100 mm shall be 
paid under the RFP item for watermain of the appropriate size. 

Connection of Large Diameter Water Services at Property Line 

All new large diameter water services shall be flushed before connecting to the existing water 
service at street line. A same size tail extended to the surface for flushing and swabbing 
purposes shall be included. The large diameter water service shall be disinfected according to 
TS 7.30 – Procedure for Disinfecting Watermains. The new water services cannot be connected 
to the existing service at the property line until the new watermain is pressure tested and the 
bacteriological tests pass.  
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The Contractor shall contact the building owners prior to the installation of the mainline 
watermain and anchor tee and valve for any service 100 mm in diameter or greater to confirm 
the location, size and material type of the existing water service. The purpose is to determine 
the best location for the replacement of the connection and to confirm the anchor tee size prior 
to the mainline watermain installation. 

The linear metre price for water services equal to or larger than 100 mm shall be paid under the 
corresponding item for water service. All costs associated with the connection shall be paid 
under the item to connect watermain to existing watermain or large water service. 

Temporary Restoration  

The Contractor shall complete temporary restoration of all roadways upon completion of the 
watermain and backfill operation for every 100 m of watermain constructed, even before work is 
started on installation of the water services. Temporary restoration of driveways, sidewalks and 
intersections must be completed by the next Working Day after backfilling of the trench with 
Granular A compacted by approved mechanical means in 150 mm layers to 98% of maximum 
dry density or unshrinkable fill backfill. 

For more requirements on temporary and permanent trench restoration see supplementary 
specification GN121SS. 

Notice to Toronto Water  

Contractor shall make a request to the Contract Administrator 3 Working Days in advance if 
Toronto Water division is required to: 

 operate any service valve ro mainline valve 

 operate any fire hydrant 

 operate any curb stop 

 take one bacteriological water sample from the watermain filler pieces. 

Confirmation of bacteriological test results from Toronto Water may take up to 7 Days. The 
Contractor shall accommodate this in their scheduling. 

Tunneling  

The Contractor shall use a tunnel method such as tunnelling, boring or directional drilling to install 
the watermain, water services or hydrant leads at locations where existing utilities and trees 
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cannot facilitate open cut trench method. The Contractor’s choice of method of installation shall 
be approved by the Contract Administrator and shall include:  

 supplying shop drawings; 

 excavation in all materials, dewatering, test pits for exposing utilities, sheathing, shoring, 
support of existing utilities, watermain, restrained joints, support blocking;  

 construction compound and workshafts; 

 supply and installation of unshrinkable backfill, and; 

 temporary restoration of roadways, sidewalks, concrete curb and gutter, permanent 
restoration of boulevards and driveways, and all other incidental work to complete the 
installation by tunnel method. 

Dewatering  

Dewatering may be required during construction. The Contractor shall submit a Construction 
Water Control Plan for approval, a minimum of 30 Days prior to commencement of any shaft 
construction, tunnel, boring, or directional drilling works which includes the following: 

 Shop drawings including descriptions, manufacturer’s technical operation and maintenance 
instruction literature; 

 Workplan narrative of the proposed groundwater and surface water control facilities 
including, but not limited to, equipment, methods, standby equipment and power supply, 
instrumentation layouts, provision for measuring pumped water as required, and monitoring 
procedures; 

 A contingency plan and options shall be submitted. Submittal may take into consideration 
that staged expansion of pumping facilities is reasonable (resubmit as appropriate if the 
system is modified during instalation or operation); 

 Shop drawings of temporary tunnel, jacking, or horizontal directional drilling, shaft sump 
locations, and sump discharge piping layouts; 

 Monitoring of groundwater level and discharge quality; 

 Removal of system components and piping when groudwater control is no longer required; 

 Backfill methodology; and 
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 Decommissioning of wells and piezometers installed by the Contractor according to O.Reg. 
903 – Wells Regulation. 

Measurement for Payment 

Measurement of watermains shall be by length in metres along the horizontal centreline of the 
pipe. No deductions shall be made for valves that are installed along the watermain or filler 
pieces at the connection point. 

For measurement purposes, a count shall be made of the number of valves installed. 

For measurement purposes, a count shall be made of the number of anchor tee and valves 
installed, regardless of size.  

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

Where the removal, disposal, backfill and restoration for the test pits are included in other RFP 
items, the payment for the work shall be under the appropriate RFP items.  

Temporary valves or anchor tees required for the installation of the watermains or large 
diameter water services shall be considered incidental to the Work. No separate payment shall 
be made. 

9. Fire Hydrants – WM202SP 

Special Provision September 2018 

 

The installation of a fire hydrant shall be according to T-1105.01. The hydrant set installation 
shall include:  

 a fire hydrant from the approved material list in Chapter 6, Material Specifications 

 a 150 mm anchor tee and isolation valve 

 the valve box shall be 105 mm, regular style, slide type with guide plate and with 149 mm 
diameter cover 

 150 mm PVC Class 235 DR 18 pipe from the main to the hydrant up to 6 metres 
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 Type Z-24-48 (10.9 kg) zinc anodes, including tracer wire and connection 

 Concrete thrust blocks, supports and restrainers, as required 

 Bends as required, including bends for looping over and under existing watermains and 
utilities, if required 

 Hydrant extensions as required 

 Setting the fire hydrant and valve box to final grade 

 Temporary and permananent (as per GN121SS and TS 4.60) restoration of all disturbed 
areas  

All bedding and cover material shall be Granular A (free of RAP; reclaimed asphalt pavement) 
according to TS 1010 (April 2015) – Amendment to OPSS.MUNI 1010 – Material Specification 
for Aggregates - Base, Subbase, Select Subgrade and Backfill Material (April 2013). The 
material shall be compacted in 150 mm layers to 98% of maximum dry density.  

Unshrinkable fill according to TS 13.10 – Specification for Unshrinkable Fill, shall be used as 
backfill under hard surfaces such as asphalt, concrete, interlock stone and Granular B Type II or 
select native material at other locations for backfilling. 

For gas mains, a minimum of 150 mm of sand padding must be placed over the pipe for 
protection. The gas main and valve assemblies must be sand padded before placement of the 
unshrinkable fill. The Contractor must ensure that placement of the unshrinkable fill does not 
displace the sand padding or directly contact the pipeline. 

A minimum of 300 mm of compacted Granular A (free of RAP; reclaimed asphalt pavement) 
material shall be placed around any services before unshrinkable fill is placed.  

Change in Elevation of Hydrant Lead During Construction 

When the Contract Administrator elects to raise or lower the invert of a hydrant lead by up to 
200 mm, it shall not constitute additional payment.  This variance shall be considered part of the 
work.   
 
Measurement for Payment 

For measurement purposes, a count shall be made of the number of hydrant sets installed, 
regardless of the type. 
 
Basis of Payment 
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Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

10. Small Diameter Water Service Installation – WM203SP 

Special Provision September 2018 

Installation of Small Diameter Water Services 

Installation of water services shall be according to T-1104.01, T-1104.02-1 or T-1104.02-3. 

A service saddles is required for 19 mm, 25 mm, 32 mm, 38 mm and 50 mm diameter main 
stops on new or existing metallic, asbestos or plastic watermain pipes.  

Water service connections, 50 mm and smaller are to be connected to the new watermain under 
pressure, that is to say wet tapping not dry tapping. 

The installation of small diameter water services, 19 to 50 mm, shall be by trenchless methods 
such as auger or torpedo method with a typical installation consisting of an excavation at the 
City's watermain and an excavation in the sidewalk or boulevard at street line for augering or 
torpedo purposes. No two water service connections shall be installed in the same auger hole. 
All excavations required for trenchless construction shall following supplementary specification 
GN128SS – Tree Protection. 

Any additional road cuts must be approved by the Contract Administrator prior to 
commencement of work. Additional road cuts other than the road cut over the City watermain 
will be at no extra cost to the City. 

In instances where the new water service is installed in the same location as the existing 
service, the Contractor shall disconnect the old water service by excavating at the water main 
where the service is connected, shut the existing main stop, and cut and plug the existing water 
service pipe. In case of a driven nipple, it should be plugged or a sleeve repair used around the 
main to cover the nipple’s hole. 

The abandoned water service curb box and rod shall be removed regardless of whether they 
are found inside or outside of the excavation for the work to install the new service. 

Substandard Water Services 

Water services less than 19 mm in diameter shall be removed and replaced with 19 mm 
diameter copper services between the watermain and the property line. 
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Lead and galvanized water services that are 19 mm or larger in diameter shall be removed and 
replaced with the same size copper services between the watermain and the property line. 

Exposed copper services 19 mm or larger in diameter shall be removed and replaced only if 
they are found to be in unsatisfactory condition as determined by the Contract Administrator. 

If a 19 mm water service is to be replaced and the distance is greater than 20 metres to the 
existing building, the service shall be replaced with a 25 mm diameter copper service. 

Double Water Services 

If, in the course of undertaking a service installation, it is determined by the Contract 
Administrator that the service being replaced is a double or wye service serving two properties, 
the Contractor shall install a service to the second property at the Contract Price for water 
service installation. The water services shall be installed in separately augured holes. For 
double water services where a future service is to be connected in the future, a short length of 
crimped copper piping shall be installed on the private side of the curb stop. 

New Water Services 

New water services 50 mm diameter and smaller, shall be Type K soft copper between the 
street line and new watermain or as shown on the Contract Drawings including: 

 excavation and disposal of excess material; 

 augering; 

 pipe material, cathodic protection, service saddles, main stops, curb stops, couplings, 
service boxes and rods; 

 connection of new water service to existing water service at street line; 

 connection of new water service to new watermain; 

 backfill; 

 temporary and permananent (as per GN121SS and TS 4.60) restoration for concrete and 
asphalt sidewalks, curb and roadway; and  

 permanent restoration of all existing landscaping, sodding, fences, river stone, gardens, 
decorative rocks, vegetation, interlock stone/lock stone, unit pavers, concrete and asphalt 
walkways or driveways (all types) to pre-construction conditions or better. 

Existing Water Services  

Existing water services 50 mm diameter and smaller which are to remain in place shall be 
reconnected to the new watermain or as shown on the Contract Drawings including: 
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 excavation and disposal of excess material and extension pipe; 

 pipe material, cathodic protection, service saddles, main stops, couplings; 

 connection of new water service to existing water service;  

 backfill;  

 temporary and  permananent (as per GN121SS and TS 4.60) restoration for concrete and 
asphalt sidewalks, curb and roadway; and  

 permanent restoration of all existing landscaping, sodding, fences, river stone, gardens, 
decorative rocks, vegetation, interlock stone/lock stone, unit pavers, concrete and asphalt 
walkways or driveways (all types) to pre-construction conditions or better. 

Connecting New or Existing Small Diameter Water Serivces to New Watemains 

Any new or existing small diameter water services cannot be transferred until the new 
watermain is chlorinated, disinfected, pressure tested and all bacteriological tests have passed.  

For reconnecting existing water services, flush prior to connecting to the existing water service. 
Couplings are not permitted on new water services. 

Bedding and Cover Material 

Bedding and cover material shall be Granular A (free of (RAP); reclaimed asphalt pavement) 
according to TS 1010 (April 2015) – Amendment to OPSS.MUNI 1010 – Material Specification for 
Aggregates - Base, Subbase, Select Subgrade and Backfill Material (April 2013) and compacted 
in 150 mm layers to 98% of maximum dry density.  

Unshrinkable fill according to TS 13.10 – Construction Specification for Unshrinkable Fill shall be 
used as backfill under hard surfaces such as asphalt, concrete, interlock stone and Granular B 
Type II or select native material at all other locations.  

All excavations in boulevard sodded areas shall be restored with imported 100 mm topsoil and 
sod to original condition or better. The Contractor shall roll all newly placed sod and water the 
sod as required to obtain growth acceptable to the Contract Administrator. Sodded areas will not 
be accepted until growth acceptable to the Contract Administrator has been established. The 
Contractor shall re-grade the boulevard back to the original condition or better and approved by 
the Contract Administrator prior to topsoil and sodding. 

Curbs Stops  

The curb stop shall be located at the street line. The Contractor shall be responsible for verifying 
that all service curb stops are operational. Curb stops to be checked in advance of the 
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construction of the main line watermain. In the event that the curb stop is not operational, the 
Contractor shall notify the Contract Administrator immediately. 

The Contractor shall note that some addresses do not have visible water service valves or curb 
stops. At these locations, either the water service valve or curb stop is buried or no valve or curb 
stop exists. The Contractor shall include all added cost incurred to locate services and buried 
valves prior to construction and to make such connections from the new water services to the 
existing water services in their Contract Price. No separate payment shall be made. 

Water Service Crossings 

The Contractor shall determine the size of all existing water services which cross over or under 
the new mainline watermain constructed and verify the size of tees or saddles or both required 
on the new mainline watermain. 

Construction Constraints  

The Contractor shall note that due to the nature of the existing businesses within the contract 
limits, the connection between the new water services and the existing water services for 
businesses shall be done at night from midnight to 5 a.m. or after business hours such as on 
weekends and shall be approved by the Contract Administrator.  

The connection of new water services shall be co-ordinated with the affected property owners 
and businesses, at least 48 hours prior to connection, with minimum inconvenience and delay to 
the property owners and businesses. The Contractor will be required to notify and co-ordinate 
with the property owners and businesses. The Contractor shall schedule the relocating and 
reconnection of watermains and water services to minimize the disruption of water supply. 

The Contractor shall note that some properties are being developed within the contract limits. The 
Contractor shall be responsible for all coordination with the developer for the removal of barriers, 
hoarding, and so forth in order to make the connection between the new water services and the 
existing water services.  

The Contractor shall include the cost of such connections in their Contract Price. No separate 
payment shall be made. 

Measurement of Payment 

For measurement purposes, a count shall be made of the number of water service connections 
installed. 
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Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work for various sizes and classes of pipe. 

11. Test Pits to Determine Location, Size and Material of Water Services – WM206SP 

Special Provision  April 2017 

 

Some of the City water service records for water services within the contract limits do not 
indicate the material or size or both of the water service or from which watermain they are 
feeding off of. The Contractor shall be required to excavate test pits to determine the material 
and size of these services. The method of excavation can be by hand, mechanical or Hydrovac 
method. 

The test pits shall be excavated at the existing watermain or at the property line to minimize 
disturbance of existing roads, sidewalks and boulevards. 

The test pits to determine the location, size and material of the water services shall include the 
following: 

 excavation, sheathing, shoring, trench dewatering; 

 the removal and disposal off site of asphalt pavement, concrete road base, brick gutter, 
concrete or asphalt curb, curb and gutter, monolithic curb and sidewalk, sidewalk, 
crosswalks, walkways, flag stone, boulevards, driveways and entrances (all thicknesses); 

 remove and salvage existing unit pavers and interlock stone; 

 protecting and supporting of adjacent components that shall remain during and after the 
work including existing structures, sewers, laterals and watermains, services and utilities, 
light poles, hydro and traffic signal poles, hand wells, maintenance holes, catch basins, 
retaining walls, curbs, road base, driveways, sidewalks, crosswalks, walkways, valve 
boxes, signs and posts, fences, bollards, gardens, decorative stones, garden edging and 
vegetation, trees, residential sprinkler systems and lighting systems. Any damage to 
existing components shall be properly repaired at no extra cost to the City; 

 disposal of excavated material off site; 
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 the supply, placing and compacting of unshrinkable fill according to TS 13.10 -  
Specification for Unshrinkable Fill under hard surfaces such as asphalt, concrete, interlock 
stone and Granular B Type II or select native material at all other locations for backfilling; 

 the installation and maintenance of temporary and  permananent (as per GN121SS and TS 
4.60) restoration for concrete and asphalt sidewalks, curb and roadway; and  

 permanent restoration of  all existing landscaping, sodding, fences, river stone, gardens, 
decorative rocks, vegetation, interlock stone or lock stone, unit pavers, concrete and 
asphalt walkways or driveways (all types), sodding to pre-construction conditions or better. 

A minimum of 300 mm of compacted Granular A (free of RAP; reclaimed asphalt pavement) 
material shall be placed around any water services before unshrinkable fill is placed. 

For gas mains, a minimum of 150 mm of sand padding must be placed over the pipe for 
protection. The gas main and valve assemblies must be sand padded before placement of the 
unshrinkable fill. The Contractor must ensure that placement of the unshrinkable fill does not 
displace the sand padding or directly contact the pipeline. 

Measurement for Payment 

For measurement purposes, a count shall be made of the number of test pits completed. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

No payment shall be made for water services that the Contract Administrator has already 
identified for replacement. If the Contract Administrator determines that the water service is in 
need of replacement, no payment shall be made for the test pit and all costs associated with the 
excavation shall be included in the Contract Price for the replacement of existing water services. 

12. Replace Non-operational Water Service Curb Stops – WM207SP 

Special Provision April 2017 
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The curb stops shall be located at the street line according to T-1104.01, T-1104.02-1 and T-
1105.02-1. The Contractor shall be responsible for ensuring that the existing service curb stops 
that are not being replaced are operational. In the event that the existing curb stop is not 
operational, the Contractor shall replace existing curb stops that are not operational with new 
curb stops for water services 50 mm in diameter and smaller that are not identified for 
replacement on the Contract Drawings. 

The installation of new curb stops 50 mm in diameter and smaller shall include: 

 excavation, dewatering, sheathing, shoring; 

 supplying all materials, junctions, copper pipe, couplings, blocking, curb stops and boxes, 
fittings; 

 connection to existing services, chlorine residual testing, disposal of excavated material; 

 disposal of existing service pipe, blocking, curb stops and boxes;  

 the removal and disposal off site of concrete or asphalt curb, curb and gutter, monolithic 
curb and sidewalk, sidewalk, walkways, flag stone, boulevards, driveways and entrances 
(all thicknesses);  

 remove and salvage existing unit pavers and interlock stone;  

 protecting and supporting of adjacent components that shall remain during and after the 
work including existing structures, sewers, laterals and watermains, services and utilities, 
light poles, hydro and traffic signal poles, hand wells, maintenance holes, catch basins, 
retaining walls, curbs, road base, driveways, sidewalks, crosswalks, walkways, valve 
boxes, signs and posts, fences, bollards, gardens, decorative stones, garden edging and 
vegetation, trees, residential sprinkler systems and lighting systems, any damage to 
existing components shall be properly repaired at no extra cost to the City;  

 the supply, placing and compacting of bedding, cover and backfill material;  

 the installation and maintenance of temporary and  permananent (as per GN121SS and TS 
4.60) restoration for concrete and asphalt sidewalks; and  

 permanent restoration of all existing landscaping, sodding, fences, river stone, gardens, 
decorative rocks, vegetation, interlock stone, unit pavers, concrete and asphalt walkways 
or driveways (all types), sodding to pre-construction conditions or better and all other items 
of work to complete the service connections. 
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Under normal circumstances, the curb stop shall be located at street line. Should there be an 
obstruction such as a tree, fence, wall or hard landscaping, then the Contractor shall extend the 
City owned portion beyond the street line onto private property. The Contractor shall notify the 
property owner. 

No payment shall be made under this item for water services that the City has identified for 
replacement. If the water service is to be replaced, all costs associated with the replacement of 
curb stops and boxes shall be included in the Contract Price for the replacement of existing 
copper water service pipe and no separate payment shall be made. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

13. Horizontal Directional Drilling – WM213SP 

Special Provision January 2019 

 

Amendment to OPSS 450, November 2012 

OPSS 450.01  SCOPE 

Section 450.01 of OPSS 450 is amended by the addition of the following sentence: 

The proposed watermain shall be installed by means of horizontal directional drilling (HDD), at 
the following locations: 

 Not proposed under this RFP. 

 

OPSS 450.02  REFERENCES 

Section 450.02 of OPSS 450 is amended by the addition of the following: 

Ontario Provincial Standard Specifications 

OPSS.MUNI 510 Construction Specification for Removal 

American Society for Testing and Materials 
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F1962 Standard Guide for Use of Maxi-Horizontal Directional Drilling for 
Placement of Polyethylene Pipe or Conduit under Obstacles, Including 
River Crossings 

Canadian Association of Petroleum Producers 

Planning Horizontal Directional Drilling for Pipeline Construction 

NASTT 

Horizontal Directional Drilling Good Practice Guidelines – 2008 (3rd Edition) 

OPSS 450.04  DESIGN AND SUBMISSION REQUIREMENTS 

OPSS 450.04.01 Submission Requirements 

Subsection 450.04.01 of OPSS 450 is amended by deleting item b) in its entirety and replacing it 
with following: 

b) A list of personnel, including backup personnel, and their qualifications and experience with 
HDD and certificates and training records not later than 10 Working Days prior to the start of 
Work. 

OPSS 450.04.02 Notification of Utility and Facility Owners 

Subsection 450.04.02 of OPSS 450 is amended by the addition of the following subsection: 

Prior to commencement of the HDD operations, the Contractor shall notify the owners of all 
utilities and facilities in the vicinity of the drill path of the impending works. It is noted that the 
utilities and facilities shown on the drawings are based on the best available information, but are 
not necessarily complete or accurate. It shall be the responsibility of the Contractor to have all 
utilities and facilities in the work area identified and located prior to commencing the HDD 
operations. If, prior to commencing the HDD operations, a sub-surface utility or facility is found 
to exist that would conflict with the installation of the watermain and/or carrier pipe as specified 
in the Contract Documents, the Contractor is to notify the Contract Administrator immediately. 

It shall be the responsibility of the Contractor to judge whether existing utilities and facilities 
should be exposed to confirm location and depth, and/or whether special measures such as 
observation boreholes are required during the HDD operations. Any exploratory excavations are 
to be undertaken using hydro-excavation, hand excavation or other relatively non-intrusive 
methods as approved by the Contract Administrator. 

Any damage to existing utilities or facilities caused by the HDD operations shall be repaired 
immediately to the satisfaction of the Contract Administrator at the Contractors expense. Where 
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any damage to a utility or facility is repaired by the owner of that utility or facility, the Contractor 
shall have the owner bill the Contractor directly for the cost of the repairs, and the Contractor 
shall indemnify the City and the Contract Administrator against any claims by the owner for the 
cost of the repairs. In the event of the Contractor failing to pay the costs of the repairs to the 
owner, the City and the Contract Administrator shall retain the right to deduct the repair costs 
from any payment due to the Contractor for work completed to date, and pay the owner on 
behalf of the Contractor. 

If during the HDD operations a sub-surface obstruction is encountered which prevents the 
installation of the watermain to be completed in accordance with the Contract Documents, the 
Contract Administrator retains the right to order that the bore hole be filled with grout and 
abandoned in place at the Contractor’s expense. 

OPSS 450.05  MATERIALS 

OPSS 450.05.02 Pipe Materials 

Subsection 450.05.02 of OPSS 450 is amended by the addition of the following: 

The pipe and fitting type, class and size shall be as follows: 

Pipe Type  Class Size 

AWWA C900 DR 18, Class 305 150 mm - 300 mm 

 

OPSS 450.05.03 Tracer Wire 

Subsection 450.05.03 of OPSS 450 is amended by the addition of the following: 

Supply and install tracer wire complete with cathodic protection according to City of Toronto 
Construction standards and specifications.  Refer to the City of Toronto Approved 
Manufacturers’ Products List for acceptable products.  

 

OPSS 450.06  EQUIPMENT 

OPSS 450.06.01.01 General 

Clause 450.06.01.01 of OPSS 450 is deleted in its entirety and replaced with the following: 

The directional drilling equipment shall consist of a directional drill rig and a fluid mixing and 
delivery system with sufficient capacity to complete the product installation. The drill rig and all 
associated equipment shall be in acceptable mechanical working order, in safe operating 

303 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

278 | P a g e  

 

condition with sufficient supplies, material and spare parts on hand to maintain the system in 
good working order during the duration of the Work. 

A responsible representative of the Contractor who is thoroughly familiar with the equipment 
and type of work to be performed shall supervise the HDD operations and be in direct charge of 
the operations at all times. This supervisor must be continually present at the job site during any 
operations, and shall have the authority to direct personnel as required. 

The Contractor shall ensure that a sufficient number of workers are available to undertake the 
operations in a satisfactory manner, and all personnel shall be fully trained and competent at 
their respective duties. 

OPSS 450.07  CONSTRUCTION 

OPSS 450.07.07 Dewatering 

Subsection 450.07.07 of OPSS 450 is amended by the addition of the following paragraphs: 

The Contractor shall submit a Construction Water Control Plan for approval, no later than 30 
Working Days prior to commencement of any shaft construction, tunnel, boring, or directional 
drilling works which includes the following: 

 Shop drawings including descriptions, manufacturer’s technical operation and maintenance 
instruction literature. 

 Workplan narrative of the proposed groundwater and surface water control facilities 
including, equipment, methods, standby equipment and power supply, instrumentation 
layouts, provision for measuring pumped water as required, and monitoring procedures. 

 A contingency plan and options shall be submitted. Submittal may take into consideration 
that staged expansion of pumping facilities is reasonable (resubmit as appropriate if the 
system is modified during installation or operation). 

 Shop drawings of temporary tunnel, jacking, or horizontal directional drilling, shaft sump 
locations, and sump discharge piping layouts. 

 Monitoring of groundwater level and discharge quality. 

 Removal of system components and piping when groundwater control is no longer required. 

 Backfill methodology and 
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 Decommissioning of wells and piezometers installed by the Contractor in accordance with 
O.Reg. 903. 

OPSS 450.07.12.01 General 

Clause 450.07.12.01 of OPSS 450 is amended by the addition of the following paragraph: 

Damage to service laterals during drilling operation shall result in the Contractor to cover repairs 
at no extra cost to the City. 

OPSS 450.07.12.03 Damage to Product Pipe 

Clause 450.07.12.03 of OPSS 450 is amended by the addition of the following clause: 

When there is any indication that the pipe has sustained damage as a result of the HDD or Cap 
and Lag Tunnelling operations, the Contract Administrator retains the right to order that the work 
be stopped to investigate the damage and/or to undertake a pressure test. If the pipe is not 
found to be in compliance with the specifications, the Contract Administrator retains the right to 
order that it be filled with grout and abandoned in place at the Contractor’s expense. 

OPSS 450.07.16 Site Restoration 

Clause 450.07.16 of OPSS 450 is amended by the addition of the following clause: 

HDD work shall include temporary and permanent restoration (as per GN121SS and TS 4.60) of 
roadway, sidewalks, concrete curb and gutter, boulevards and driveways, and all other incidental 
work to complete the installation by horizontal directional drilling. 

OPSS 450.09  MEASUREMENT FOR PAYMENT 

OPSS 450.09.01 Actual Measurement  

Clause 450.09.01 of OPSS 450 is deleted in its entirety and replaced with the following: 

Measurement of product installation shall be by length in metres horizontally along the centreline 
of the pipe or as per the units in the RFP item.  

 

 No additional payment will be made for additional watermain installed by horizontal 
directional drilling due to the Contractor’s construction methods. The Contractor shall adjust 
their bid price accordingly to reflect any necessary changes to their required horizontal 
directional drilling lengths.  
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OPSS 450.10  BASIS OF PAYMENT 

OPSS 450.10.01 Product Installation by HDD 

Subsection 450.10.01 of OPSS 450 is amended by the addition of the following sentences: 

No payment shall be made for abandoned bore paths, installations taken out of service, or 
incomplete installations. 

All entry and exit pits shall be paid under the HDD item. 

14. Sewer and Sewer Service Installation – SW301SP – Not Required 

Special Provision September 2018 

 

Installation 

The installation of sewer pipe, maintenance holes, catch basins, catch basin leads and sewer 
laterals shall include: 

 excavation, sheathing, shoring, and trench dewatering; 

 the removal and disposal off site of asphalt pavement, concrete road base, brick gutter, 
concrete or asphalt curb, curb and gutter, monolithic curb and sidewalk, sidewalk, 
crosswalks, walkways, flag stone, boulevards, driveways and entrances (all thicknesses);  

 remove and salvage existing unit pavers and interlock stone; 

 protecting and supporting of adjacent components that shall remain during and after the 
work including, existing structures, sewers, laterals and watermains, services and utilities, 
light poles, hydro and traffic signal poles, hand wells, maintenance holes, catch basins, 
retaining walls, curbs, road base, driveways, sidewalks, crosswalks, walkways, valve 
boxes, signs and posts, fences, landscaping walls, bollards, gardens, decorative stones, 
garden edging and vegetation, residential sprinkler systems and lighting systems, any 
damage to existing components shall be repaired at no extra cost to the City; 

 removal and disposal off-site of trench excavation including unshrinkable fill or concrete 
bedding according to TS 2.10 – Construction Specification for General Excavation; 

 removal and disposal of existing sewer pipe, maintenance holes, catch basins and other 
appurtenances where indicated on the Contract Drawings or encountered during 
installation of new sewers or both;  

306 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

281 | P a g e  

 

 control of sewage flow during construction with bypass pumping shall be according to TS 
4.01 – Construction Specification for Sewer Bypass Flow Pumping; 

 supply and installation of sewer pipe, maintenance holes, catch basins and catch basin 
leads complete with gaskets and fittings; 

 supply and installation of sewer laterals by open cut or augering; 

 supply and installation of all tees for services, couplings, adopters, Kor-N-Seals and all 
components and pieces of pipes in various locations; 

 connect service connections to new sewers according to TS 410 – Amendment to OPSS 
410 (Nov 2012) – Construction Specification for Pipe Sewer Installation in Open Cut; 

 coring into existing maintenance holes, catchbasins and existings sewers shall be 
according to TS 410 – Amendment to OPSS 410 (Nov 2012) – Construction Specification 
for Pipe Sewer Installation in Open Cut; 

 connections to maintenance holes, catch basins and sewers shall be by core drilling; 

 connecting sewer laterials to existing sewers shall be with verical bends; 

 supply and placement of embedment or bedding material, cover material and backfill as 
specified in the Contract Documents (Note: Where Granular A material is specified in this 
special provision, it shall be from a source that is free of reclaimed asphalt pavement (RAP) 
and according to TS 1010 (April 2015) – Amendment to OPSS.MUNI 1010 – Material 
Specification for Aggregates – Base, Subbase, Select Subgrade and Backfill Material (April 
2013)); 

 supply and placement of unshrinkable fill according to TS 13.10 – Construction 
Specifcation for Unshrinkable Fill; 

 the installation and maintenance of temporary and  permananent (as per GN121SS and TS 
4.60) restoration for concrete and asphalt sidewalks; and  

 permanent restoration of all existing landscaping, sod, fences, river stone, gardens, 
decorative rocks, vegetation, interlock stone or lock stone, unit pavers, concrete and 
asphalt walkways or driveways (all types), to pre-construction conditions or better. 

Flexible Pipe 
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Embedment material as it relates to flexible pipe from the bottom of the trench to the bottom of 
the backfill shall be Granular A Native or Granular A RCM according to TS 1010 (April 2015) – 
Amendment to OPSS.MUNI 1010 – Material Specification for Aggregates - Base, Subbase, 
Select Subgrade, and Backfill Material (April 2013). The embedment material shall extend a 
minimum 200 mm below the pipe invert and extend 300 mm above the top of the pipe. The 
material shall be worked carefully under the sides of the pipe and compacted in 150 mm layers 
to 98% of maximum dry density with light equipment by hand so as not to damage the pipe or 
alter its installation in anyway. Recycled granular material shall not be used for embedment 
material.  

The embedment and backfill shall be according to OPSD 802.010 Type 4 soil.  

Rigid Pipe 

Bedding material used to support rigid pipe shall be Granular A Native or Granular A RCM 
according to TS 1010 (April 2015) – Amendment to OPSS.MUNI 1010 – Material Specification 
for Aggregates - Base, Subbase, Select Subgrade, and Backfill Material (April 2013). The 
bedding material shall be compacted by approved mechanical means in 150 mm layers to 98% 
of maximum dry density. 

The pipe bedding, cover and backfill shall be according to OPSD 802.031 Class B bedding. 

Cover Material 

Cover material placed from the top of the bedding to the bottom of the backfill for rigid pipe shall 
be Granular A compacted by approved mechanical means in 150 mm layers to 95% of 
maximum dry density. 

Backfill Material  

Backfill material used above the embedment or cover material and below the lower of the 
subgrade or finished grade or the ground shall be unshrinkable fill when under concrete and 
asphalt sidewalks, curb and roadway. Backfill material in other areas other than roadway shall 
be Granular B Type II according to TS 1010 compacted by approved mechanical means in 150 
mm layers to 98% of maximum dry density. 

Trench Box  

The use of trench boxes is permitted within the roadway on this Contract. 

Sewer Service Installation and Connections 
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Prior to installing the sewer service lateral tees in the sewer mainline pipe, the Contractor shall 
confirm the location of all existing sewer service laterals.  

During the installation of new sewer service connections, the Contractor shall ensure that the 
sewerage flow in the connection is free flowing, so that no sewage flows back into the houses. 
Should sewage backup into the houses, all damage caused shall be rectified at the Contractor’s 
own expense. Prior to the installation of any sewer service connection, the Contractor shall 
ensure that the sewer service connection upstream of the new connection is clear of all debris 
and free flowing. 

All existing dual connections (wye connections) shall be removed and two separate connections 
shall be installed in two separate trenches. New sanitary service connections to single family 
and semi-detached dwellings shall be individual service connections. No dual connections are 
permitted. 

Minimum trench widths shall be as specified in the Contract Documents.  

The Contractor shall install a cleanout for each service connection at the property line and 
extend the proposed sewer service lateral to meet the existing sewer lateral inside the private 
property. The Contractor shall co-ordinate with the affect property owners regarding this 
construction. The additional cost to plug and disconnect the existing lateral and install a bend 
where the proposed lateral meets the existing lateral shall be included in the Contract Price for 
the sewer service lateral installation. No separate payment shall be made.  

The Contractor shall excavate the trench using non-mechanical methods where utility 
congestion or tree roots are present. The cost for non-mechanical excavation shall be included 
in the cost for sewer service lateral connection installation. No separate payment shall be made. 

Any existing water service requiring replacement shall be installed to maintain a minimum 2.5 m 
horizontal or 0.5 m vertical clearance from the sewer service lateral. No separate payment shall 
be made for adhering to this requirement. 

Temporary Restoration  

The Contractor shall complete temporary restoration of all roadways including curb, and curb 
and gutter upon completion of the sewer installation and backfill operation for every 100 m or at 
end of each Working Day of sewer construction, even before work is started on installation of 
the sewer services.  

For more requirements on temporary and permanent trench restoration see supplementary 
specification GN121SS. 
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Measurement for Payment 

Measurement for payment shall be according to TS 410. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

Where the removal, disposal, backfill and restoration for the test pits are included in other RFP 
items, the payment for the work shall be under the appropriate RFP items. 

15. Trench Stabilization – SW305SP 

Special Provision October 2016 

 

Should the Contractor encounter an unstable trench condition, the Contractor must immediately 
stop their operation, notify the Contract Administrator of the condition, and only proceed when 
approved to do so by the Contract Administrator.  

The work of trench stabilization shall include: 

1. Additional sub-excavation; 

2. Supply and placement of Terrafix 270R non-woven (or approved equivalent) overlapped a 
minimum of 600 mm;   

3. Granular A (free of RAP; reclaimed asphalt pavement) according to TS 1010 to a depth of 
300 mm for the full width of the trench; and  

4. Disposal of excess material. 

Basis of Payment 

All costs associated with this work shall be considered incidental to all related items of Work. No 
separate payment shall be made. 
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16. Rock and Shale Excavation – SW307SP 

Special Provision October 2016 

 

The Contractor could during excavation or trenching encounter rock and shale during the 
installation of the following:  

 sanitary and storm pipe sewers, pipe culverts and end sections, forcemains and associated 
appurtenances; 

 watermains and associated appurtenances; and 

 maintenance holes, catch basins, ditch inlets, and valve chambers.  

The Contractor shall refer to the geotechnical report included in the Contract Documents which 
identify the presence of rock or shale at various locations in this project. 

Should bedrock be encountered, it should be removed by chipping. Under no circumstances will 
blasting or other methods causing vibrations to nearby structures be permitted. 

The rock surface shall be cleaned by mechanical and manual means to provide a sound, and 
un-shattered surface free of loose rock, rock fragments, earth and debris. 

Basis of Payment 

All costs associated with the removal of rocks smaller than 0.5 m³ in size shall be considered 
incidental to all related items of Work. No separate payment shall be made. 

Payment for the removal of rocks larger than 0.5 m³ in size shall be paid under Schedule A – 
Schedule of Prices for Changes in the Work and shall be full compensation for all labour, 
Equipment and Material to do the Work. 

17. Cold Wet Mill and Disposal of Asphalt Pavement Containing Asbestos – RD403SP 

Special Provision September 2018 
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The asphalt pavement on the following road sections are identified in the geotechnical report in 
the Contract Documents to contain 0.5 per cent or more of asbestos. 

 Schedule C.2.6 shall contain the information required for the 2019 Program. 

 Revised Schedule C.2.6 shall contain the information required for the 2020 Program and 
shall be provided at a later date.  

 Revised Schedule C.2.6 shall contain the information required for the 2021 Program and 
shall be provided at a later date.  

Immediately upon notification of award of the Contract and not more than 5 Working Days 
following the date of award notification, the Contractor shall prepare and submit to the City a 
detailed removal and disposal plan. The plan is to show the detailed procedure, sequence, 
protection of site personnel and timing of the work. Work cannot begin without an approved 
plan. 

The Contractor shall remove and dispose the asbestos-containing asphalt pavement to the 
specified depth within the roadway. This milling operation shall not apply to the non-asbestos-
containing streets in the Contract.  

This special provision is applicable to the pavement adjacent to the curb and gutter and 
roadway structures on the streets containing asbestos, also applicable to top asphalt containing 
asbestos removal with milling operation and asbestos removal in the pavement structure within 
the trench limits. 

The Contractor shall wet mill the asbestos containing asphalt pavement. Prior to removal of curb 
and asphalt containing asbestos, the Contractor shall wet mill with an edge grinder at a depth as 
specified in the table and a width of not more than 500 mm from the curb and around the 
perimeter of catch basins, manholes and any other roadway structures. Area air quality 
monitoring shall be done by the Contract Administrator if required. 

The Ministry of Labour Operational Approach 

The Contractor shall comply with O. Reg. 278/05 "Designated Substance – Asbestos on 
Construction Projects and in Buildings and Repair Operations". As per the latest Ministry of 
Labour operational approach, measures and procedures, as outlined in Reg. 278/05, are to be 
followed in the performance of the work, as follows:  

 Measures and procedures for Type 1 operations may be applied for operations carried out 
with power tools if the power tools are attached to dust-collecting devices equipped with 
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HEPA filters or if the asbestos-containing asphalt is wetted to control the spread of dust or 
fibres.  

 For non-classified operations, such as scarifying, milling and so on measures and 
procedures for Type 1 operations may be applied if the equipment is attached to dust-
collecting devices equipped with HEPA filters or if the asbestos-containing asphalt is 
wetted to control the spread of dust or fibres.  

 Measures and procedures for Type 2 operations may be applied for operations carried out 
with power tools not attached to dust-collecting devices equipped with HEPA filters and 
where the asbestos-containing asphalt is not wetted to control the spread of dust or fibres.  

 For non-classified operations whereby the asbestos-containing material is not wetted to 
control the spread of dust or fibres and the equipment is not attached to dust-collecting 
devices equipped with HEPA filters, measures and procedures for Type 2 operations will 
continue to apply. 

Measures and Procedures for Type 1 Operations 

The Contractor shall carry out the asbestos-containing pavement removal operations in such a 
way that the measures and procedures for Type 1 operations can be applied.  

In the event that a circumstance arises in which the Contractor cannot control dust (through 
either the attachment of HEPA-filtered dust collecting devices to the equipment or wetting), the 
Contract Administrator shall be notified and Type 2 measures and procedures shall be followed 
during the performance of the Work. 

The Contractor must provide written notice of measures or procedures to be followed when 
performing the Work to the Contractor's joint health and safety committee/health and safety 
representative. 

 Health and Safety Training 

Workers on the project must be trained in 

 the hazards of asbestos exposure  

 the use, care and disposal of protective equipment and clothing to be used and worn when 
doing the work  

 personal hygiene to be observed when doing the work  

 the measures and procedures prescribed by the regulation. 
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A letter shall be supplied to the Contract Administrator 7 Days prior to the start of asbestos 
removals outlining the compliance with the health and safety training. 

 Respirators  

If the Contractor's worker request a respirator, the Contractor shall provide the workers with 
respirators according to Section 14, Paragraph 12 of O. Reg. 278/05. The respirators shall be 
as described in Section 13 and Table 2 in O. Reg. 278/05.  

The workers who are using respirators shall follow the instructions described in Section 13, O. 
Reg. 278/05.  

To address heat stress during hot weather, the Contractor must develop a hot weather plan and 
ensure that the plan is followed. 

 Protective Clothing 

If the Contractor's worker requests protective clothing, the Contractor shall provide the workers 
with protective clothing according to Section 14, Paragraph 13 of O. Reg. 278/05. The protective 
clothing shall be as described in Section 15, Paragraph 12 of O. Reg. 278/05.  

The workers who are using protective clothing shall follow the instructions provided in Section 
14, Paragraph 14 of O. Reg. 278/05.  

To address heat stress during hot weather, the Contractor must develop a hot weather plan and 
ensure that the plan is followed. 

 Eating and Drinking Prohibition 

The Contractor shall advise their employees of the prohibition against eating, drinking, chewing 
or smoking in the work area. 

 Dust Control 

The spread of dust from the work area will be prevented by the following dust suppressant 
control measures 

 wetting down the work area prior to the start of operations. 
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 continued wetting throughout the duration of the operation by means of the equipment’s own 
wetting-down mechanism, in the case of the milling machine, and an available water truck.  

 frequently and at regular intervals during the doing of the work and immediately on 
completion of the work, dust and waste shall be cleaned up and removed using wet 
sweeping, and placed in a container for asbestos waste. 

Under no circumstances shall compressed air be allowed for any dust cleanup. 

The Contractor shall prevent slurry from entering the sewers by placing geotextile or similar 
filters into affected catch basins. At the end of work, the filters shall be removed from the catch 
basins and deposited in containers for asbestos waste. 

The Contractor shall submit a plan for site housekeeping that ensures efficient removal of the 
dust from the site and prevention of dust spreading into the environment. 

 Facilities for Washing 

The Contractor will be required to have facilities on site for the washing of hands and face. All 
workers will be advised to use these facilities when leaving the work area. 

 Containers for Dust and Waste 

Dust and waste shall be deposited immediately in a truck covered with a tarpaulin. The truck 
load shall be identified as asbestos waste, as required by R.R.O. 1990, Reg. 347. 

Transportation and disposal of asbestos waste off site shall be according to item 8, herein. All 
costs associated with disposal are included in the Contract Price of milling asphalt items in this 
Contract. 

 Transportation and Disposal of Asbestos Waste 

Blending of asbestos-containing and non-asbestos-containing asphalt waste in a single 
shipment for transportation and disposal is not allowed.  

The transportation and disposal of asbestos waste under shall be managed in according to O. 
Reg. 347/90 “General – Waste Management” and the Transportation of Dangerous Goods Act. 
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All asbestos waste shall be disposed of at a site licensed for the acceptance and disposal of 
asbestos waste. The Contractor shall provide the City with the name and address of the waste 
disposal site at the pre-construction meeting. 

Measurement and Payment 

Measurement of the asbestos-containing asphalt material will be by area in square metres (m²). 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Materials 
to do the Work. 

The Contractor shall submit to the Contract Administrator all the weight tickets issued by the 
disposal site for the disposal of the asbestos wastes. Only the original weight ticket for each truck 
load will be accepted by the City. The Contractor shall be responsible for ensuring that the weight 
ticket for each load is handed to the Contract Administrator or City inspector on the same Working 
Day or before noon the following Working Day. The City will not compensate weight tickets not 
submitted at the proper time, or are submitted in groups after the milling and disposal operation. 

The City reserves the right to randomly verify the quantity of asbestos waste transported to the 
disposal site. The Contractor shall permit the City to make random checks of the gross mass 
and the tare mass of trucks hauling the asbestos waste by requiring them to be driven over an 
independent scale. No separate payment shall be made for any delays or costs attributable to 
such verification of loads. 

18. Installation of Traffic Actuation Equipment – RD 421SP 

Special Provision September 2017 

 

Loop detectors shall be installed according to TS 810 – Traffic Actuation Equipment and 
OPSS.MUNI 620 (Apr 2017) – Construction Specification for Traffic Signal Equipment and 
Electrical Traffic Control Devices. 

Loop sizes are approximate and the site conditions may require alterations. Detection loops 
shall be installed within 72 hours of completion of permanent pavement markings within the City 
right-of-way. Detection loops shall be installed in the binder course (not surface cut out) within 
the MTO right-of-way – refer to MTOD 2901.462. 
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The following identifies the specifics for each location: 

 Schedule C.2.7 shall contain the information required for the 2019 Program. 

 Revised Schedule C.2.7 shall contain the information required for the 2020 Program and 
shall be provided at a later date.  

 Revised Schedule C.2.7 shall contain the information required for the 2021 Program and 
shall be provided at a later date.  

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. Saw-cutting of feeder to loop and splicing of loops wires to beldon cable shall be 
included in the Contract Price. 

19. Site Specific Special Provision #1 – Traffic Control – SP1 

Special Provision January 2019 

 

The Contractor is responsible for the provision of the Control of Traffic during construction as 
outlined in Specification TS 1.00 plus modified/specified in other parts of RFP Call, Pricing Form, 
or Special Specifications. 

The Contractor will be responsible for the installation and maintenance of signage and barricades 
around and adjacent to the work area to alert and protect the general public from construction 
hazards and to advise of changed conditions. 

The Contractor shall ensure all Rodars Notifications are filed with TMC Dispatch for various lane 
and road closures, time restrictions, etc.  

The unit bid price for traffic control and safety equipment is for providing, installing and maintaining 
the signs, including, but not limited to, all required Construction Advisory Signs, barricades, 
flashers, snow fences, flexible barrels, temporary pavement marking, traffic control persons, etc. 
required to carry out this work in accordance with the Ontario Traffic Manual: Book 7 during all 
phases of construction.  All sign bases and fences are to be sandbagged, and tied/secured. All 
barricades in place outside of daylight hours are to have flashers. 
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The Contractor will also conform to the following requirements: 

 The Contractor will provide a traffic management plan to be reviewed and approved by 
Transportation Services and Contract Administrator. No claim for delay or expense shall be 
considered due to the rejection or revisions to the traffic management plan. 

 “Construction Ahead” signs shall be placed at all points of ingress and egress of the working 
area; 

 The Contractor is to backfill or make safe otherwise all excavated areas not backfilled, at the 
end of the day ensuring that the road is accessible to traffic as per approved traffic control 
plan. 

 Emergency access must be maintained at all times during construction. The Contractor shall 
coordinate his work such that the emergency vehicles (Fire, Ambulance and Police) are able 
to reach any property at all times. 

 Access to all properties, residential and commercial, must be maintained at all times. Any 
work across driveways shall be done in a manner that will ensure continuous and 
unimpeded flow of vehicular traffic; 

 Uninterrupted pedestrian traffic shall be maintained all times on at least one side of the 
street during construction.   

 Uninterrupted TTC bus routes including Wheel-trans services shall be maintained at all 
times during construction. The Contractor shall provide adequate temporary signs and 
proper access ramps for public transit passengers. The Contractor shall coordinate with TTC 
for temporary bus stop closures. 

 In order to minimize safety concerns, materials and equipment must be confined to one side 
of street only and stored so as not to interfere with flow of traffic and visibility, in particular, at 
street corners and bends. 

 All sidewalk cuts shall be back-filled or plywood covered with sufficient strength for 
pedestrian traffic during non-working hours; 

 Construction which affects any signalized intersection including pedestrian cross-over (PXO) 
requires Paid Duty Police Officers (PDO). More than one PDO may be required at an 
intersection. The Contractor shall coordinate to arrange all PDO services. Payment for this 
service shall be made at the Contract Price for Paid Duty Officers. 

318 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

293 | P a g e  

 

 All open cuts, when not under construction, are to be covered with counter-sunk steel 
plating with non-skid surfaces.  Appropriate signs are to be posted advising of the presence 
of the plates.  The plates must be secured to the pavement and be of sufficient thickness 
and strength to support the traffic.  The plates are to be placed on a layer of burlap to avoid 
any excessive noise. The plates must also overlap the sides of the trench by 0.3m.  The 
plates shall be recessed into a 300mm x 40mm deep step joint and filled with a compacted 
layer of 40mm HL3 asphalt.  The cost of supplying, installing and maintaining steel plates is 
to be reflected in the unit bid prices of related works of the contract; 

 Additional traffic control or signage may be required as directed by City of Toronto 
Transportation Services, if required. 

 All temporary required ramping shall consist of HL-8 hand laid to provide smooth transitions 
between uneven asphalt edges. This does not include temporary trench reinstatement, 
which is to be placed fully flush with top of existing asphalt. The Contractor shall be 
responsible for the supply, placement, maintenance and removal of all temporary ramping 
for the duration of the contract. Temporary ramping shall extend 0.9 m from any joint or 
utility frame, but shall not exceed 6% slope of proposed asphalt. 

 Street Occupation Permits must be obtained to store materials and/or equipment on City 
streets. 

The cost to shift lanes, as many times as required, including temporary lane markings (removal 
of existing markings, supply and removal of temporary markings) and other temporary traffic 
control measures is considered included in the traffic control item. 

The cost for any winter maintenance within the work zones is to be included in the unit price for 
traffic control. 

The cost to coordinate any work with utility companies and the provision of temporary traffic 
control for the protection of new utilities during construction shall be included in the unit price for 
traffic control. 

Basis of Payment 

This RFP item shall be paid by the linear meter. The linear meters paid to the contractor for traffic 
control shall correspond with the length of mainline watermain paid at the time of each payment 
certificate. 

All costs associated with this Work shall be included in the item for Traffic Control. 
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20. Site Specific Special Provision #2 – Erosion and Sediment Control – SP2 

Special Provision December 2018 

 

TRCA has noted the requirement for erosion and sediment control measures at the following 
locations: 

 Schedule C.2.8 shall contain the information required for the 2019 Program. 

 Revised Schedule C.2.8 shall contain the information required for the 2020 Program and 
shall be provided at a later date.  

 Revised Schedule C.2.8 shall contain the information required for the 2021 Program and 
shall be provided at a later date.  

This does not preclude the Contractor’s requirement to implement silt and erosion control 
measures throughout all project sites as indicated on the Contract Drawings and/or as directed 
by the Contract Administrator. 

The installation of these silt control measures shall be carried out prior to and maintained for the 
duration of construction to prevent entry of sediment into storm sewers, existing ditches or any 
watercourses. 

Silt control measures shall be removed after construction is complete and the disturbed areas 
are required to be stabilized and restored to its pre-construction state or better. 

The Contractor shall ensure that the entry of petroleum products, debris, rubble, concrete or 
other deleterious substances into the watercourse is prevented.  Vehicular refueling and 
maintenance will be conducted at least 30 metres from any watercourse. 

Maintenance of the sediment control measures is of paramount importance and the inspection 
of the catch basin silt control filter traps and sediment control fence shall be a daily activity. 
Maintenance shall include, but is not limited to, making good on a daily basis all deficiencies in 
installation, operation and condition of the sediment control measures.  Any deficiencies shall be 
promptly addressed. 

Catch Basin Silt Control Filter Traps 

The Contractor shall provide silt control for all catch basins within the limits of construction. For 
project streets within TRCA lands, the Contractor shall install Terrafix Siltsacks, or approved 
equivalent, at the locations shown on the Contract Documents. SIltsacks shall be cleaned out 
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when they reach 2/3 capacity. For all other catch basin locations, the Contractor shall install 
class I non-woven geotextile filter fabric within the construction limits. The Contractor shall 
securely install the silt control measure in the catch basin lid prior to construction, remove and 
dispose of debris at each catch basin, and remove and dispose the geotextile fabric upon 
completion of the construction.  

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. Payment shall include the cost to supply, install, maintain, and remove the silt 
control from catch basins. 

Sediment Control Fence 

This item shall include all work required to install, maintain and remove “Sediment Control 
Fences” as well as to restore the surrounding lands after removal of these fences. 

The “Sediment Control Fences” shall be constructed according to the drawings and as directed 
by the Contract Administrator and to the standards and details as required by any and all of the 
governing authorities.  

Restoration shall be initiated as soon as backfilling and compaction activities have been 
completed, except as otherwise approved by the Contract Administrator. 

Basis of Payment 

Payment will be made at the Contract Price for the “Sediment Control Fences” as constructed, 
maintained and removed as follows: 

 50% - When the fences are constructed and accepted by the Contract Administrator. 

 50% - Upon removal of the fences satisfactory to the Contract Administrator. 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

21. Site Specific Special Provision #3 – Adjustment of Third Party Utilities – SP3 

Special Provision December 2018 

 

The Contractor shall provide a minimum of two weeks’ notice to the Contract Administrator to 
arrange for work orders and contact names and numbers for the respective third party utility 
companies and hand them over to the Contractor. The Contractor shall be responsible for 
coordinating this work with the respective utility company. No extra payment will be made as a 
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result of complying with this requirement and no delay costs due to this coordination will be 
accepted. 

22. Site Specific Special Provision #4 – As Constructed and As-Builts – SP4 

Special Provision January 2019 

As-Built Drawings shall be submitted for all sites. 

Requirements shall be as per the below where applicable. 

The Contractor shall submit one hard copy of accurate redline drawings and two hard copies of  
as-built drawings including a pdf file to the same scale as the Contract Drawings within 30 Working 
Days of the completion of the project.  The as-built drawings shall also be submitted in electronic 
format, Microstation, V8i; compatible with the City of Toronto’s software. Profile elevations shall 
be referenced to the same datum as the original pre-engineering survey. The City shall provide a 
digital copy of the engineering drawings to the Contractor. 

The requirements for As-Constructed Survey and As-Built drawings are found in the "Engineering 
and Survey Standards for Consultant" and appended to this contract which must be adhered to.  

The requirement applies to the following items at a minimum. They include location, elevation, 
width, material, etc. where applicable. Grade confirmation shall be by an OLS. 

Road Reconstruction/Repairs, Utility Cut and Maintenance Repairs 

 Pavement  

 Curb & gutter 

 Driveways 

 Sidewalk 

 Utilities 

The frequency of the grade checks shall be 20 metres, grade changes, direction changes, or 
repair areas/ utility cuts whichever is less.  

Watermain/Sewer installation 

 Top of watermain or invert of sewer for newly installed pipe, to include locations at every 
change in grade, wherever possible 

 Utility nodes such as vertical and horiontal bends in the pipe, tees, and valves 

 Exposed existing utilities (private and public) 

 New and existing chambers, manholes or structures  

 Identify type, material , diameter of exposed utilities 
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The City reserves the right to conduct its own quality assurance checks as it deems necessary.  
These City conducted checks shall not be to be deemed to absolve the Contractor of its 
responsibilities under this clause.   

A copy of the redline drawings shall be provided to the Contract Administrator prior to preparation 
of the as-built drawings to be reviewed for accuracy. Both redline and as-built drawings shall be 
returned to the Contractor for revision if deemed to be incomplete or inaccurate. 

Measurment for Payment 

Measurement shall be paid by the linear meter for provision of as-constructed survey and as-built 
drawings. The linear meters paid to the contractor for this work shall correspond with the length 
of mainline watermain at each site and shall be paid upon receipt of an approved submittal. 

Basis of Payment 

Payment shall be upon submission and approval of the drawings and files for each project 
location.  

23. Site Specific Special Provision #5 – Watermain/Sewer to be Abandoned – SP5 

Special Provision December 2018 

Where the existing watermain/sewer is to be abandoned, the watermain shall be cut and 
capped and the sewer shall be filled with grout and plugged with concrete. Where the existing 
watermain/sewer is to be replaced in-situ, the existing watermain/sewer is to be removed and 
disposed of offsite (as indicated on the contract drawings or where required).   

Basis of Payment 

All costs associated with removing the watermain/sewer shall be included in the respective bid 
prices for new watermain/sewer. Costs for abandoning the watermain/sewer shall be paid per 
location capped and/or plugged. Payment at the Contract Price shall be full compensation for all 
labour, Equipment and Material to do the Work.  

24. Site Specific Special Provision #6 - Remove Existing Tee or Cross and Replace with 
Filler Piece or Tee – SP6 

Special Provision December 2018 

 

This specification covers the requirements for the removal of existing watermain tee or cross 
connections and replacement with filler piece. 
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Construction 

The Work shall include the following: 

 sawcut existing asphalt pavement, concrete road base, sidewalk and concrete curb, and 
carefully remove off site to minimize disturbance to surrounding area; 

 removal and disposal off site of pavement, road base, buried foundations, trench excavation 
material, concrete curb and gutter, concrete sidewalk, existing watermain;  

 removal of existing thrust block / mechanical restraints and tee or cross connections to 
abandon the section of existing watermain; 

 supply and installation of new thrust block / mechanical restraints and tee and/or filler piece 
including sleeve coupling, fittings, associated appurtenances, and other accessories 
required to make the connection; 

 supply and placement of Granular A bedding and cover, backfill with Unshrinkable fill 
according to TS 13.10 under hard surfaces (i.e., asphalt, concrete, interlock stone, etc.) and 
Granular B or select native material as approved by the Contract Administrator at all other 
locations; and 

 installation and removal of temporary blowoffs, corporation stops for disinfection, taps, 
pressure guages and sampling cocks. 

 Temporary and Permanent restoration (as per GN121SS and TS 4.60) 

The Contractor shall not connect any new watermain to the existing water distribution system until 
satisfactory disinfection test results have been obtained and approved by the City of Toronto.  

The Contractor will be required to use steel plates as required.  Steel plates shall be counter-sunk 
and anti-skid.  

Care shall be taken when disconnecting the existing watermain to avoid any contamination to the 
existing watermain. 

The requirements for backfill and restoration shall be to original condition or better and as stated 
in the respective special specification for these items. 

Measurement for Payment 
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For measurement purposes, a count shall be made of the locations where a section of existing 
watermain shall be removed and replaced with a filler piece or tee as described in the Contract 
Documents.  

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment, and Material 
to do the Work. 

25. Site Specific Special Provision #7 - Existing Utility and Maintenance Cut Repairs  - 
SP7 

Special Provision December 2018 

 

Part of the work associated with this Contract involves completing various Utility Cut and 
Maintenance repairs at various locations and quantities.  These are exclusive of the restoration 
requirements associated with watermain, water service and appurtenances installations. The 
repairs may include the following removal and replacements: 

 asphalt pavement (full depth asphalt removal and cold milling); 

 concrete sidewalk;  

 concrete curb and gutter; 

 asphalt and concrete driveway;  

 full depth pavement structure including underlying granular; 

 asphalt and concrete boulevard; 

 sod; 

Existing Utility Cut and Maintenance Repairs within the construction limits shall be restored as 
per TS 4.60 or as directed by the Contract Administrator.   

All trenches and excavations shall be restored in accordance to the geotechnical report and the 
appropriate permanent trench restoration detail as specified in the Contract Documents.  

For composite pavements the contractor shall ensure the use of dowels, and 32MPa 24-hour 
concrete.  

Any noted base, concrete and utility cut repairs shall proceed within 24 hours of the milling 
operation. 
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The Contractor is advised that the City will not consider additional payment for the restoration of 
any over breaks that might occur at the edges of the trenches. The Contractor shall note the 
locations for Utility Cut and Maintenance areas are identified on the Contract Drawings and are 
at various locations and quantities and shall include accordingly in the prices bid for the work.   

Restoration for curb and sidewalk replacement shall include up to 300mm beyond the formwork 
to existing conditions or better. This shall include hard or soft surfaces within the roadway, 
driveway or boulevard (asphalt, concrete, interlock, sod, etc.) In the event that a driveway 
apron, the area between the back of curb and edge of sidewalk, is impacted, this entire area 
shall be restored. 

Basis of Payment 

Payment at the Contract Prices Quoted for individual items shall be full compensation for all 
Labour, Equipment and Material to do the Work.   

26. Site Specific Special Provision #8 – Paving Operation – SP8 

Special Provision December 2018 

 

The contractor shall pre-mark maintenance holes and any other utilities before any asphalt 
paving operation takes place to ensure that they will not be buried.   

Paving equipment to be used shall be equipped with joint heaters with adequate heating 
capacity to prevent the existence of cold joints during paving.   

Top Coat Asphalt paving shall proceed within 24 hours of completion of road repairs of cold 
milling operation. 

Prior to paving the base and top asphalt course, all surfaces including the edges of the existing 
pavement are to be tack coated with SS-1 emulsified asphalt.  

Basis of Payment 

Cost of supplying and application of the tack coat shall be included in the paving item. All cold 
joints are required to be routed and sealed. Cost of route and seal between the edges of all 
joints shall also be included in the paving operation. All costs associated with this work shall 
include all related items of Work.  

27. Site Specific Special Provision #9 - Concrete Curb/Curb and Gutter Construction – 
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SP9 

Special Provision December 2018 

 

The item for concrete curb/curb and gutter replacement shall include all lengths of replacement 
that may be required. Short sections of curb replacement may be required at multiple locations 
and may be required to be hand formed. All costs associated with this item shall include hand 
formed and machine placed sections. 

Any damage to the existing sidewalk behind the curb during replacement shall be replaced at 
the Contractor's own expense.  

A modified curb form and rapid setting concrete shall be used to facilitate the ability to remove, 
form and pour curb within the same day where possible. No separate payment shall be made 
for the additional costs incurred.  

Basis of Payment 

The cost to replace concrete curb/curb and gutter shall be included in underground items when 
affected by the construction of underground items.  

The cost to replace concrete curb/curb and gutter or monolithic curb shall be included in the 
removal and replacement of catch basins frames and grates and approved maintenance 
activities.  All costs associated with this work shall include all related items of Work. 

28. Site Specific Special Provision #10 - Topsoil and Sodding (Imported) – SP10 

Special Provision December 2018 

 

It is the Contractor’s responsibility to ensure that any new sod placed through this contract has 
rooted (ready for cutting) by watering.  If the sod is placed in the fall and does not root until the 
following spring then the Contractor’s responsibility will extend until the sod has rooted in the 
spring. The Contractor will be responsible for replacing any dead, rotted sod that never rooted 
and his obligation will continue until the replaced sod has rooted and remains alive (green in 
colour). The Contract Administrator will examine the sod after it has rooted and inform the 
Contractor in writing when his obligations for sodding requirements under the contract are 
completed. 

Basis of Payment 
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Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. Any earth excavation shall be included in this item where required.  

29. Site Specific Special Provision #11 - Winter Maintenance Work – SP11 

Special Provision December 2018 

 

Cold Weather Work – SP16 amends Cold Weather Work – RD414SS. 

The contractor shall plan and stage all work where the critical path takes into consideration 
expectations of cold weather work. Risks incurred due to such shall be borne by the Contractor 
and any time extension requests shall be at no cost to the City. Liquidated damages may also 
be applicable. 

Cold Weather Maintenance 

The Contractor shall ensure proper maintenance of the works, i.e. ramping catch basins, 
maintenance holes and joints, snow removal and disposal, de-icing of sidewalks and roads, 
protection of curbs throughout the winter months while work is halted during this time.  

Cold Weather Precautions 

When work is allowed or ordered by the Contract Administrator to be performed in cold weather, 
the Contractor shall provide suitable means for heating and protection of materials. The 
Contractor shall do all things that are necessary for the performance and protection of such 
work. Cast in place concrete shall be protected from conditions such as wind which produces 
accelerated setting and development of excessive cracking. This shall be cause for rejection of 
finished work. From November 1st to March 31st, or as otherwise directed by the Contract 
Administrator, a membrane curing compound shall not be applied. Concrete shall be placed 
against thoroughly clean, properly treated surfaces free from snow, ice, shavings, dirt or other 
foreign materials. It shall not be laid on frozen ground. While concrete is being placed it shall be 
thoroughly and uniformly compacted by means of tamping, hand tools, vibrators, or finishing 
machines to secure a dense homogeneous structure close bonded with reinforcement and with 
a smooth formed surface. 

When instructed by the Contract Administrator special equipment shall be in readiness to 
maintain the temperature of the concrete between 10 and 15 degrees Celsius for 5 Days after 
placing. When the air temperature is at or below 5 degrees Celsius or when there is a 
probability of it falling to this limit during placing, and from November 1st to March 31st in any 
case, the temperature of concrete when deposited shall be between 15 and 30 degrees Celsius. 
When pre-heating of concrete materials is required to satisfy the above condition, the 
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temperature of the combined materials before cement is added shall be below 40 degrees 
Celsius. Aggregates shall not be heated above 80 degrees Celsius for any reason. When 
concrete is placed and the air temperature is below 0 degrees Celsius, concrete shall be 
suitably protected in heated enclosures, and kept from freezing temperatures for a period of 
7 Days and from alternate freezing and thawing for at least 14 Days. 

In the event that the Contractor suspends work onsite during the holidays, access to all 
driveways and private entrances must be unimpeded until work resumes. 

Basis of Payment 

All costs associated with this work shall be included in all related items of Work. 

30. Site Specific Special Provision #12 - Notices to Public – SP12 

Special Provision December 2018 

Multiple notices shall be distributed to property owners or occupants that will be affected by the 
Work. Notice No. 1 shall be delivered by the Contract Administrator. Notice Nos. 2 and 3 shall 
be delivered by the Contractor. The Contractor shall maintain a log record of notices delivered 
by the Contractor and follow-up activities by the Contractor at each property throughout the 
Contract Time.  

Notice #1 (Public Notice) 

A Public Notice, prepared and delivered by the Contract Administrator that includes a brief 
introduction to the upcoming construction contract and indicates the name and contact phone 
number of the Contract Administrator. Notice No. 1 shall be delivered by the Contract 
Administrator to all properties within the contract area in advance of the start of on-site activities 
by the Contractor. 

Notice #2 (Construction Notice) 

A Construction Notice, prepared by the City and delivered by the Contractor that includes a 
detailed description of the upcoming construction work and indicates the name of the Contract 
Administrator and company name and contact phone number of the Contractor separately for 
different construction zone areas. The Contractor shall produce the required number of copies 
for distribution of the Construction Notice including any information sheets. 

Type 2 (Construction Updates) 

From time to time, there will be construction updates and other notices of major disruptions such 
as on-site parking restrictions. The Contractor will work with the City to identify these major 
disruptions 7 Days in advance of the Work. These updates shall be delivered by the Contractor 
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48-hours in advance of the Work to facilitate the Contractor's works and schedule. Examples of 
updates include parking constraints, water shuts, and restricted driveway access. Within 
5 Working Days notice of projected impact, the City shall prepare the notice for delivery by the 
Contractor 48-hours in advance of the works. 

Notice #3 (Contractor Notice)  

A Contractor Notice, prepared and delivered by the Contractor that advises the property 
resident of the opportunity to obtain a price for the replacement of the water service on the 
private side by the contractor. Such work is between the contractor and the property owner and 
is not related to the Contract or the City. Notice No. 3 shall be delivered to all affected properties 
once construction activities have started and may be delivered by construction work zones 
using separate delivery schedules. The contractor shall produce the required number of copies 
for distribution of the Contractor Notice. 

Basis of Payment 

All costs associated with this Work shall be included in all related items of Work. 

To view and download the latest version of the Public Notice, Construction Notice and 
Contractor Notice go to: http://insideto.toronto.ca/ppfa/pcu-notification-guide.htm 

31. Site Specific Special Provision #13 - Management and Disposal of Excess Material 
– SP13 

Special Provision December 2018 

 

The requirements of OPSS 180 shall apply to this Contract, revised as follows: 

.1 Section 180.03, Definitions, shall be amended by the addition of the following: 

Work area: means the road allowance, right-of-way, and property with a 
boundary common to the road allowance or right-of-way within the Contract 
limits. 

.2 Subsection 180.07.02, Conditions on Management as Disposable Fill, shall be 
amended by the addition of the following: 

Recycled hot mix asphalt or excess bituminous pavement shall not be used as 
trench backfill or bedding. 
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All excess material shall be managed, handled and disposed of at suitable locations, in 
accordance with applicable Municipal, Provincial and Federal and locally governing 
Conservation Authority jurisdictions, policies and legislations. 

Prior to the commencement of any earth removal from the site, the Contract Administrator and 
the City shall be provided with proposed locations to allow for a preliminary screening, as the 
location may relate to Provincially Significant Wetlands, future Municipal projects, or areas 
regulated by the local Conservation Authority.  The Contractor shall provide the Contract 
Administrator with the proposed disposal location two (2) weeks prior to the commencement of 
any earth removal from the site.  For the purpose of this Contract, all excess materials shall 
meet the requirements of the Ministry of Environment “Soil, Ground Water and Sediment 
Standards for Use Under Part XV.1 of the Environmental Protection Act” (April 15, 2011), which 
can be viewed at the following website: 

https://www.ontario.ca/enviroment-and-energy/soil-ground-water-and-sediment-standards-use-
under-part-xv1-environmental 

The City has undertaken an assessment of the environmental quality of the soils to provide a 
general measure with respect to on-site re-use or off site disposal of the soils.  Soils were 
subject to analyses of the parameters as described in the attached Geotechnical Investigation.  
The report is included in the RFP documents under the Geotechnical Investigations section. 

The Contractor shall ensure excess material (fill) receptors are aware of and have 
acknowledged (written) the concentrations of Electrical Conductivity (EC), and Sodium 
Adsorption Ratio (SAR), prior to the use of any disposal site.  Copies of completed forms and 
written acknowledgment of EC, and SAR concentrations shall be provided to the City, in 
accordance with OPSS 180 timelines. 

Basis of Payment 

All costs associated with this Work shall be included in all related items of Work. 

32. Site Specific Special Provision #14 – Soil and Pipe Sampling for Watermain Coupon 
Testing – SP14 

Special Provision December 2018 

 

Scope 

Under this item, the Contractor shall cut a piece of pipe sample 200 mm to 300 mm in length from 
a section of metallic watermain that is going to be replaced in a watermain replacement project 
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while the excavation is open, collect a soil sample, complete a Soil and Pipe Sampling Field 
Report (attached) and deliver the pipe and soil samples, together with the report to a laboratory 
in Mississauga, Ontario.  

 

The sampling kit should include the following items: 

 Soil and Pipe Sampling Procedures 
 Pipe and Soil Sampling Field Report 
 Spray Paint 
 Heavy Duty Ziploc bags 
 Permanent Waterproof Marker 

11.1.1.1.1  

Soil Sampling Procedures 

 

1. Write the COUPON_ID (see Pipe Sampling Procedures below) and the sampling location 
(nearest street address) on the Ziploc bags using a permanent waterproof marker.   

 

2. Use a clean shovel to remove at least one litre of undisturbed soil from the side of the 
excavation immediately adjacent to the pipe sample.  If the soil is "washed", collect an 
undisturbed soil sample further up on the side of the excavation.  Place the soil sample in 
the Ziploc bags, squeeze out the remaining air in the bag and seal the bag. Make sure that 
the bag is sealed properly. 

 

 

 

 

 

Pipe Sampling Procedures 

 

1. Identify the section of watermain to be sampled in the field in accordance with the direction 
of City staff. 

 

Take a soil sample from 
undisturbed soil  
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2. Measure the distance of the sample pipe to a nearby valve. The line valve number of the 
valve will be supplied by Toronto Water, Water Infrastructure Management Section.    

 

3. Before removing the watermain pipe sample from the excavation, spray paint an X on the 
top side of the pipe facing up.  Also spray paint a Nto indicate the approximate direction of 
north. 

4. Cut a piece of pipe sample 200 mm to 300 mm in length out of the watermain. 

 

5. Spray paint the coupon identification number and the nearest street address on the pipe 
surface.  If there are broken pieces, make sure they are properly tagged; either have the 
coupon identification number written directly on the broken pieces or put the broken pieces 
into Ziploc bags and have the coupon identification number written on the bags. 

 

 

 

 

 

 

 

 

6. Complete the Soil and Pipe Sampling Field Report.   

Delivering the pipe and soil samples 

1.  Handle the samples with care.  Secure the pipe sample on a plaque or tie it down at the back 
of the truck.  Make sure the soil sample Ziploc bags will not be punctured during transportation.  
Double bag the soil sample(s) if necessary.   

 

2.  Deliver the completed field report, pipe and soils samples within 1-week of collecting the 
samples to the address below:     

  

 Thierno Barry, Dawit Amar, Englobe Corp., 1821 Albion Road, Unit 7, Toronto, ON. Tel: 416-
213-1060    e-mail: Thierno.Barry@englobecorp.com  or Dawit.Amar@englobecorp.com  

TO-297 

2 to 3 ft 
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 For information about the watermain coupon program, please contact:   

 

 Milan Jekic, Engineer, Watermain Asset Planning, Water Infrastructure Management.  Metro Hall, 
18th Floor, 55 John Street, Toronto.  Tel.:  (416) 392 3951  Fax.:  (416) 338-2828  E-mail.:  
milan.jekic@toronto.ca  

 

Measurement and Payment 

Measurement for the above RFP item shall be per package of soil and pipe samples taken, 
including the preparation of a field report and delivery of the samples and reports to the address 
as indicated above. 

 

Payment at the contract price for the above RFP item shall be full compensation for all labour, 
materials, equipment, and incidentals to do the work. 

 

33. Site Specific Special Provision #15 - General Excavation – SP15 

Special Provision December 2018 

 

General excavation as noted in the Contract Documents relates to utility cut and maintenance 
repair work outside of the watermain trench.  Work under this item shall be as per TS 2.10 and 
include: 

.1 Saw cut existing pavement and full depth removal of asphalt and disposal off 
site.  The additional cost for removal of asphalt containing asbestos and disposal 
off site shall be paid under the supplemental cost for full depth asphalt removal. 

.2 excavation to subgrade (bottom of existing granulars) and disposal offsite of 
excess material; 

.3 Supply, placement and compaction of granular A and B to match the existing 
road granular depths shall be paid under the granualar A and B items 
respectively; 
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.4 Supply, placement and compaction of base and surface asphalt and routing and 
sealing of asphalt repair limits shall be paid under their respective items.  
Placement of asphalt for utility cut or maintenance repair work may include hand 
placement. 

Measurement of Payment 

Payment shall be made per the Contract Items at the price Quoted by the Contractor. No claims 
for loss of profit or inefficiencies due to the number of isolated locations. 

Basis of Payment 

Payment at the Contract Prices shall be full compensation for all Labour, Equipment and 
Material to do the Work. 

34. Site Specific Special Provision #16 – New Frame and Covers – SP16 

Special Provision December 2018 

 

New Frame and Covers – SSSP16 amends Utility Adjustments – RD422SS. 

TS 4.50.10.03  New Frame and Covers – Items  

Subsection 4.50.10.03 of TS 4.50 is amended by the addition of the following:  

The cost of new frame and covers shall include removal, disposal, and replacement of all curb, 
sod, asphalt, concrete road base, and granular materials to pre-construction conditions or 
better. The road pavement structure shall match the existing at the location of the adjustment. 
The top asphalt surrounding the adjustment shall be rout and sealed. All costs associated with 
the removal and disposal of the existing frame and cover and any adjustment units shall be 
considered incidental to all related items of Work. No separate payment shall be made.  

35. Site Specific Special Provision #17 - Restoration of Hard Surfaces for Water Service 
Installation – SP17 

Site Specific Special Provision December 2018 
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This item shall only be used for the permanent restoration of hard surfaces as a result of water 
service installations at property line.  Payment for this item is over and above the water service 
installation and is to cover the hard surface restoration only.   

Hard surfaces to include: gravel, asphalt, concrete pavers and precast retaining walls and shall 
match existing conditions.  Placement of asphalt as per TS 3.30, concrete curb as per TS 3.50, 
concrete sidewalk as per TS 3.70, concrete unit pavers as per TS 3.80.  Asphalt material shall be 
in accordance with TS 1003, aggregates as per TS 1010 and concrete as per TS 1350.  

Measurement of Payment 

Payment shall be made per each hard surface location restored at property line as a result of the 
water service replacement at the price Quoted by the Contractor.  Where two water services are 
located in a driveway for a single residential address, one shall be counted. Payment of the water 
service installation shall be paid under the respective item. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all Labour, Equipment and Material 
to do the Work. 

36. Site Specific Special Provision #18 - Construction Schedule – SP18 

Special Provision December 2018 

 

The contractor shall submit schedules and associated reports to the Contract Administrator in 
accordance with the following requirements, and as outlined in other sections of the contract 
documents. 

Schedule Submittal Requirements  

The contractor shall submit to the Contract Administrator the following schedules and 
documents. If the schedule is not submitted within the prescribed timeframes, the City may 
withhold all, or part, of the progress payment(s). 

 Initial Project Schedule - an initial schedule shall be submitted a minimum of seven days 
prior to the pre-construction meeting. The initial project schedule shall become the baseline 
schedule once accepted.  

 Progress Schedules – updated schedules shall be submitted electronically at a minimum 
interval of every two weeks until final contract completion. The submission shall be made 
two days prior to the regularly scheduled construction progress meetings.  
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 Project Execution Narrative – shall be submitted with the initial project schedule, and with 
each progress schedule.  

Schedule Submittal Format  

 The schedule shall be prepared in Microsoft Project, and provided to the Contract 
Administrator in both PDF format and electronic Microsoft Project Document (.mpp) format. 

 The contractor shall provide three (3) colour hard copies on 11 x 17 of each schedule 
submittal at construction progress meetings. 

Schedule Detail Requirements  

The schedule shall provide the following details: 

 All major components of the work at each project location and the dependencies of the 
work, to the satisfaction of the Contract Administrator. The number of activities shall be 
sufficient to plan and control the work; 

 Critical path for the contract; 

 All construction phasing and staging as outlined in the contract documents; 

 Resources proposed for the work. The resources shall be provided a unique identifier, and 
descriptor (i.e. the Contractor’s crews and sub-contractor crews with unique identifiers, such 
as Crew 1 - Watermain, Sub-Crew 2 – Concrete Works, etc.); 

 After the Contract Administrator has reviewed and accepted the initial project schedule, the 
Contractor shall set a baseline in Microsoft Project. This baseline shall be visible on all 
subsequent progress schedule submissions. 

 Progress schedule submissions shall be updated with the actual durations of work 
completed to date; 

 Schedule columns to be included in the initial, baseline, and progress schedules shall be to 
the satisfaction of the Contract Administrator. 

 Progress schedules shall be updated such that all uncompleted work is rescheduled to start 
on or after the schedule status date; 

 Progress schedules shall incorporate and logically connect approved contract changes in 
order to model potential or actual impacts on the critical path. These changes shall be 
identified by the number and description of the associated change documentation; 
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 Project execution narrative shall be in the form of a letter and will support the initial project 
schedule. The narrative shall provide information and assumptions on the Contractor’s 
proposed execution, production rates, and project resources; 

 Updated project execution narratives shall provide supporting information and assumptions 
on the Contractor’s changes to the schedule. The updates shall detail the changes to the 
schedule, reasons for the changes, causes for delay, and proposed mitigation strategies for 
keeping the contract on schedule. 

The express or implied acceptance by the Contract Administrator of the initial and any progress 
schedule shall not constitute an approval or acceptance of the Contractor’s construction means, 
methods, or sequencing or its ability to complete the Work in a timely manner, and shall not 
place any obligation or responsibility on the Contract Administrator toward the Contractor, nor 
shall it, in any way, limit or restrict the Contractor’s obligations and responsibilities under the 
Contract.  

Basis of Payment 

All costs associated with this Work shall be included in all related items of Work. 

37. Site Specific Special Provision #19 – Removal and disposal of contaminated 
material – SP19   

Supplementary Specification December 2018 

 

 Soils may not meet Table 3 ICC site condition standards. This material shall be disposed 
of in a MECP licensed waste facility.  

o Schedule C.2.10 shall contain the information required for the 2019 Program. 

o Revised Schedule C.2.10 shall contain the information required for the 2020 
Program and shall be provided at a later date.  

o Revised Schedule C.2.10 shall contain the information required for the 2021 
Program and shall be provided at a later date.  

 

During construction, the Contractor’s quality control consultant shall be present onsite to verify 
the actual limits of contamination. 

Measurement for Payment 

338 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

313 | P a g e  

 

For measurement purposes, a volume shall be calculated in cubic meters for removal of soils and 
disposal at a licensed waste facility. The Contractor shall provide tickets from the disposal facility 
to verify disposal at an MECP registered landfill. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment, and Material 
to do the Work. 

38. Site Specific Special Provision #20 - Removal and Replacement of Existing 
Sidewalks due to Curb Stop Replacement – SP20 

Special Provision December 2018 

 

Where existing curb stops are located within the existing sidewalk the Contractor shall remove 
the existing curb stops and abandon the existing water service where directed by the Contract 
Administrator.   

The locations on the Contract Drawings are approximate and may be adjusted in the field, as 
directed by the Contract Administrator.   

Sidewalk removal and replacement due to utility and maintenance repairs is covered under the 
Roadworks utility cut and maintenance items.  

Removal of the existing curb stops within existing sidewalks where directed by the Contract 
Administrator including: 

 removal of existing curb stop box and rod to a minimum of 0.3 m below finished grade; 

 removal of existing concrete sidewalk from expansion joint to expansion joint (three (3) bay 
minimum) and disposal offiste.  The sidewalk removal and replacement has been identified 
on the Contract Drawings;  

 permanent restoration of concrete sidewalk as per TS-3.70.  A minimum of three (3) bays 
from expansion joint to expansion joint of sidewalk are to be removed and replaced; 

 permanent restoraton of sodded areas and asphalt driveways as per TS 3.70.07.16 and TS 
310 adjacent to the replaced sidewalk that have been disturbed by the sidewalk 
construction. 

Measurement of Payment 
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Payment shall be made per square metre (m2) of existing concrete sidewalk to be removed and 
replaced as a result of an existing curb stop being removed within an existing concrete sidewalk 
at the price Quoted by the Contractor.  All other temporary and permanent restoration acitivities 
are included. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all Labour, Equipment and Material 
to do the Work. 

39. Site Specific Special Provision #21 – Tree Protection Fencing – SP21 

Special Provision January 2019 

 

Installation of tree protection fencing shall be completed at the locations shown on the contract 
drawings, or where requested by the contract administrator. Installation shall be to the 
standards outlined in the Tree Protection Policy and Specifications for Construction near Trees 
(July 2016). 

 

Measurement 

Measurement for payment shall be based on the linear meters of tree protection installed. 

Basis of Payment 

Payment will be made at the Contract Price for the “Tree Protection Fence” as constructed, 
maintained and removed as follows: 

 50% - When the fences are constructed and accepted by the Contract Administrator. 

 50% - Upon removal of the fences satisfactory to the Contract Administrator. 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

Category Management – Site Specific Specifications  

 

40. Site Specific Special Provision #22 – Payment for Mobilization and Demobilization 
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– SP22 

Special Provision January 2019 

Payment for Mobilization and Demobilization – SP1 replaces Payment for Mobilization and 
Demobilization – GN132SS. 

The RFP item "Mobilization and Demobilization" is to encompass all costs associated with 
mobilization and demobilization activities required by the Contract at the time of award.  

The contractor shall allow for all costs associated with the mobilization and demobilization of 
multiple crews, work types, sub-contractors, costs for winter shut-down and spring 
remobilization in the contract price. 

Basis of Payment 

Payment for RFP item Mobilization and Demobilization will be made as follows: 

 For Work that occurs on multiple sites, that is streets that are geographically separated by 
space, a unit of one each shall be counted. For each unit, 60 per cent of the costs will be 
paid upon completion of mobilization provided progress of the Work can be sustained. The 
remaining 40 per cent of the costs will be paid upon the completion of the demobilization. 

 Geographically separated is defined as project sites which are greater than 500 meters 
apart measured as a straight line between the nearest watermain connection points. Where 
multiple project sites are within 500 meters, these sites shall be considered one site, and 
one unit shall be counted. 

 

41. Site Specific Special Provision #23 - Pre- and Post-construction Condition Surveys 
– SP23  

Special Provision January 2019 

Pre-construction Condition Survey 

The Work performed under this RFP item shall be the completion of a site pre-construction 
condition survey of all properties adjacent to the proposed Work. The sites requiring condition 
surveys shall be provide to the Contractor at the start of each program year.  
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The pre-construction condition survey shall be completed by an independent consulting engineer 
with documented experience, as a third party, in interior and exterior condition surveys of 
structures near construction operations.  

The pre-construction condition survey shall be completed at least one week prior to the start of 
each street location of the Work, and shall be conducted on all businesses and residences 
immediately located within, adjacent to, or within 30 metres of the Work area and for selected 
business or residences located outside of the Work area.  

A Construction Notice on City of Toronto letterhead shall be prepared by the Contract 
Administrator advising of the pre-construction condition survey. These notices shall be hand 
delivered by the Contractor to all affected owners and occupants.  

The pre-construction condition survey consists of the following activities: 

1. Survey data shall be recorded in a written and by photographic means, as deemed 
necessary for proper record; 

2. The type and date of construction shall be recorded; 

3. Differential settlements and visible cracks in walls, floors and ceilings shall be identified 
and described room by room. All other structural or cosmetic damages shall be identified 
and recorded; 

4. All driveways, walks and stairs shall be inspected and any existing damage shall be 
recorded; and 

5. Completion of a report indicating properties inspected, refusals of entry and an evaluation 
of potential hazards. 

The independent consulting engineer is required to make up to three attempts to contact each 
property to set up an arranged meeting to complete the survey with the resident or property owner. 
At least one of these attempts is to be made outside of working hours for example, on a Saturday, 
or weekday evening.  

Following delivery of survey notices and preliminary attempts to contact property owners, the 
Contractor shall provide the Contract Administrator with an intermediate report detailing attempts 
to contact property owners and responses.  

Upon the completion of the survey, the Contractor shall provide the Contract Administrator with a 
log of all dates the properties were visited, which properties were surveyed, and which properties 
refused survey.  
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Upon the completion of the surveys and reports, the Contractor shall provide one hard copy and 
one digital copy in PDF format copies of the condition survey report to the Contract Administrator.  

When requested from a resident, the City not the independent consulting engineer is to provide a 
copy of the condition survey and photos of the surveyed property to the property owner.  

Post-construction Condition Survey 

The same independent consulting engineer shall complete the pre-construction condition and the 
post-construction condition surveys. 

The post-construction condition survey shall be completed on all residences and businesses that 
have reported issues as a result of the Work. The post-construction condition survey shall inspect 
any damage that may have occurred as a result of the Work.  

In the event of any claims for damages because of the construction, the independent consulting 
engineer shall supply post-construction condition surveys and accompanying reports.  

The Contractor shall be responsible for dealing with and settling any claims that may result. The 
Contract Administrator shall be kept informed of all claims received and the status of the claims. 
The Contractor shall be responsible for all damage due to Construction. The Contractor shall 
indemnify the Owner against any claims by abutting property owners for damages sustained due 
to any construction activities. 

Measurement for Payment 

Measurement shall be paid by each unit for construction condition surveys. Payment shall be 
made upon receipt of each construction condition survey report and shall be pro-rated based on 
the following: 

• 70 per cent at the completion of the pre-construction report and 
• 30 per cent prorated against the pre-construction report, per post-construction report at the 

completion of the post-construction project, if required. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 
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42. Site Specific Special Provision #24 - Pre-Construction Photos and Videos – SP24 

Special Provision January 2019 

The Contractor shall provide the Contract Administrator photos or videos or both in digital format 
that clearly shows every property adjacent to the Working Area prior to the start of construction. 
Driveways, gardens, walls, fences, culverts, walkways, trees and other landscape features 
affected by the construction should be clearly visible on the recording media. The Contractor shall 
provide photos and videos 30m in excess of the construction limits.  

The digital photos or video or both shall be used by the Contract Administrator to verify that the 
restoration of any affected areas is restored to pre-construction conditions. A written summary 
shall be provided with details as to when the Work was completed, which locations inspected, all 
photos and video logs labelled along with a map to indicate areas inspected for each street. 

Should the Contractor not have pre-construction photos or video of the area being restored, shall 
in no way, relieve the Contractor of any responsibility to complete the restoration to match existing 
conditions to the complete satisfaction of the Contract Administrator and the property owners. 

Measurement of Payment 

Measurement shall be paid by the linear meter for pre-construction photos and videos. The linear 
meters paid to the contractor for this work shall correspond with the length of mainline watermain 
at each site and shall be paid upon receipt of all pre-construction photos and videos. 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

43. Site Specific Special Provision #25 – Supplemental Cost for Paid Duty Officer – 
SP25 

Special Provision January 2019 

 

The Contractor will be required to schedule the services of Paid Duty Officers (PDO) as outlined 
in the Traffic Control specification, or as requested by the City of Toronto. 

Measurment for Payment 
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The Contractor will be paid based on the hours worked by the PDO onsite. The Contractor will be 
responsible for providing an invoice from Toronto Police Services as verification for the hours 
worked. 

 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

44. Site Specific Special Provision #26 – Supplemental Costs for Crossing Major Roads 
– SP26 

Special Provision January 2019 

There are locations where the proposed watermain will require work within Major Roads including 
watermain installation, connections and restoration. At these locations the Contractor will, at 
minimum, required to: 

 Work within reduced or off-peak hours; 

 Work within areas of increased underground utility congestion; 

 Provide additional traffic control measures. 

The price quoted for this item shall cover the all supplemental costs associated with working within 
Major Roads. 

Measurment for Payment 

Measurement shall be paid by the linear meter for Supplemental Cost for Crossing Major Roads. 
The linear meters paid to the contractor for this work shall correspond with the length of mainline 
watermain installed within a major roadway. This length shall be measured from the projection of 
the Major Roads’ curb line to the termination of the proposed watermain.  

This item shall be paid once at each major intersection when the Contractor completes mainline 
watermain installation. No payment shall be made for other works within the intersection (i.e 
watermain connections, paving, etc). 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 
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45. Site Specific Special Provision #27 – Supplemental Costs for Crossing School 
Zones – SP27 

Special Provision January 2019 

There are locations where the proposed watermain will require work within a School Zone 
including but not limited to watermain installation, connections and restoration. At these locations 
the Contractor will, at minimum, required to: 

 Work within reduced or off-peak hours; 

 Provide additional traffic control measures. 

The price Quoted for this item shall cover the all supplemental costs associated with crossing 
school properties. 

Measurment for Payment 

Measurement shall be paid by the linear meter for Supplemental Cost for Crossing School 
Properties. The linear meters paid to the contractor for this work shall correspond with the length 
of mainline watermain installed within the frontage of a school property. This length shall be the 
distance measured between the two projections of the schools property limits to the centreline of 
the roadway.  

This item shall be paid once at each school crossing when the Contractor completes mainline 
watermain installation. No payment shall be made for other works within the schools frontage (i.e 
watermain connections, servicing, paving, etc.). 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

No Payment will be made if Work is conducted outside of School operations (when school is not 
in session, i.e. PA Days, summer holidays, winter breaks, March breaks, etc.)  

46. Site Specific Special Provision #28 – Supplemental Costs for Night Work – SP28 

Special Provision January 2019 

There are locations and/or proposed scopes of work which will require the contractor to work at 
night time.  
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A night shift is defined as work occurring between 8:00 PM and 6:00 AM. When the Contractor’s 
work started earlier than 8:00 PM and extended into this time period as a part of a normal working 
day, no supplemental costs shall be paid. If the Contractor schedules night shifts, and the site 
constraints do not require work at night, no payment shall be made. All night shifts shall be 
scheduled in advance by the Contractor and approved by the Contract Administrator. 

The price quoted for this item shall cover the all supplemental costs associated with working at 
night. 

Measurment for Payment 

Measurement shall be paid by the linear meter for Supplemental Cost for Night Work. The linear 
meters paid to the contractor for this work shall correspond with only one of the following per 
occurrence of night work: 

a) The length of mainline watermain, or large diameter water service installed during the 
night shift. 

b) For each watermain or water service connection installed during the night shift, six (6) 
linear meters shall be paid. 
 

Basis of Payment 

Payment at the Contract Price shall be full compensation for all labour, Equipment and Material 
to do the Work. 

47. Site Specific Special Provision #29 – Schedule of Prices for Changes in the Work – 
29 

Special Provision January 2019 

The latest version of Schedule of Prices for Changes in the Work (Schedule A) published by the 
City will be applicable for this Contract, and shall form part of the Program Agreement. 

Schedule A includes several standard, non-specific work items that may be required to 
complete the scope of the Contract and provides for compensation for completion of these 
items. 

Where in the opinion of the Contract Administrator a work item in Schedule A is required to 
complete the Contract and the work item is not included in the Pricing Form, the payment for 
such item shall be calculated based on the unit prices in Schedule A. 
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The unit prices in Schedule A are exclusive of the HST and shall represent full compensation, 
including all labour, equipment, materials, delivery, traffic control, incidentals to complete the 
works, overhead and profits, contractor and subcontractor markups and co-ordination. 

48. Site Specific Special Provision #30 – Quality Control – SP30 

Special Provision January 2019 

Quality Control – SP30 amends Quality Control – GN111SS. 

The Contractor shall be responsible for all quality control sampling and testing of all supplied 
material including in-situ tests after materials are placed and as appropriate.  

The Contractor shall be responsible for all quality control sampling and testing of all supplied 
material. The Contractor when requested, shall provide the Contract Administrator with a copy of 
their quality control plan and the results of the tests performed. A copy of the Contractor's quality 
control plan shall be given to the Contract Administrator at the pre-construction meeting.  A copy 
of the results of ALL site tests to be given immediately to the site inspector and where laboratory 
tests are done, all results to be given / sent to the Contract Administrator soon as they are received 
by the Contractor.   

Where remedial work is required as a result of failed tests, the site inspector must be notified of 
such BEFORE the remedial work is started and all retest results (showing successful remediation) 
must be received by the site inspector before any further work is done on the item being tested. 

All tests and other certificates from an accredited geotechnical testing laboratory resulting from 
this quality control is to be submitted to the City in a timely manner as part of Contractor's 
documentation package.  Testing done as part of the City's Quality Assurance will not absolve 
Contractor of his material and site work quality control tests/certification. The Contractor will be 
required to perform retests, at their own cost, on all re-work resulting from failed tests. The City 
has the right to determine any locations and material batches to be tested under the Contractor's 
obligation. 
 
The City may choose to do at its own discretion additional testing as part of the City's Quality 
Assurance, the cost of which will be borne by the City of Toronto. The Contractor shall supply at 
his own cost to the Contract Administrator such materials, labour and other assistance as may be 
required to procure, package and ship any test samples if required. 
 
The Contractor shall make known to the Contract Administrator the source of material at least 
one week prior to the time he proposes to use such material, unless otherwise specified in the 
Contract Documents. 
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All costs associated with this Quality Control testing shall be considered incidental to all related 
items of Work. No separate payment shall be made. 

Minimum requirements for testing, where applicable, shall include the following: 
 

Ready Mixed Concrete                                     

Field QC Test & Other Actions           
by QC consultant 

 Min. Field Testing 
Frequency 

Laboratory QC Test & Other 
Actions                          

by QC Consultant 

 Min. Laboratory 
Testing 

Frequency 

1 Perform air entrainment tests                  

Typically the first 3 loads per 
mix per day, and until 
consistency is established,  
one for every slump test, and 
one for every strength test.  

1 

Trial batching at concrete 
supply plant, conduct air & 
slump tests on site, perform 7-
day & other strength 
compressive strength tests 
according to the mix types 30 
working days prior to placing 
concrete 

One trial batch per 
concrete mix 
design per contract, 
or as required            

2 Perform slump tests 

Typically the first 3 loads per 
mix per day, and until 
consistency is established,  
one for every air test, and 
one for every strength test 

2 

Perform 24-hour, 7-day & 28-
day compressive strength tests, 
or other strength tests for 
normal & early strength 
concrete as specified in contract   

All samples taken 

3 
Cast concrete cylinder samples for 
laboratory compressive strength tests     

3 cylinders on the first load 
of the day typically and every 
50m3 with no fewer than one 
test for each class of 
concrete placed on any one 
day 

3 
Determine the unit weight of 
concrete sample  

One test per mix 
design per contract 

4 
Check and document the nominal size 
of coarse aggregate used in the mix       

Typically the first load 
delivered to site, or as 
required 

      

5 
Check and document the type of 
coarse aggregate used in the mix           

Typically the first load 
delivered to site, or as 
required 

      

6 
Record in all test reports the air 
temperature of the site during testing      

Every test  

      

7 
Record temperature of plastic 
concrete at point of discharge                 

Every air and  slump test 
and every time concrete 
cylinders are casted 
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8 

Determine thickness of concrete road 
bases, sidewalks or other structures 
by coring if the slab/structure is paid 
by area or length in contract                    

Every 60 m lineal length of 
structure 

      

9 
Conduct concrete in-situ properties 
and quality assurance check by coring 
samples on site 

As directed by Inspector 
and/or Project Engineer / 
Manager 

      

Hot Mixed Asphalt  

Field QC Test & Other Actions           
by QC consultant 

 Min. Field Testing 
Frequency 

Laboratory QC Test & Other 
Actions                          

by QC Consultant 

 Min. Laboratory 
Testing 

Frequency 

1 
Perform compaction tests on HM 
asphalt mat using nuclear density 
gauge                                                       

Test strip method (proof 
rolling):                         - 1 
test section per 300 m of 
pass                      - Minimum 
2 test section per street            
- 5 tests per test section           

1 

Trial batching at hot mix asphalt 
plant and conduct full Marshall 
test (Extraction & gradation, AC 
content and Marshall properties 
tests) on trial batch 7 working 
days before asphalt placement      

One trial batch per 
hot mix asphalt mix 
design 

2 

Prepare plate samples of HM asphalt 
on site for Extraction & Gradation tests 
and Marshall properties tests  for each 
type of mix (reject samples prepared 
by shovels) 

See below: 2 

E&G Testing & Fast Track 
Reporting                            (for 
large quantity paving jobs like 
arterial road paving):                      

First production 
load from the 
asphalt plant on 
each paving day. 

  

- 
Large quantity paving job (for 
example, arterial road paving) 

First production load from 
the asphalt plant on each 
paving day, every 250 mg 
(tonne) thereafter 

  - 

Conduct HM Asphalt 
Extraction & Gradation 
(E&G) tests on the first 
production load sample from 
asphalt plant, report (fax or 
phone) the E&G results to 
Project Engineer/Manager & 
asphalt plant as soon as the 
test results are ready. 
Advise changes to 
production if necessary  

Every 250 mg 
(tonne) 

  

- Small quantity paving jobs  

Typically the first load of the 
day, every 250 mg (tonne). 
Minimum 1 sample in the 
morning & 1 sample in the 
afternoon 

3 
E&G Testing & Regular 
Reporting              (7- working-
day reporting):   

  

3 
Visually check the nominal size of the 
aggregates used in the mix if they are 
complying with specification or not 

All test samples taken on 
site 

  

- 

Conduct HM Asphalt 
Extraction & Gradation 
(E&G) tests on the samples 
taken from site      

All samples from 
site 
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4 
Visually check the if type of 
aggregates used in the mix are 
complying with specification or not          

All test samples taken on 
site 

4 

Conduct HM Asphalt full 
Marshall tests (Extraction & 
Gradation, AC content and 
Marshall properties tests)     

 Every 500 mg 
(tonne) after the 
first load 

5 
Determine asphalt mat thickness by 
coring if the asphalt is paid by area or 
length in contract                                     

Every 60 m length per 
traveling lane 

5 

Conduct AC recovered 
penetration test when RAP 
(Reclaimed Asphalt Pavement) 
is used in the mix                           

One test of each 
day of paving  

6 
Conduct HM asphalt in-situ properties 
and quality assurance check by coring 
samples on site 

As directed by Inspector 
and/or Project Engineer / 
Manager 

6 

Conduct specification 
conformance tests on 
Performance Graded Asphalt 
Cement (PGAC) if required 

One test for each 
mix design 

7 
Record in test report the air 
temperature of the site during testing      

Every test  

  

  

  

8 
Record in test report the temperature 
of HM asphalt during sampling                

Every test  

  

  

  

Granulars   (Crushed Limestone and Recycled Concrete) 

Field QC Test & Other Actions           
by QC consultant 

 Min. Field Testing 
Frequency 

Laboratory QC Test & Other 
Actions                          

by QC Consultant 

 Min. Laboratory 
Testing 

Frequency 

1 
Conduct compaction (including 
moisture content) tests using nuclear 
density gauge                                          

All trench backfill, granular 
bases and sub bases 

1 

Sampling at source (production 
plant) and perform QC physical 
property test and gradation tests 
to verify the physical properties 
and gradation of materials if 
necessary                                      

As per TS 1010 
and according to 
the type of material 
used, or as 
required 

  

- Sewer & Water main trenches 
One test per 0.3 m lift for 
each increment or fraction of 
150 lineal meters of backfill 

2 Conduct gradation tests   
All samples taken 
from site 

  

- 
Granular bases for roads, curbs, 
sidewalks & other structures 

One test per lift for each 
increment or fraction of 500 
square meters on each lane, 
curb or sidewalk 

3 
Conduct Standard/Modified 
Proctor Density tests 

All samples taken 
from site 

2 
Take samples from stockpiles on site 
for gradation tests 

Every 250 mg (tonne) per 
type of material 

    

  

3 
Take samples from stockpiles on site 
for Proctor density tests 

One sample per type of 
material per contract 
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4 
Determine granular base thickness by 
coring or digging test pits 

Every 50 m length of base 

  

  

  

Imported Earth 

Field QC Test & Other Actions           
by QC consultant 

 Min. Field Testing 
Frequency 

Laboratory QC Test & Other 
Actions                          

by QC Consultant 

 Min. Laboratory 
Testing 

Frequency 

1 
Conduct compaction (including 
moisture content) tests using nuclear 
equipment                                                

All trench backfill, and sub 
grade 

1 Conduct soil classification test       All samples taken 

2 - Sewer & Water main trenches 
One test per 0.3 m lift for 
each increment or fraction of 
150 lineal meters of backfill 

2 
Conduct Standard/Modified 
Proctor Density test                       

All samples taken 

  

- Road or sidewalk sub grade 

One test per lift for each 
increment or fraction of 500 
square meters on each 
traveling lane 

      

3 
Take samples from stockpiles on site 
for soil classification & engineering 
properties tests  

Every 250 mg (tonne) per 
type of material, or as 
required 

      

Crack Filling Material 

Field QC Test & Other Actions           
by QC consultant 

 Min. Field Testing 
Frequency 

Laboratory QC Test & Other 
Actions                          

by QC Consultant 

 Min. Laboratory 
Testing 

Frequency 

1 
Take samples on site for AC 
penetration tests 

At commencement of 
contract, every 20,000 m to 
25,000 m 

1 Conduct AC penetration test         All samples taken 

2 
Inspect & verify all gauges on the 
melting pot 

Every day when operation 
begins 

  
  

  

 

Basis of Payment 

All costs associated with this work shall be considered incidental to all related items of work.  No 
separate payment shall be made. 

49. Site Specific Special Provision #31 – Payment for Bonds– SP31 

Supplementary Specification July 2018 
 
The following replaces GN130SS 
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Payment for bonding, to include both Performance and Labour and Material Payment Bonds, 
shall be full compensation to cover all of the Work including all labour, Equipment and Material 
as well as any Change in the Work approved by the City and paid for from the contingency 
allowance. 

The City will pay the price bid by the Contractor for bonding, Performance and Labour and 
Material Payment Bonds, by the Contractor's invoice up to the limit of the provision sum in the 
pricing form. 
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APPENDIX H – OTHER SUBMISSION FORMS 

Proponents must complete and include these forms as part of their response at the time 
of closing. 

Failure to do so will result in the response being declared non-compliant 

 

Relevant Project Experience (Table 1) 

Project 1 

Project Title:  

Description:  

Year:  

Location:  

Start Date:  

Date of Completion:  

Project Value: $ 

Owner (Reference): Company Name:  

Contact Name:  

Phone:  

Email:  

Company Name:  
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Consultant 
(Reference): 

Contact Name:  

Phone:  

Email:  

Was work performed 
by the same entity as 
the Proponent (Yes / 
No): 

 

If work performed by 
legal entity other than 
the Proponent, state 
relationship to the 
entity listed: 

 

 

Project 2 

Project Title:  

Description:  

Year:  

Location:  

Start Date:  

Date of Completion:  

Project Value: $ 
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Owner (Reference): Company Name:  

Contact Name:  

Phone:  

Email:  

Consultant 
(Reference): 

Company Name:  

Contact Name:  

Phone:  

Email:  

Was work performed 
by the same entity as 
the Proponent (Yes / 
No): 

 

If work performed by 
legal entity other than 
the Proponent, state 
relationship to the 
entity listed: 

 

 

Project 3 

Project Title:  

Description:  
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Year:  

Location:  

Start Date:  

Date of Completion:  

Project Value: $ 

Owner (Reference): Company Name:  

Contact Name:  

Phone:  

Email:  

Consultant 
(Reference): 

Company Name:  

Contact Name:  

Phone:  

Email:  

Was work performed 
by the same entity as 
the Proponent (Yes / 
No): 
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If work performed by 
legal entity other than 
the Proponent, state 
relationship to the 
entity listed: 

 

 
Annual Value of Projects and Length of Watermain (Table 2) 

Proponents must complete the attached form for section 2.1.1.b.(ii) & (iii) of the RFP. 
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Record of Construction Activity 
Projects representing total construction activity for the last three (3) years [2016 - 2018] should be recorded below

Year Owner name
Employer name 
(if different from Owner) Project Description Work performed

Total 
Watermain 
Length 
Completed (m)

Work 
Commencement 
Date

Work 
Completion 
Date

Value 
(CDN$) of 
work 
performed
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LIST OF SUBCONTRACTORS 

The Proponent shall provide the subcontractor’s name for each work type indicated in the table below or 
indicate “OWN FORCES” in the “Subcontractor Name” column if a subcontractor will not be used for the 
work type indicated.  The names of all subcontractors to be used for each work type indicated must be 
provided. 

The Successful Proponent will not be permitted to change any named Subcontractor without the written 
approval of the Contract Administrator. Any request for changing a named Subcontractor must be submitted 
in writing.   

The Proponent acknowledges that the review and approval process could take a time to complete.  Any 
delay in the commencement of the Work or in the performance of the Work or in the Successful Proponent's 
performance of its obligations under the Contract related to or arising from the City’s consideration of the 
Contractor’s request for a Subcontractor change shall be solely borne by the Successful Proponent.  

Where union affiliation is required pursuant to the City’s “Labour Trades Contractual Obligations in the 
Construction Industry” (more particularly described in the document attached to the Applicable City Policies 
section) for the Work or any part thereof, the Successful Proponent (and any Subcontractor performing any 
part of such Work) must be affiliated with the applicable collective bargaining agency and the Proponent 
shall submit proof of such affiliation prior to an award of contract. 

List of Subcontractors 

Name of Proponent:                                                            
 

Date:                                           

The Proponent may attach separate sheet(s) to this Form if additional space is needed. Indicate the number 
of sheets, if attached:                        

Subcontractor 
Name 

Contact name  Contact 
Phone # 

Work Type Union Affiliation (if 
applicable) 

Approx. % of 
contract value 
to be 
performed 
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Contractor Performance Evaluation 1

START DATE:

COMPLETION DATE: U I ME EE EX N/A

A. sub-score 25%
1. 

2. 

3. 

B. sub-score 25%
1. 

2. 

3. 

C. sub-score 12.5%

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

D. sub-score 25%
1. 

2. 

3. 

4. 

5. 

6. 

7. 

8.
8.1 

8.2 

8.3 

8.4 

8.5 

8.6 

E. sub-score 12.5%

1. 

2. 

3. 

4. 

5. 

6. 

7. 

NOTE: If the contractor disagrees with this evaluation, it is to submit its objections in writing with supporting evidence within five (5) business days to the Division 

Manager (for Interim Reports) or to the Division Director (for Final Reports)

version 1.2 - Feb 25-15

Did a person with decision-making authority represent the contractor at pay/progress meetings?

QUALITY - Compliance with Contract Standards & Specifications

Did the contractor commence the work on time?

Did the contractor promptly & effectively correct defective work as the project progressed?

Did the contractor submit a satisfactory baseline schedule in compliance with the contract?

Did the contractor comply with standards and specifications in the contract?

ORGANIZATION - Work Plan and Management

Did the contractor take adequate precautions with any hazardous materials and designated substances?

 CONTRACTOR:

  PROJECT NAME:

SAFETY & COMPLIANCE - Laws & Standards 
CONTRACT VALUE:

DESCRIPTION:

Was the quality and workmanship in compliance with the contract documents?

3.00

3.00

Did the contractor adhere to environmental, (non-OHSA) safety requirements, and other laws & policies? 

For definitions refer to Backup sheets

Ranking

Did the contractor complete the project on time?

Accurate and complete record documents (as-builts)

Did the contractor effectively coordinate and manage the work of its subcontractors?

Secure and/or closed applicable municipal permits

Did the contractor comply with OHSA requirements?

Did the contractor submit schedule updates in accordance with the contract?

Did the contractor provide adequate & competent site supervision?

3.00

Did the contractor adequately staff and resource the project in compliance with the contract?

Did the contractor keep the site clean and free of trash and debris in compliance with the contract?

CONTRACT No.:

Did the contractor promptly comply with change orders, change directives, site instructions, and RFQs?

Weight

Weight

Weight

Weight

Weight

Did the contractor submit accurate, complete invoices in a timely manner?

Date 

Project Manager:                                                                                                                                           

SignatureName (Print or Type)

            Director: 
(required for Final only)

Did the contractor coordinate to minimize disruption to the public and City operations?

Manager:

Total Score (weighted)

DATE:

Did the contractor submit timely, relevant requests for information (RFIs) as needed?
Were shop drawings submitted according to shop drawing schedule and in compliance with the contract?
EXECUTION - Work Performance

3.00

Did the contractor adequately address disputes, damages and claims with third parties to City PM's knowledge?

Look ahead schedules or work plans

Did the contractor seek authorization to perform extra or additional work?

3.00

3.00

Did the contractor follow the approved schedule and meet milestones?
Did the contractor provide effective quality control?

Was the quality and submission timelines of the following items acceptable?

Did the contractor provide competitive change order pricing?
Did the contractor accept responsibility for the full scope and extent of the contract?

Did the contractor participate in resolving project problems and display initiative to implement solutions?
Did the contractor demonstrate accountability for problems for which they where responsible?

Complete operations and maintenance manuals and closeout documents

Did the contractor communicate, cooperate, collaborate with the contract administrator, project team & stakeholders?

Training plan and manuals
Startup testing and commissioning reports

ADMINISTRATION - Contractor Performance and Diligence 

Interim #  

Final

Page 1 of 1
361 of 369

VIE
W

IN
G C

OPY O
NLY

 

  D
O N

OT S
UBMIT



District Ward Contract No. Street Name Location Description Const.Year Work Type
Approximate 
Length (m)

Project Description
Program Agreement 
Duration

Drawing No Drawing Description
Drawing 
Date

Geotechnical Reports
Geotechnical 
Report Date

Arborist Reports
Asphalt containing 
asbestos

Asbestos 
Concrete Pipe

SC 24 19ECS-LU-07SU Alpaca Drive
Alpaca Dr
from BURRIDGE RD
to BANMOOR BLVD

2019
Watermain 
Replacement

270

Replacement of existing 150 mm watermain from Burridge Road to 
Banmoor Boulevard.
Transfer all services to new 150 mm watermain.
Replacement of all substandard water services.

19-03318-001 to 
19-03318-003

Alpaca Drive Watermain Replacement 
– Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Nov. 30, 2018 N/A N/A

R
e

f
er

 
to

 

SC 24 19ECS-LU-07SU Brimorton Drive
Brimorton Dr
from Markham Rd
to Scarborough Golf Club Rd

2019
Watermain 
Replacement

1390

Replacement of 1390 m of existing 150 mm watermain from 
Markham Road to Scarborough Golf Club Road.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03319-001 to 
19-03319-012

Brimorton Drive Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Nov. 30, 2018
19ECS-LU-07SU – 
Brimorton Drive – dated 
Month Day, Year

Sta 1+90 to 2+82

19
E

C
S

-
L

U
-

NY 16 19ECS-LU-07SU Chipping Road
Chipping Rd
from Don Mills Rd
to Park Glen Dr

2019
Watermain 
Replacement

400

Replacement of 400 m of existing 150 mm watermain from Don 
Mills Road to Park Glen Drive.
Transfer all water services to new 200 mm watermain.
Replacement of all substandard water service. 

19-03453-001 to 
19-03453-003

Chipping Road Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Nov. 30, 2018 N/A
Sta 0+29 to 3+60,
Farmcote Rd,
Crossburn Dr N

/A

SC 20 19ECS-LU-07SU Coltbridge Court
Coltbridge Crt
from Lochleven Dr
to Street dead end

2019
Watermain 
Replacement

236

Replacement of 236 m of existing 150 mm watermain from 
Lochleven Drive to Coltbridge Court street limit.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03356-001 to 
19-03356-003

Coltbridge Court Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Dec. 20, 2018 N/A
Sta. 0+29 to 2+87,
Lawndale Road N

/A

NY 17 19ECS-LU-07SU Ebonywood Gate
Ebonywood Gt
from Freshmeadow Dr
to Hollyberry Trl

2019
Watermain 
Replacement

94

Replacement of 94 m of existing 150 mm DI watermain from 
Freshmeadow Drive to Hollyberry Trail.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service.

19-03428-001
Ebonywood Gate Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Nov. 29, 2018 N/A
Sta. 0+00 to 1+06,
Hollyberry Tr N

/A

SC 22 19ECS-LU-07SU Farmcrest Drive
Farmcrest Dr
from Meadowacres Dr
to Pharmacy Ave

2019
Watermain 
Replacement

360

Replacement of 360 m of existing 150 mm watermain from 
Meadowacres Drive to Pharmacy Avenue.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service.

19-03384-001 to 
19-03384-002

Farmcrest Drive Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Dec. 5, 2018 N/A Pharmacy Ave

N
/A

TEY 19 19ECS-LU-07SU Firstbrooke Road
Firstbrooke Rd
from Burgess Ave
to Corley Ave

2019
Watermain 
Replacement

200

Replacement of 200 m of existing 150 mm watermain from Burgess 
Avenue to Corley Avenue.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03400-001 to 
19-03400-002

Firstbrooke Road Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Dec. 4, 2018 N/A N/A

N
/A

SC 20 19ECS-LU-07SU Freeman Street
Freeman St
from Eastwood Ave
to Birchcliff Ave

2019
Watermain 
Replacement

235

Replacement of 235 m of existing 150 mm watermain from 
Eastwood Avenue to Birchcliff Avenue.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03340-001 to 
19-03340-002

Freeman Street Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Dec. 11, 2018 N/A Eastwood Avenue

N
/A

NY 17 19ECS-LU-07SU Freshmeadow Drive
Freshmeadow Dr
from Townsend Rd
to Ebonywood Gt

2019
Watermain 
Replacement

336

Replacement of 336 m of existing 150 mm watermain from 
Townsend Road to Ebonywood Gate.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03442-001 to 
19-03442-003

Freshmeadow Drive Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Nov. 29, 2018 N/A Sta 0+36 to 3+80

N
/A

TEY 19 19ECS-LU-07SU Glencrest Bouelvard
Glencrest Blvd
from Plaxton Dr
to Street Limit

2019
Watermain 
Replacement

228

Replacement of 228 m of existing 150 mm watermain from Plaxton 
Drive to Glencrest Boulevard street limit.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03324-001 to 
19-03324-002

Glencrest Boulevard Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Dec. 20, 2018 N/A N/A

N
/A

SC 21 19ECS-LU-07SU Guildhall Drive
Guildhall Dr
from Warden Ave
to Ellington Dr

2019
Watermain 
Replacement

386

Replacement of 386 m of existing 150 mm watermain from Warden 
Avenue to Ellington Drive.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03491-001 to 
19-03491-003

Guild Hall Drive Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Month Day, 2030 N/A Sta 0+00 to 4+10

N
/A

NY 17 19ECS-LU-07SU Hi Mount Drive
Hi Mount Dr
from Burbank Dr
to Dead End

2019
Watermain 
Replacement

655

Replacement of 655 m of existing 150 mm watermain from Burbank 
Drive to Dead End.
Transfer all water services to new 200 mm watermain.
Replacement of all substandard water service. 

19-03430-001 to 
19-03430-005

Hi Mount Drive Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Month Day, 2031 N/A N/A

N
/A

SC 20 19ECS-LU-07SU Knowlton Drive
Knowlton Dr
from Mason Rd
to Lochleven Dr

2019
Watermain 
Replacement

267

Replacement of 267 m of existing 150 mm watermain from Mason 
Road to Lochleven Drive.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03388-001 to 
19-03388-002

Knowlton Drive Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Dec. 20, 2018 N/A N/A

N
/A

SC 20 19ECS-LU-07SU Mason Road
Mason Rd
from Eglinton Ave E
to Kingston Rd

2019
Watermain 
Replacement

830

Replacement of 830 m of existing 200 mm watermain from Eglinton 
Avenue East to Kingston Road.
Transfer all water services to new 200 mm watermain.
Replacement of all substandard water service. 

19-03366-001 to 
19-03366-006

Mason Drive Watermain Replacement –
Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Dec. 20, 2018 N/A

Sta 0+59 to 4+53,
Chatterton Blvd,
Stanland Dr,
Glenda Rd N

/A

NY 17 19ECS-LU-07SU Pawnee Avenue
Pawnee Ave
from Victoria Park Ave
to Cherokee Blvd

2019
Watermain 
Replacement

241

Replacement of 241 m of existing 150 mm watermain from Victoria 
Park Avenue to Cherokee Boulevard.
Transfer all water services to new 200 mm watermain.
Replacement of all substandard water service. 

19-03451-001 to 
19-03451-002

Pawnee Avenue Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Dec. 5, 2018 N/A
Sta 0+08 to 2+35,
Cherokee Blvd,
Apache Tr N

/A
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SC 20 19ECS-LU-07SU Raleigh Avenue
Raleigh Ave
from Moira Ave
to Glasgow Ave

2019
Watermain 
Replacement

165

Replacement of 165 m of existing 150 mm watermain from Moira 
Avenue to Glasgow Avenue.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03368-001 to 
19-03368-003

Raleigh Avenue Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-07SU – Part A: Factual 
Data and Contract No. 19ECS-LU-07SU – Part B:
Engineering Discussion and Recommendations

Dec. 20, 2018 N/A N/A

N
/A

NY 17 19ECS-LU-07SU Shippigan Crescent
Shippigan Cres
from Trailside Dr
to Dallington Dr

2019
Watermain 
Replacement

590

Replacement of 590 m of existing 150 mm watermain from Trailside 
Drive to Dallington Drive.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03492-001 to 
19-03492-006

Shippigan Court Watermain 
Replacement – Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Dec. 5, 2018
19ECS-LU-07SU – 
Shippigan Crescent – dated 
Month Day, Year

Sta 3+10 to 4+92,
6+73 to 8+87,
Dallington Dr 19

E
C

S
-

L
U

-

NY 17 19ECS-LU-07SU Trailside Drive
Trailside Dr
from Shaughnessy Blvd
to Shippigan Cres

2019
Watermain 
Replacement

305

Replacement of 305 m of existing 150 mm watermain from 
Shaughnessy Boulevard to Shippigan Crescent.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03494-001 to 
19-03494-003

Trailside Drive Watermain Replaecment
– Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Dec. 5, 2018
19ECS-LU-07SU – 
Shippigan Crescent – dated 
Month Day, Year

Sta 0+28 to 3+10

19
E

C
S

-
L

U
-

NY 16 19ECS-LU-07SU Tuna Court
Tuna Crt
from Fenelon Dr
to Street Limit

2019
Watermain 
Replacement

98

Replacement of 98 m of existing 150 mm watermain from Fenelon 
Drive to Street Limit.
Transfer all water services to new 150 mm watermain.
Replacement of all substandard water service. 

19-03407-001
Tuna Court Watermain Replacement – 
Plan and Profile

Jan. 11, 
2019

Contract No. 19ECS-LU-06SU – Part A: Factual 
Data and Contract No. 19ECS-LU-06SU – Part B:
Engineering Discussion and Recommendations

Dec. 6, 2018 N/A
Sta 0+00 to 1+20,
Fenelon Dr N

/A

7286 Estimated Pipe Length 145.72                            

8058 Pipe Length from PTP Output 161.16                            

‐772

‐11%

161.16
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District Ward Contract No. Street Name Location Description Const.Year Work Type
Approximate 
Length (m)

Project Description
Program Agreement 
Duration

Drawing No Drawing Description Drawing Date Geotechnical Reports
Geotechnical 
Report Date

Arborist Reports
Asphalt containing 
asbestos

Asbestos 
Concrete Pipe

NY 18 19ECS-LU-17SU Brill Crest
Brill Crest
from Drewry Ave
to Connaught Ave

2019
Watermain 

Replacement
260

Replacement of 260 m of existing 150mm watermain with a 
proposed 200mm watermain from Drewry Avenue to Connaught 
Avenue.
Transfer all water services to new 200mm watermain

19-03495-001 to 
19-03495-002

Brill Crest - Watermain Replacement - 
Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G25, 
Watermain Replacement on Brill Crescent From 
Connaught Avenue to Drewry Avenue, City of 
Toronto, Ontario 

November 19, 2018 n/a 150 mm

ETY 6 19ECS-LU-17SU Broadoaks Drive
Broadoaks Dr
from Keele St
to Hucknall Rd

2019
Watermain 

Replacement
665

Replacement of 665 m of existing 150mm and 300mm watermain
from Keele Street to Hucknall Road.
Transfer all water services to new 150mm and 300mm watermain.
Replacement of all substandard water service.

19-03426-001 to 
19-03426-004

Broadoaks Drive - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G36, 
Watermain Replacement on Broadoaks Drive 
From Hucknall Road to Keele Street, City of 
Toronto, Ontario 

November 22, 2018 n/a 45 mm

ETY 6 19ECS-LU-17SU Buckland Road
Buckland Rd
from Giltspur Dr
to Street Limits

2019
Watermain 

Replacement
90

Replacement of 90 m of existing 150mm watermain from Giltspur 
Drive to Street Limits.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

19-03320-001 
Buckland Road - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G37, 
Watermain Replacement on Buckland Road From 
Giltspur Drive to Street Limits, City of Toronto, 
Ontario 

November 22, 2018 n/a 100 mm – 130 mm

NY 18 19ECS-LU-17SU Caines Avenue
Caines Ave
from Cactus Ave
to Shetland St

2019
Watermain 

Replacement
885

Replacement of 855 m of existing 150mm watermain with a 
proposed 200mm watermain from Brill Crescent to Shetland Street.
Transfer all water services to new 200mm watermain.
Replacement of all substandard water service.

18-01272-001 to 
18-01272-007

Caines Avenue - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G31, 
Watermain Replacement on Caines Avenue From 
Brill Crescent to Shetland Street, City of Toronto, 
Ontario 

November 22, 2018 n/a 130 mm – 195 mm

NY 18 19ECS-LU-17SU Chelmsford Avenue
Chelmsford Ave
from Greenwin Village Rd
to Patricia Ave

2019
Watermain 

Replacement
770

Replacement of 770 m of existing 150mm watermain with a 
proposed 200mm watermain from Greenwin Village Road to Patricia 
Avenue.
Transfer all water services to new 200mm watermain.
Replacement of all substandard water service.

19-03676-001 to 
19-03676-005

Chelmsford Avenue - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G22, 
Watermain Replacement on Chelmsford Avenue 
From Greenwin Village Road to Patricia Avenue, 
City of Toronto, Ontario

November 15, 2018 n/a n/a

NY 18 19ECS-LU-17SU Connaught Avenue
Connaught Ave
from Brill Crest
to Manadon Dr

2019
Watermain 

Replacement
1060

Replacement of 1060 m of existing 150mm watermain with a 
proposed 200mm watermain from Brill Crescent to Manadon Drive.
Transfer all water services to new 200mm watermain.
Replacement of all substandard water service.

19-03338-001 to 
19-03338-011

Connaught Avenue - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G24, 
Watermain Replacement on Connaught Avenue 
From Brill Crescent to Manadon Drive, City of 
Toronto, Ontario 

November 16, 2018 n/a 50 mm – 210 mm

NY 18 19ECS-LU-17SU Crispin Crescent
Crispin Cres
from Peckham Ave
to Donnalyn Dr

2019
Watermain 

Replacement
280

Replacement of 280 m of existing 150mm watermain from Peckham 
Avenue to Donnalyn Drive.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

19-03382-001 to 
19-03382-002

Crispin Crescent - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G23, 
Watermain Replacement on Crispin Crescent 
From Peckham Avenue to Donnalyn Drive, City of 
Toronto, Ontario 

November 15, 2018 n/a n/a

NY 18 19ECS-LU-17SU Dewlane Drive
Dewlane Dr
from Bathurst St
to Homewood Ave

2019
Watermain 

Replacement
615

Replacement of 615 m of existing 150mm watermain with a 
proposed 200mm watermain from Bathurst Street to Homewood 
Avenue.
Transfer all water services to new 200mm watermain.
Replacement of all substandard water service.

19-03675-001 to 
19-03675-004

Dewlane Drive - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G38, 
Watermain Replacement on Dewlane Drive From 
Bathurst Street to Homewood Avenue, City of 
Toronto, Ontario 

November 26, 2018 n/a n/a

ETY 7 19ECS-LU-17SU Goldsboro Road
Goldsboro Rd
from Gracedale Blvd
to Duncanwoods Dr

2019
Watermain 

Replacement
375

Replacement of 375m of 150mm watermain with 200mm watermain 
from Gracedale Boulevard to Duncanwoods Drive
Transfer all water services to the new 200mm watermain
Replacement of all substandard water services

17-03508-001 to
17-03508-004

Goldsboro Road - Watermain 
Replacement - Plan and Profile

December 1, 2018
GeoPro Factual Data Report 18-1817G27, 
Watermain Replacement on Goldsboro Road, 
Toronto 

November 20, 2018 n/a 0 - 30mm

NY 18 19ECS-LU-17SU Homewood Avenue
Homewood Ave
from Shetland St
to Fargo Ave

2019
Watermain 

Replacement
605

Replacement of 605 m of existing 150mm watermain from Shetland 
Street to Fargo Avenue.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

19-03362-001 to 
19-03362-005

Homewood Avenue - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G30, 
Watermain Replacement on Homewood Avenue 
From Shetland Street to Fargo Avenue, City of 
Toronto, Ontario 

November 21, 2018 n/a n/a

ETY 7 19ECS-LU-17SU Jodphur Avenue
Jodphur Ave
from Melody Rd
to Ann Arbour Rd

2019
Watermain 

Replacement
360

Replacement of 360 m of existing 150mm watermain from Melody 
Road to Ann Arbour Road.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

17-03364-001 to 
17-03364-003

Jodphur Avenue - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G19, 
Watermain Replacement on Jodphur Avenue 
From Melody Road to Ann Arbour Road, City of 
Toronto, Ontario 

November 15, 2018 n/a n/a

ETY 7 19ECS-LU-17SU Lovilla Boulevard
Lovilla Blvd
from Weston Rd
to Strathburn Blvd

2019
Watermain 

Replacement
465

Replacement of 465 m of existing 150mm watermain from Weston 
Road to Strathburn Boulevard.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

17-03396-001 to 
17-03396-004

Lovilla Boulevard - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G21, 
Watermain Replacement on Lovilla Boulevard 
From Weston Road to Strathburn Boulevard, City 
of Toronto, Ontario 

November 16, 2018 n/a n/a

NY 18 19ECS-LU-17SU Norwin Street
NORWIN ST
from Shetland St
to DREWRY AVE

2019 termain Replacem 110

Replacement of 110 m of existing 150mm watermain with a 
proposed 200mm watermain from Shetland Street to Drewry 
Avenue.
Transfer all water services to new 200mm watermain.
Replacement of all substandard water service.

18-01272-007
Norwin Street - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G21, 
Watermain Replacement on Lovilla Boulevard 
From Weston Road to Strathburn Boulevard, City 
of Toronto, Ontario 

November 22, 2018 n/a n/a

ETY 1 19ECS-LU-17SU Pamela Court

Pamela Crt
from 15m North of Stevenson 
Rd
to Street Limit

2019
Watermain 

Replacement
65

Replacement of 95m of 150mm watermain from Stevenson Road to 
street limit
Transfer all water services to the new 150mm watermain
Replacement of all substandard water services

17-03419-001
Pamela Court - Watermain 
Replacement - Plan and Profile

December 1, 2018
GeoPro Factual Data Report 18-1817G35, 
Watermain Replacement on Vange Cresent, 
Toronto 

November 14, 2018 n/a n/a

NY 6 19ECS-LU-17SU Russfax Drive
Russfax Dr
from Torresdale Ave
to Fisherville Rd

2019
Watermain 

Replacement
295

Replacement of 295 m of existing 150mm watermain from 
Torresdale Avenue to Fisherville Road.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

19-03346-001 to 
19-03346-004

Russfax Drive - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G39, 
Watermain Replacement on Russfax Drive From 
Torresdale Avenue to Fisherville Road, City of 
Toronto, Ontario 

November 26, 2018 n/a n/a
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ETY 6 19ECS-LU-17SU Sharpecroft Boulevard

Sharpecroft Blvd
from 37m South of 
Grandravine Dr
to 242m South of Dovehouse

2019
Watermain 

Replacement
510

Replacement of 510 m of existing 150mm watermain from 37m
south of Grandravine Drive to 240m south of Dovehouse Avenue.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

19-03406-001 to 
19-03406-004

Sharpecroft Boulevard - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G28, 
Watermain Replacement on Sharpecroft 
Boulevard From 37 m South of Grandravine Drive 
to 242 m South of Dovehouse Avenue, City of

November 20, 2018 n/a 125 mm - 190 mm

NY 18 19ECS-LU-17SU Shetland Street
Shetland St
from Caines Ave
to NORWIN ST

2019 termain Replacem 110

Replacement of 110 m of existing 150mm watermain with a
proposed 200mm watermain from Caines Avenue to Norwin Street.
Transfer all water services to new 200mm watermain.
Replacement of all substandard water service.

18-01272-006
Shetland Street - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G32, 
Watermain Replacement on Shetland Street From
Caines Avenue to Norwin Street, City of Toronto, 
Ontario 

November 22, 2018 n/a n/a

ETY 6 19ECS-LU-17SU Streamdale Court
Streamdale Crt
from Sentinel Rd
to Street Limit

2019
Watermain 

Replacement
155

Replacement of 155 m of existing 150mm watermain from Sentinel 
Road to Street Limits.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

19-03371-001
Streamdale Court - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G29, 
Watermain Replacement on Streamdale Court 
From Sentinel Road to Street Limit, City of 
Toronto, Ontario 

November 20, 2018 n/a n/a

ETY 1 19ECS-LU-17SU Vange Crescent
Vange Cres
from Mount Olive Dr
to Mount Olive Dr

2019
Watermain 

Replacement
440

Replacement of 440m of 150mm watermain from Mount Olive Drive 
to Mount Olive Drive
Transfer all water services to the new 150mm watermain
Replacement of all substandard water services

19-03438-001 to
19-03438-005

Vange Crescent - Watermain 
Replacement - Plan and Profile

December 1, 2018
GeoPro Factual Data Report 18-1817G35, 
Watermain Replacement on Vange Cresent, 
Toronto 

November 22, 2018 n/a n/a

NY 6 19ECS-LU-17SU Virgilwood Drive
Virgilwood Dr
from Finch Ave W
to Ailsa Craig Crt

2019 termain Replacem 255

Replacement of 225 m of existing 150mm watermain with a 
proposed 200mm watermain from Finch Avenue W. to Ailsa Craig 
Court.
Transfer all water services to new 200mm watermain.
Replacement of all substandard water service.

19-03448-001 to 
19-03448-002

Virgilwood Drive - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G40, 
Watermain Replacement on Virgilwood Drive 
From Finch Avenue West to Ailsa Craig Court, 
City of Toronto, Ontario 

November 26, 2018 n/a n/a

ETY 7 19ECS-LU-17SU Yorkdale Crescent
Yorkdale Cres
from Lovilla Blvd
to Ann Arbour Rd

2019
Watermain 

Replacement
555

Replacement of 555 m of existing 150mm watermain from Lovilla 
Boulevard to Ann Arbour Road.
Transfer all water services to new 150mm watermain.
Replacement of all substandard water service.

17-03496-001 to 
17-03496-004

Yorkdale Crescent - Watermain 
Replacement - Plan and Profile

December 1, 2018

GeoPro Geotechnical Investigation 18-1817G20, 
Watermain Replacement on Yorkdale Crescent 
From Lovilla Boulevard to Ann Arbour Road, City 
of Toronto, Ontario 

November 15, 2018 n/a n/a

8925 Estimated Pipe Length

9117.31

Pipe Length from PTP Output

‐192.31

‐2.2%

‐6.4% 182.3462
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District Ward Contract No. Street Name Location Description Const.Year Work Type
Approximate 
Length (m)

Project Description
Program Agreement 
Duration

Drawing No Drawing Description
Drawing 
Date

Geotechnical Reports
Geotechnical 
Report Date

Arborist Reports
Asphalt containing 
asbestos

Asbestos 
Concrete Pipe

SC tbd 20ECS-LU-06SU Andrew Ave
Andrew Ave from St Clair Ave 
E to Comrie Ter

2020
Watermain 
Replacement

375 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Kidbrooke Cres
Kidbrooke Cres from Gidley Rd
to Montvale Dr

2020
Watermain 
Replacement

380 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Ledge Rd
Ledge Rd from Pine Ridge Dr 
to 1 Ledge Rd

2020
Watermain 
Replacement

182 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY tbd 20ECS-LU-06SU Francine Dr
Francine Dr from Zircon Dr to 
Leslie St

2020
Watermain 
Replacement

890 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY tbd 20ECS-LU-06SU Page Ave
Page Ave from Finch Ave E to 
Heathview Ave

2020
Watermain 
Replacement

672 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY tbd 20ECS-LU-06SU Urbandale Ave
Urbandale Ave from Maxome 
Ave to Conacher Dr

2020
Watermain 
Replacement

352 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY tbd 20ECS-LU-06SU Zircon Crt
Zircon Crt from Mcnicoll Ave to 
East Limit

2020
Watermain 
Replacement

220 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY tbd 20ECS-LU-06SU Seneca Hill Dr
Seneca Hill Dr from Finch Ave 
W to Don Mills Rd

2020
Watermain 
Replacement

610 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY tbd 20ECS-LU-06SU Marowyne Dr
Marowyne Dr from Leslie St to 
Glentworth Rd

2020
Watermain 
Replacement

601 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY tbd 20ECS-LU-06SU Wilkinson Dr
Wilkinson Dr from Doubletree 
Rd to Patrick Blvd

2020
Watermain 
Replacement

317 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU CHARLEMONT CRES
CHARLEMONT CRES from 
WISHING WELL DR to 
WISHING WELL DR

2020
Watermain 
Replacement

505 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU LOWCREST BLVD
LOWCREST BLVD from 
WISHING WELL DR to 
CLOVERLEAF GT

2020
Watermain 
Replacement

550 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Chancellor Dr
Chancellor Dr from Ellesmere 
Rd to Gander Dr

2020
Watermain 
Replacement

395 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Janray Dr
Janray Dr from Hiscock Blvd to 
Hiscock Blvd

2020
Watermain 
Replacement

1070 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Mafeking Cres
Mafeking Cres from Chancellor 
Dr to Chancellor Dr

2020
Watermain 
Replacement

281 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Sharbot Ave
Sharbot Ave from Painted Post 
Dr to South Limit

2020
Watermain 
Replacement

420 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Greenvale Ter
Greenvale Ter from Livingston 
Rd N to Kingston Rd

2020
Watermain 
Replacement

175 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Livingston Rd N
Livingston Rd N from 
Greenvale Ter to Kingston Rd

2020
Watermain 
Replacement

202 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC tbd 20ECS-LU-06SU Weir Cres
Weir Cres from Galloway Rd to
145m North of Silvertip Cres

2020
Watermain 
Replacement

485 TBD TBD TBD TBD TBD TBD TBD TBD TBD

SC

tbd 20ECS-LU-06SU

Mossbank Dr Mossbank Dr from Lawrence Av

2020
Watermain 
Replacement

861 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY
tbd 20ECS-LU-06SU

Rondeau Dr Rondeau Dr from Francine 
2020

Watermain 
Replacement

116 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY

tbd 20ECS-LU-06SU

Janus Crt Janus Crt from Francine Dr 

2020
Watermain 
Replacement

230 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY
tbd 20ECS-LU-06SU

Marisa Crt Marisa Crt from Francine D
2020

Watermain 
Replacement

75 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY

tbd 20ECS-LU-06SU

Par Ave Par Ave from Mossbank Dr 

2020
Watermain 
Replacement

211 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY
tbd 20ECS-LU-06SU

Kingland Cres Kingland Cres from Marowy
2020

Watermain 
Replacement

468 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY

tbd 20ECS-LU-06SU

Claireville Cres Claireville Cres from Marow

2020
Watermain 
Replacement

503 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY
tbd 20ECS-LU-06SU

Marowyne Dr Marowyne Dr from Marow
2020

Watermain 
Replacement

38 TBD TBD TBD TBD TBD TBD TBD TBD TBD
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NY

tbd 20ECS-LU-06SU

Lucerne Crt Lucerne Crt from Janray Dr 

2020
Watermain 
Replacement

122 TBD TBD TBD TBD TBD TBD TBD TBD TBD

NY
tbd 20ECS-LU-06SU

Walgreen Crt Walgreen Crt from Wishing
2020

Watermain 
Replacement

90 TBD TBD TBD TBD TBD TBD TBD TBD TBD
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District Ward Contract No. Street Name Location Description Const.Year Work Type
Approximate 
Length (m)

Project Description
Program Agreement 
Duration

Drawing No Drawing Description Drawing Date Geotechnical Reports
Geotechnical 
Report Date

Arborist Reports
Asphalt containing 
asbestos

Asbestos 
Concrete Pipe

ETY tbd 20ECS-LU-17SU Voyager Crt N
Voyager Crt N from 
International Blvd to Street 
Limit

2020
Watermain 

Replacement
170 tbd tbd tbd tbd tbd tbd tbd tbd tbd

ETY tbd 20ECS-LU-17SU Voyager Crt S
Voyager Crt S from 
International Blvd to Street 
Limit

2020
Watermain 

Replacement
160 tbd tbd tbd tbd tbd tbd tbd tbd tbd

ETY tbd 20ECS-LU-17SU Hadrian Dr
Hadrian Dr from Allenby Ave to 
60m west of Esmond Cres

2020
Watermain 

Replacement
365 tbd tbd tbd tbd tbd tbd tbd tbd tbd

ETY tbd 20ECS-LU-17SU York Rd
York Rd from Westhampton Dr 
to South Limit

2020
Watermain 

Replacement
660 tbd tbd tbd tbd tbd tbd tbd tbd tbd

ETY tbd 20ECS-LU-17SU Ironwood Rd
Ironwood Rd from Stanwood 
Cres to Lanyard Rd

2020
Watermain 

Replacement
225 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU
Ln 2 N Dundas W Indian 
Grv

Ln 2 N Dundas W Indian Grv 
from Heintzman St to Indian 
Grv

2020
Watermain 

Replacement
80 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU Spencer Ave
Spencer Ave from King St W 
to Springhurst Ave

2020
Watermain 

Replacement
460 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU Alma Ave
Alma Ave from Dufferin St to 
Gladstone Ave

2020
Watermain 

Replacement
120 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU LISGAR ST
LISGAR ST from QUEEN ST 
W to ARGYLE ST

2020
Watermain 

Replacement
460 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU LISGAR ST
LISGAR ST from DUNDAS ST 
W to AFTON AVE

2020
Watermain 

Replacement
270 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU Bater Ave
Bater Ave from Floyd Ave to 
Street Limits

2020
Watermain 

Replacement
200 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU Glen Robers Dr
Glen Robers Dr from Plaxton 
Dr to Street Limits

2020 termain Replacem 253 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU Plaxton Cres
Plaxton Cres from Plaxton Dr 
to Street Limits

2020
Watermain 

Replacement
63 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU Plaxton Dr
Plaxton Dr from St Clair Ave E 
to Ferris Rd

2020
Watermain 

Replacement
442 tbd tbd tbd tbd tbd tbd tbd tbd tbd

TEY tbd 20ECS-LU-17SU Kewbeach Ave
Kewbeach Ave from Kenilworth
Ave to 107 m E of Kenilworth 
Ave

2020
Watermain 

Replacement
107 tbd tbd tbd tbd tbd tbd tbd tbd tbd

SC tbd 20ECS-LU-17SU WOODFERN DR
WOODFERN DR from 
CHELWOOD RD to 
CHELWOOD RD

2020 termain Replacem 691 tbd tbd tbd tbd tbd tbd tbd tbd tbd

SC tbd 20ECS-LU-17SU Gully Dr
Gully Dr from Brimley Rd to 
Deerfield Rd

2020
Watermain 

Replacement
715 tbd tbd tbd tbd tbd tbd tbd tbd tbd

SC tbd 20ECS-LU-17SU Anneke Rd
Anneke Rd from Pinegrove Ave
to Highview Ave

2020
Watermain 

Replacement
202 tbd tbd tbd tbd tbd tbd tbd tbd tbd

SC tbd 20ECS-LU-17SU Anola Pl
Anola Pl from Gully Dr to West 
End

2020 termain Replacem 177 tbd tbd tbd tbd tbd tbd tbd tbd tbd

Designated Substances

 W
or

ki
ng
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ay

s 
to
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e 

de
te

rm
in

ed

APPENDIX F - SCHEDULE F.1

Contract Drawings Geotechnical Reports
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RFP No. 4204-19-5019 Contract No. 19ECS-LU-07SU/17SU, 20ECS-LU-06SU/16SU, 21ECS-LU-
06SU/16SU  

 

APPENDIX I – ATTACHMENTS 

 

  

 

NOTICE OF "NO BID" 
RFP#: 4204-19-5019 

CLOSING 
DEADLINE: 

March 29, 2019 

IMPORTANT - PLEASE READ THIS 
It is important to the City to receive a reply from all Proponents.  There is no obligation to submit a Proposal; 
however, should you choose not to, completion of this form will assist the City in determining the type of 
goods or services you are interested in bidding on in the future in order to ascertain a better understanding 
of why a Proposal was not provided to the City to consider. 
INSTRUCTIONS: 
If you are unable, or do not wish to Propose on this RFP, please complete the following portions of this 
form.  State your reason for not submitting a Proposal by checking applicable box(es) or by explaining 
briefly in the space provided.  It is not necessary to return any other quotation documents. Return the 
completed form by email or fax to the Official Point of Contact prior to the Closing Deadline. 

Company Name:  

Address:  

Signature of Company 
Representative: 

 

Position:  

Date: Telephone : 

 

1. We do not manufacture/supply this 
commodity 

 
6. We do not manufacture/supply to this 

specification 
 

2. Unable to quote competitively  7. Cannot handle due to present plant loading  

3. Quantity/job too large  8. Quantity/job too small  

4. Cannot meet delivery/completion 
requirements 

 9. Licensing restrictions  

5. Agreements with distributors/dealers 
do not permit us to sell direct 

 10. Conditions too restrictive  

  Yes    No 

Do you wish to Propose these goods/services in the 
future? 

     

Please take the opportunity to tell us how we can improve upon this call: 
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